

## VISUAL ARTS/ARTS EXTENSION/HORTICULTURE PHASE II - ADA IMPROVEMENTS

BID DUE DATE: Tuesday, January 19, 2009 at 2:00 PM (Bid Opening 2:05 PM)

LOCATION: Science Hall Room #142 (S-142)

BIDDERS	Rockaway Construction	Cumsikey Construction	GECO, Inc.	Rodan Builders	AJF Builders
Bid Form	YES	YES	YES	YES	YES
Acknowledgement of Addenda					
Addendum #1	YES	YES	YES	YES	YES
Addendum #2	YES	YES	YES	YES	YES
Bid Bond	YES - 10%	YES - 10%	YES - 10%	YES - 10%	YES - 10%
List of Subcontractors	YES	YES	YES	YES	YES
BASE BID	\$109,000.00	\$139,000.00	\$103,600.00	\$168,000.00	\$198,500.00
less SBE Discount if applicable (5% of Low Bid)	-\$5,450.00	not determined	-\$5,180.00	not determined	not determined
DISCOUNTED BID AMOUNT	\$103,550.00		\$98,420.00		

\*As of 5:00 p.m. on Thursday January 21, 2010 Second Stage Documentation has been submitted by Lowest Responsive Bidder

VISUAL ARTS/ARTS EXTENSION/HORTICULTURE PHASE II - ADA IMPROVEMENTS

**BID DUE DATE:** Tuesday, January 19, 2009 at 2:00 PM (Bid Opening 2:05 PM)

**LOCATION:** Science Hall Room #142 (S-142)

<b>BIDDERS</b>	<b>Rockaway Construction</b>	<b>Cumsikey Construction</b>	<b>GECO, Inc.</b>	<b>Rodan Builders</b>	<b>AJF Builders</b>
<b>Bid Form</b>	YES	YES	YES	YES	YES
<b>Acknowledgement of Addenda</b>					
<b>Addendum #1</b>	YES	YES	YES	YES	YES
<b>Addendum #2</b>	YES	YES	YES	YES	YES
<b>Bid Bond</b>	YES - 10%	YES - 10%	YES - 10%	YES - 10%	YES - 10%
<b>List of Subcontractors</b>	YES	YES	YES	YES	YES
<b>BASE BID</b>	<b>\$109,000.00</b>	<b>\$139,000.00</b>	<b>\$103,600.00</b>	<b>\$168,000.00</b>	<b>\$198,500.00</b>

**STAGE TWO SUBMISSIONS REQUESTED FROM GECO INC. AND ROCKAWAY CONSTRUCTION AND ARE DUE**

**AT 5:00 PM ON THURSDAY, JANUARY 21, 2010. INTENT TO AWARD PENDING STAGE TWO SUBMISSIONS REVIEW.**