City College of San Francisco,

New West Campus

Site Development, PHASE II

DOCUMENT 00530

EXHIBIT "A" - Dated on 4/28/10

LIST OF CONTRACT DOCUMENTS

CCSF Project No.: 105A

Documents & Reports
N/A Geotechnical Report 05/25/07
N/A Seismic Letter from Department of Conservation 12/19/07
N/A Bovis Lend Lease Global Minimun Requirrements (GMR Manual) 08/01/08
N/A Project Labor Agreement 02/24/05
N/A Project Labor Agreement - Craft Assignment Form
N/A Project Storm Waster Polution Prevention Plan (SWPPP) 11/10/09
Reference Document for Bid Package 2.11 - Parking, Pathways & Misc. Landscape

Sheet No. Description Date
RFI 136 Irrigation Line in CCSF Reservoir Project 04/07/10
Exhibit 1 of 1 |CCSF Reservoir Project - Drainage Exhibit at South Property Line - Swale in Kragen Lot 12/16/09
RFI 139 CCSF Reservoir Project - Chip Seals in Parking Lot Q 04/15/10
RFI 140 CCSF Reservoir Project - Solid lines on the north side of Parking Lot Q and JUF 04/20/10
Sheet 2 of 2 |Balboa Reservoir Development - Rough Grading Parking Plan Sequence - March 2009 10/15/08

Civil Drawings - Prepared by BKF Engineers

Sheet No. Description Date
C0.00R2 Title Sheet 03/05/10
C0.10R2 Legend, Abbreviations, and Notes 03/05/10
C1.10R2 Existing Topography 03/05/10
C1.20R2 Site Plan 03/05/10
C1.30R2 Master Grading Plan 03/05/10
C1.35R2 Master Grading Plan for Building Pads 03/05/10
C1.40R2 Master Utility Plan 03/05/10
C1.50R2 Parking Plan 03/05/10
C1.60R2 Typical Cross Sections 03/05/10
C1.70R2 Accessibility Plan 03/05/10
C1.80R2 Site Utility Horizontal Control 03/05/10
C1.90R2 Hardscape, Landscape, and Paving Plan 03/05/10
C2.10R2 Horizontal Control Plan 03/05/10
C2.20R2 Horizontal Control Plan 03/05/10
C2.30R2 Horizontal Control Plan 03/05/10
C2.40R2 Horizontal Control Plan 03/05/10
C2.50R2 Horizontal Control Plan 03/05/10
C2.60R2 Horizontal Control Plan 03/05/10
C3.10R2 Grading Plan 03/05/10
C3.20R2 Grading Plan 03/05/10
C3.30R2 Grading Plan 03/05/10
C3.40R2 Grading Plan 03/05/10
C3.50R2 Grading Plan 03/05/10
C3.60R2 Grading Plan 03/05/10
C4.10R2 Utility Plan 03/05/10
C4.20R2 Utility Plan 03/05/10
C4.30R2 Utility Plan 03/05/10
C4.40R2 Utility Plan 03/05/10
C4.50R2 Utility Plan 03/05/10
C4.60R2 Utility Plan 03/05/10
C5.10R2 Street Details 03/05/10
C5.20R2 Street Details 03/05/10
C5.30R2 Utility Details 03/05/10
C5.40R2 Utility Details 03/05/10
C5.50R2 Utility Details 03/05/10
C5.60R2 Utility Details 03/05/10
C5.70R2 Utility Details 03/05/10
C5.80R2 Landscape Details 03/05/10
C6.10R2 Erosion Control Plan 03/05/10
C6.20R2 Erosion Control Details 03/05/10
UT-1 Site Utility Coordination Plan 11/10/08
WP-1 Site Water Plan 11/10/08
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City College of San Francisco,

New West Campus

Site Development, PHASE II

CCSF Project No.: 105A

PK-1 Parking Plan Sequence 10/20/08
PK-2 Parking Plan Sequence 10/20/08
Mechanical & Electrical Infrastructure Package - Prepared by Timmons Design Engineers

Sheet No. Description Date
Cover Sheet |Cover Sheet 07/18/08
MO0.1 Mechanical Legends and Notes 03/12/08
M1.1 Mechanical Geothermal Site Plan 12/19/08
M5.1 Mechanical Details 12/19/08
M5.2 Mechanical Details 03/12/08
EO0.1 Legends, Notes, Symbols, and Abbreviations 07/18/08
EO0.2 Title 24 Compliance - Listed as "Site Lighting VE Delta 8" 02/10/10
EO0.3 Electrical Schedules and Single Line Diagram - Listed as "Site Lighting VE Delta 8" 02/10/10
E1.0 Electrical Site Plan Temporary Power 07/18/08
E1.1 Electrical Site Plan Underground Runs (12 kv) 12/10/08

Site Plan - Lighting
E1.2 - For coordination/wiring of W. Berm/W. Access sidewalk only per RFI 134&134.0001 03/12/08
E1.2 Site Plan - Lighting - Listed as "Site Lighting VE Delta 8" 02/10/10
E5.1 Electrical Details and Layouts 10/15/08
E5.2 Electrical Details - Listed as "Site Lighting VE Delta 8" 02/10/10
E5.3 Electrical Details - Listed as "Site Lighting VE Delta 8" 10/15/08
E6.1 Electrical Single Line Diagram 10/15/08
E8.1 Electrical Schematic Diagram 03/12/08
ET1.1 Communication Site Plan 10/15/08
ET5.1 Communication Typical Underground Details 03/12/08
ET5.2 Communication Typical Underground Details 10/15/08
Central Utility Plant - Prepared by Timmons Design Engineers

Sheet No. Description Date
CPMO0.1 Mechanical Legends And Notes 03/04/08
CPMO0.2 Mechanical Schedules 03/04/08
CPMO0.3 Mechanical Title 24 Compliance 03/04/08
CPM1.1 Mechanical Utility Site Plan 03/04/08
CPM2.0 Mechanical Basement Floor Plan 03/04/08
CPM4.1 Mechanical Sections 03/04/08
CPM5.1 Mechanical Details 03/04/08
CPM5.2 Mechanical Details 03/04/08
CPM5.3 Mechanical Details 03/04/08
CPM5.4 Mechanical Details 03/04/08
CPM5.5 Mechanical Details 03/04/08
CPM5.6 Mechanical Details 03/04/08
CPM5.7 Mechanical Details 03/04/08
CPM6.1 Mechanical Piping Schematic 03/04/08
CPM7.1 Mechanical Controls Architecture 03/04/08
CPM7.3 Refrigeration Leak Detection and Purge Exhaust Controls 03/04/08
CPM7.21 Chilled Water and Heating Hot Water Controls Schematic 03/04/08
CPM7.22 Chilled Water and Heating Hot Water Controls Schematic 03/04/08
CPM7.23 Chilled Water and Heating Hot Water Controls Schematic 03/04/08
CPEO.1 Legend, Abbrev. Symbols and General Notes 03/04/08
CPEO0.2 Electrical Schedule & Single Line Diagram 03/04/08
CPE2.0 Electrical Basement Flood Plan 03/04/08
CPES.1 Electrical Detail 03/04/08
SK-CPM-001 [Partial Mechanical Schedules: Ref. Dwg. CPOMO0.2 10/22/08
SK-CPM-002 |Partial Mechanical Schedules: Ref. Dwg. CPOMO0.2 10/22/08
SK-CPM-003 |Partial Mechanical Sections; Ref. Dwg. CP-M4.1 10/22/08
SK-CPM-004 |Partial Mechanical Sections; Ref. Dwg. CP-M4.1 10/22/08
SK-CPM-005 [Mechanical Details; Ref. Dwg. CP-M5.5 10/22/08
SK-CPM-006 |Mechanical Details; Ref. Dwg. CP-M5.5 10/22/08
SK-CPM-007 |[Mechanical Details; Ref. Dwg. CP-M5.7 10/22/08
SK-CPM-008 [Mechanical Controls Architecture; Ref. Dwg. CP-M7.1 10/22/08
SK-CPM-009 [Mechanical Leak Detection and Purge Exhaust Controls; Ref. Dwg. CP-M7.3 10/22/08
SK-CPE-001 |Partial Electrical Single Line Diagram and Sketches; Ref Dwg. CP-EQ.2 10/22/08
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City College of San Francisco, CCSF Project No.: 105A
New West Campus

Site Development, PHASE II

SK-CPE-002 |Partial Electrical Single Line Diagram and Sketches; Ref Dwg. CP-EQ.2 10/22/08
SK-CPE-003 |Partial Electrical Single Line Diagram and Sketches; Ref Dwg. CP-EQ.2 10/22/08
SK-CPE-004 |Partial Electrical Single Line Diagram and Sketches; Ref Dwg. CP-EQ.2 10/22/08
SK-CPE-005 |Partial Electrical Basement Plan; Ref. Dwg. CP-E2.0 10/22/08

Site Lighting Scope for Bid Package 2.10 - Prepared by Bovis Lend Lease

Sheet No. Description Date
E1.2 Bid Package 2.10 - Site Lighting Scope - sketch 1 of 3 03/26/10
CPE2.0 Bid Package 2.10 - Electrical Panels in CUP - sketch 2 of 3 03/26/10
A10.12 Bid Package 2.10 - (E) Conduits under Children's play area - sketch 3 of 3 03/26/10
RFI 134 Modify the site lighting plan on the sidewalk along Lee Ave 03/26/10
RFI 134.0001 |Modify the site lighting plan on the inclines between Lower Reservoir and West Access Rd 03/26/10

Specification Section

Site Work Specifications

Civil Specifications Produced by BKF Engineers

Spec Section Description Date
01010 Summary of Work 07/18/08
01015 Additional Requirements for DSA Reviewed Projects 02/26/08
01035 Information and Procedures Instructions 02/26/08
01045 Patching and Matching 07/18/08
01050 Field Engineering 02/26/08
01090 Abbreviations, Symbols, and Definitions 02/26/08
01140 Contractors Use of the Site 02/26/08
01300 Submittals 02/26/08
01310 Project Coordination 05/28/05
01315 Project Meetings 02/26/08
01350 LEED Special Environmental Requirements 10/22/08
01375 SBE Regulations and Forms 10/29/07
01385 Labor Compliance Program 02/26/08
01395 Project Labor Agreement 02/26/08
01410 Regulatory Requirements 02/26/08
01455 Testing and Inspection 02/26/08
01510 Temporary Utilities 02/26/08
01565 LEED Site Waste Management Program 10/14/08
01600 Material and Equipment 02/26/08
01630 Product Options and Substitution 02/26/08
01700 Contract Closeout 02/26/08
01720 Protection of Existing Structures and Utilities 02/26/08
01730 Operating and Maitnence Date 03/04/08
01740 Guarantees, Warranties, Bonds, Service and Maintenance Contracts 02/26/08
01760 Cleanup and Disposal 02/26/08
01780 Project Record Documents 02/26/08
02230 Site Clearing, Stripping, and Grubbing 06/17/08
02300 Earthwork 06/17/08
02310 Utility Trenching and Backfill 06/17/08
02320 Pavement Base Course 06/17/08
02510 Water System 06/17/08
02530 Sanitary Sewer System 06/17/08
02620 Subdrainage 06/17/08
02630 Storm Drainage System 06/17/08
02750 Asphalt Concrete Pavement 06/17/08
02751 Portland Cement Concrete Paving 06/17/08
02785 Signs, Object Markers, Traffic Stripes, Pavement Markings and Markers, and Survey Monuments 06/17/08
03301 Portland Cement Concrete 06/17/08

Landscape Architectural Package Specifications by RHAA

Spec Section Description Date
02510 Irrigation System 7/18/2008
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City College of San Francisco, CCSF Project No.: 105A
New West Campus
Site Development, PHASE II

| 02511 [Decomposed Granite Paving [ 7/18/2008 |
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