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ADDENDUM NO. 1 

Bid Package 2.1 – Cast-In-Place Concrete / Reinforcement 

1. Summary 
 

A. This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents 
as noted below.  In the case of difference with previous addenda, this addendum takes precedence.  
It is the responsibility of the Bid Package Contractor to notify all parties from whom he accepts 
proposal for all changes in the Contract Documents covering this project.  All other conditions remain 
unchanged.  Acknowledge receipt of this addendum in the space provided on the Bid Form.  Failure to 
do so may subject the Bidder to disqualification. 

 
B. Addendum Issued by: 
 
 John Tuttle     Phone:  (415) 992-4742   
 Bovis Lend Lease, Inc.   Fax:  (415) 512-0589 
 71 Stevenson Street, Suite 800  Email:  john.tuttle@bovislendlease.com 
 San Francisco, CA  94105 

 
 2.   REVISIONS TO THE BID DOCUMENTS: 
 

A. CHANGES TO THE BID PACKAGE DOCUMENTS 
 

The following bid package documents have been revised: 
     
        00010  Bid Package Table of Contents 

00020  CCSF Ocean Ave Campus; Joint Use Facility - Project Directory 
   00205  Invitation to Bid 

 00210 Instructions to Bidders 
  00320 Existing Conditions and Available Data 
  00320A Existing Conditions and Available Data Available Upon Request     

 00415 Bid Form 
 00465 Bid Package Contractor Prequalification Questionnaire 
 00530    Bovis’ Subcontract and Forms consisting of: 

Á Subcontract 
Á Exhibit A - Contract Documents 
Á Exhibit B - General Scope of Bid Package Contractor’s Work 
Á Exhibit D - Unit Prices / Labor Rates 
Á Exhibit E - Alternates  
Á Exhibit G - Performance Schedule 
Á Exhibit L - Site Logistics and EH&S Plan 

01375  SBE Rules, Regulations and Forms 
 

A complete copy of the revised bid package is attached for your use. 
 

B. CHANGES TO THE DRAWINGS AND SPECIFICATIONS 
 
 See the attached Addendum #1 Description Document dated October 14, 2008 describing the 

changes to the Drawings and Specifications.  Revised Drawings, Specifications and Sketches will be 
available for viewing, download and purchase at the plan holders by Thursday, October 23, 2008. 

 
C. ADDITIONAL BID DOCUMENTS ATTACHED 

a. LEED Checklist 
 

END OF ADDENDUM NO. 1 
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  Subcontract 
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DIVISION 1 - GENERAL REQUIREMENTS  
    

01375 SBE Rules, Regulations and Forms 
   

 
        
 EXISTING CONDITIONS AND AVAILABLE DATA as listed in Section 00320 Exhibit A and B    
 

 
END OF SECTION 
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SECTION 00020 
Project Directory 

 

CCSF OCEAN AVENUE CAMPUS – PROJECT DIRECTORY 

Jim Blomquist
Associate Vice Chancellor (Office of 

the Vice Chancellor Finance 
Administration)

Room S142
(415) 239-3750
(415) 239-3898

jblomqui@ccsf.edu 

Client City College of San Francisco 
Facilities Planning and Construction 
 
 
Jim Blomquist’s Office at CCSF 
50 Phelan Avenue, Room S142 
San Francisco, CA 94112 
Jim Blomquist, Associate Vice 
Chancellor, Facilities Management 

T (415) 239-3750 
F (415) 239-3947 
 
RECPTION: 
(415) 239-3055 / (415) 
452-5277  
 
 
http://www.ccsf.edu/bu
ild Project Manager:

Marian Lam
P: (415) 452-5277

mlam@ccsf.edu
CONSTRUCTION MANAGER 

Bovis Lend 
Lease, Inc 

Bovis Lend Lease, Inc.  
71 Stevenson Street, Suite 800   
San Francisco, CA 94105 

Phone: (415) 512-0586 
Fax: (415) 512-0589 
 
www.bovislendlease.com 
 

Jerry Marcis 
Project Executive 

Phone: (415) 995-4852 
jerry.marcis@bovislendlease.com 

 
Tim Dean 

Project Manager 
Phone:  (415) 995-4853 

tim.dean@bovislendlease.com 
 

Kevin Raines 
Project Superintendent 

kevin.raines@bovislendlease.com 
 

John Tuttle 
Project Engineer 

Phone: (415) 992-4742 
john.tuttle@bovislendlease.com 

 
Bryse Gaboury 

Assistant Project Manager 
Phone: (415) 995-4858 

bryse.gaboury@bovislendlease.com 
 

JOINT USE BLDG DESIGN TEAM 
 Pfau Architecture  

630 Third Street, Suite 200   
San Francisco, CA 94107 
 

P: (415) 908-6408 
F: (415) 908 6409 

 
www.pfauarchitecture.co

m 

Peter Pfau, Principal 
P: (415) 908-6408 X 104 

pfau@ pfauarchitecture.com 

 Michael Jak, 
Project Achitect 

P: (415) 908-6408  x 110 
jak@pfauarchitecture.com 

 
Joint Use 
Facility 

VBN Architects  
VBN Building 

P: (510) 763-1313 
F (510) 465-1586 

Tim Craig 
 Principal 
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 (CD's) 560 14th Street 
Oakland, CA 94612-1443 
 

 
www.vbnarch.com 

P: (510) 763-1313 
tim@vbnarch.com 

 
 

   Juli Abbott, 
Project Architect 

P: (510) 763-1313 x 201 
 juli@vbnarch.com 

 
Structural 
Engineers 

SOHA Engineers 
48 Colin P. Kelly Street 
San Francisco, CA  94107 

P:  415 989 9900 
F 415 989 9909 

Gerard “Jared” Madden 
Senior Project Engineer 

gm@soha.com 
 

Mechanical 
Engineers 

Interface Engineering 
214 Grant Ave., Suite 450 
San Francisco, CA  94108 
 

P:  415 489 7240 
F:  415 489 7289 

 

SITE DESIGN TEAM 
Civil 
Engineers 

BKF Engineers Surveyors Planners  
255 Shoreline Dr., Suite 200 
Redwood City, CA. 94065 
 

P: (650) 482-6300 
F: ( 650) 482-6399 

 
www.bkf.com 

Roland Haga 
Associate / Project Manager 

rhaga@bkf.com 
 
 

 Jonathon Tang, PE 
jtang@bkf.com 

 
Geothermal & 
Mechanical 
Engineers 

Timmons Design Engineers  
901 Market Street, Suite 480  
San Francisco, CA 94103 
 
 
 
 
 

P: (415) 957-8788 
F: (415) 957-8798 

 
www.timmonsdesigneng.

com 

Ray Keane 
Associate Principal 

rayk@timmonsdesigneng.com 

 Timmons Design Engineers  
397 5th Street NE 
 Atlanta, GA 30308 

 Amber Welsh, Associate 
P: (404) 810-9120 

C (678)488.1967 
 

amber@timmonsdesigneng.com 

AGENCIES 
DSA Division of the State Architects 

Office of Regulation Services 
1515 Clay Street, Suite 1201 
Oakland, CA 94612 

P: (510) 622-1301 
F: (510) 622-3140 

Armen Bagdasarian 
Supervisor / Structural 

 Raul Cadotte 
Fire Life Safety 

 
 Roland Alinea

Access Compliance 

 
 
 
 
 

END OF SECTION 
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. 
INVITATION TO BID 

 
City College of San Francisco (the District), part of the California Community Colleges System (a state agency and 
not part of the City and County of San Francisco), and its Construction Manager, Bovis Lend Lease, Inc. (Bovis) 
will receive sealed bids for the Joint Use Facility being constructed on the Ocean Campus as part of the Balboa 
Reservoir Development for the following Bid Packages: 
  
 

Bid 
Package 
Number Bid Package Scope of Work 

Contractor’s 
License 

Classification 
Approximate 

Value 

SBE 
Participat
ion Goal 

BID DUE DATE / 
TIME 

      
2.1 Cast-In-Place Concrete & 

Reinforcement 
C-8 $4,500,000 15.58% 2:00 PM on 

November 6, 2008 
2.2 Structural Steel Deck C-51 $390,000 17.39% 2:00 PM on 

November 6, 2008 
2.3 Metal Stairs C-23 or C-51 $920,000 22.22% 2:00 PM on 

November 6, 2008 
2.4 Sprayed-on Fireproofing C-35 $497,000 19.05% 2:00 PM on 

November 6, 2008 
2.5 Elevators C-11 $380,000 33.33% 2:00 PM on 

November 6, 2008 
2.6 Fire Sprinklers C-16 $790,000 33.58% 2:00 PM on 

November 6, 2008 
2.7 Plumbing C-36 $700,000 15.60% 2:00 PM on 

November 6, 2008 
2.8 HVAC C-20 $2,500,000 21.48% 2:00 PM on 

November 6, 2008 
2.9 Electrical / Fire Alarm C-10 $4,500,000 23.93% 2:00 PM on 

November 6, 2008 
3.1 Miscellaneous and Ornamental 

Metals 
C-23 or C-51 $260,000 22.22% 2:00 PM on 

November 6, 2008 
3.2 Roofing & Waterproofing C-39 $1,040,000 19.80% 2:00 PM on 

November 6, 2008 
3.3 Siding Panels / Flashing / 

Louvers / Metal Roofing 
C-43 $2,720,000 38.81% 2:00 PM on 

November 6, 2008 
3.4 Curtainwall / Glass & Glazing / 

Skylights 
C-17 $4,260,000 26.67% 2:00 PM on 

November 6, 2008 
3.5 Exterior Framing / Sheathing / 

Plaster / Drywall 
C-9 & C-35 $2,930,000 29.73% 2:00 PM on 

November 6, 2008 
    
Bid packages will be opened publicly. Bids shall clearly note the Bid Package Number and Name on the envelope.  
Late bids will not be accepted.  Bids are subject to the conditions described in the bid documents. The District and 
Bovis Lend Lease, Inc. reserve the right to reject any or all bid and to waive non-material irregularities in bids received. 

BID DATE, TIME & LOCATION:  Sealed bids for the above listed bid packages should be delivered to the following 
location at the date(s) and time(s) listed above:  CCSF OCEAN CAMPUS – BALBOA RESERVOIR 
CONSTRUCTION SITE, BOVIS LEND LEASE JOBSITE TRAILER NEAR BOOKSTORE EXTENSION ON 
PHELAN AVENUE NEAR OCEAN AVENUE (see logistics plan in Section 00530, Exhibit G for trailer location) to 
the attention of Bovis Lend Lease.  Bid Opening will be immediately thereafter at CCSF OCEAN CAMPUS, 50 
PHELAN AVENUE, BUNGALOW 710 – San Francisco, CA 94112. 

Bidders are advised to arrive early to find parking.  Parking is available on west of Ocean Campus on Phelan Avenue in 
the Reservoir Parking Lot. Parking tickets can be obtained from the parking pass machine and the cost is $2.  Please 
place the ticket on the dashboard of your vehicle to avoid receiving a ticket. See the CCSF Website 
(http://www.ccsf.edu/) for a map showing parking and Bungalow locations. 
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Facsimile (FAX) copies of the bid will not be accepted.  Bid time will be based on the clock designated by CCSF at the 
bid location.  Bidders are advised to arrive early to find parking.  CCSF and Bovis Lend Lease, Inc reserve the right 
to reject any or all bids and to waive non-material irregularities in bids received. 
 
PRE-BID CONFERENCE:  The Pre Bid conferences are NOT mandatory and will be held at the following time:  
 
Thursday, October 16, 2008, at 2:30 PM @ CCSF Ocean Campus, 50 Phelan Ave, Bungalow 704 
 

SMALL BUSINESS ENTERPRISE BIDDER INCENTIVE: To encourage SBE bid package contractor participation 
in District projects, when any bid package contractor related to the CCSF Balboa Reservoir Development is fully 
executed with a bid package contractor that meets the SBE participation goals defined in the bid package, a contract 
deposit will be paid to the bid package contractor awarded each Bid Package.  For contracts with values up to $500,000, 
10% of the contract amount shall be paid.  For contracts $500,000 and higher, the bid package contractor will be paid 
10% of the first $500,000 plus 5% of the remainder of the contract value.  This Incentive shall not increase the total 
subcontract amount. 

BID DOCUMENTS:  Bid Documents for all bid packages listed above are available at the following locations: 
 

• Through the Bovis Lend Lease PDM website at http://Llpdm.lendlease.com/bllsfpublicbids  Login or other 
issues can be addressed by contracting BarkerBlue, the admin, at (650) 696-2100.  All bid documents and 
addenda will be made available through this website. 

• At Barker Blue, 363 N. Amphlett Blvd, San Mateo, CA 94401, Phone: (650) 696-2100 
• At Plan Rooms at the following locations: 

 
 Bovis Lend Lease Inc.  71 Stevenson Street, Suite 800 San Francisco     415 995 4852  
 Asian Inc.                                                              1167 Mission St San Francisco     415-928-5910                                     
 Hispanic Contractor’s Association    1601 Cortland Ave San Francisco 415-647-3354 
 Marin Builder’s Exchange          660 Las Gallinas Ave San Rafael 415-462-1220 
 SubHub www.sub-hub.com  925-658-9000 
 Builder’s Exchange of Stockton 7500 West Lane Stockton 209-478-1000 
 Sacramento Builder’s Exchange 1331 T Street Sacramento 916-442-8991 
 Solano / Napa Builder’s Exchange 135 Camino Dorado Napa 707-255-2515 
 Peninsula Builder’s Exchange  735 Industrial Rd, Suite 100 San Carlos 650-591-4486
 Santa Clara Builder’s Exchange                           400 Reed Street Santa Clara              408-727-4000   
 San Francisco Builder’s Exchange                      850 South Van Ness Ave San Francisco 415-282-8220 
 Contra Costa Builder’s Exchange                         2440 Stanwell Drive, Suite B Concord 925-685-8630 
 Dodge Plan Room 11875 Dublin Blvd #A118 Dublin 925-833-9750  
 Alameda County Builder’s Exchange 3055 Alvarado Street San Leandro 510-483-8880 

Reed Construction Data www.reedconstructiondata.com  800-424-3996 
 
Please note that there is critical information in the reference documents including the Geotechnical Report that need to 
be thoroughly reviewed prior to submitting your bid. 
 
CONTACT INFORMATION:  Bid package contractor should submit all questions and correspondence regarding the 
above listed bid packages to: 
 Bovis Lend Lease, Inc. 
 Attn:  John Tuttle, Project Engineer 
 71 Stevenson Street, San Francisco, CA  94105 
 Phone: (415) 992-4742, Fax: (415) 512-0589 
 Email: john.tuttle@bovislendlease.com 
 
Website for posting of information: http://www.ccsf.edu/build 
 

SMALL BUSINESS ENTERPRISE: Prospective bidders and subcontractors are on notice that the Board of Trustees 
has adopted a policy to encourage and facilitate full and equitable business opportunities, specifically in the area of 
construction contracting for all small businesses wishing to do business with the District.  As such, the District shall 
determine a minimum small business participation goal for each bid package on this project based on the scope of work 
included.  It is anticipated that the goal will vary for each package. At the time of bidding of packages for the actual 
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construction, the selected Construction Manager will seek small business participation.  Please review the Small 
Business Enterprise Rules, Regulations, Requirements and Forms on the District’s website http://www.ccsf.edu/build 
for more information on this contract requirement for construction bid packages. In addition qualified SBE firms are 
encouraged to bid as bid package contractors for the bid packages on this project.  Accepted SBE certifications are the 
California Department of General Services and San Francisco Human Rights Commission. 

RETENTION POLICY:  The District will release retention upon 100% completion of the scope of work of any contract 
or subcontract. 
 
HIRE LOCAL WORKERS POLICY: The Board of Trustees has adopted a policy intended to target employment 
opportunities created by the District’s construction contracts to its qualified students, particularly graduates of its 
construction job training programs.  In addition, bid package contractors bidding on this project are encouraged to 
recruit and hire qualified residents of the City and County of San Francisco for work created by this project, as feasible. 

 
BID SECURITY:  Bid Security in the amount of 10% of the Lump Sum Base Bid shall accompany each bid.  The 
Surety issuing the bid Bond shall be, on the Bid Deadline, listed in the latest published State of California Department 
of Insurance, list of Insurer Admitted to Transact Surety in the State of California.  100% Performance and Payment 
Bonds will be required. 
 
PREVAILING WAGES, PROJECT LABOR AGREEMENT:  Bidder's attention is called to the requirements for 
payment of prevailing wages.  Submission of a bid shall constitute acceptance of the District’s Project Labor 
Agreement.  The PLA may be viewed on the District’s website at: http://www.ccsf.edu/build 

City College of San Francisco and Bovis Lend Lease, Inc. are Equal Opportunity Employers. 
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DOCUMENT 00210 
 
 INSTRUCTIONS TO BIDDERS 
 
Bids are requested for Bid Packages for the Joint Use Facility Project as follows: 
 
1. RECEIPT OF BIDS.   Sealed Bids will be accepted until the date and time indicated in 00205 Invitation to Bid.  The 

District and Construction Manager (Bovis Lend Lease) will reject all Bids received after the specified date and time, 
and will return such Bids to those submitting Bids unopened.  Bid Package Contractor must submit Bids in accordance 
with this Document.  Each Bid shall be submitted in an opaque envelope and shall clearly state:  

  
 CCSF Joint Use Facility Bid 
 Bid Package number  
  Bid Package name  
 Bid package contractor name 

 
For Bid Package Contractor submitting bids for more than one bid package, each bid package must be 
submitted separately with the identification requirements stated above and with all the forms indicated below. 

 
2. BID SUBMISSION.  Each Bid submitted shall contain all items listed in this Section.  The Bids are to be delivered to 

District at the address indicated in the Invitation to Bid.   
 
  The Bid must contain the following, fully executed documents: 
   

1) Document 00415 - Bid Form including District’s Alternate(s), if any.  Bidder shall not qualify bid 
or take exception to the scope of work exhibit. 

 
2) Document 00435 - Subcontractors List Form. 

 
3) Document 00450 - Non-collusion Affidavit, subscribed and sworn before a notary public. 

 
4) Document 00460 - Bid Package Contractor Qualification Form.  

 
5) Document 00465 - Bid Package Contractor Prequalification Questionnaire   

 
6)  Those portions of Document 01375 applicable for Bid submission for SBE prime and 

subcontractors.  
 

7) Cash, cashier’s check, certified check, or corporate surety bond of not less than 10% of the amount Bid, 
including additive alternates.  Bid Bond, if provided, shall be on the form included in Section 00530, Exhibit 
F..  Bidder and its surety must execute Bond Accompanying Bid if submitted. 

 
Bids shall be deemed to include any written responses of a Bidder to any questions or requests for information of 
Construction Manager made as part of the Bid evaluation process after submission of the Bid. 

  
Within 48 hours, to be considered responsive, Bidder shall provide the supplemental documents required by 
Item 9, SUBCONTRACTORS LIST FORM SUPPLEMENT AND SBE FORMS, below. 

3. DETERMINATION OF APPARENT LOW BID.  The determination of the apparent low bid shall be as indicated on 
the Bid Form for that Bid Package. 

4. SCOPE OF THE PROJECT.  The scope of each Bid Package is defined in  section 00530, Exhibit B.1  
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5. BID FORM.  Bidders are advised to review the Bid Forms for breakdown of work prior to pricing.  All Bid Items 
shall be priced for the Bid to be considered responsive.  

6. DELETED. 

7. REQUIRED SECURITY.  Bidders must submit with their Bids, cash, a certified check or cashier’s check from a 
responsible bank in the United States, or a corporate surety bond furnished by a surety authorized to do surety business in 
the State of California, of not less than ten percent (10%) of the aggregate amount of the Base Bid plus additive alternates, 
payable to “Bovis Lend Lease, Inc”.  Construction Manager has provided the required Bid Bond Form in section 00530, 
Exhibit F.  Construction Manager and District will reject as non-responsive any Bid submitted without the necessary 
security.   

 
8. REQUIRED SUBCONTRACTORS LIST FORM.  A subcontractor listing is required at the time of the submittal of 

Bids.  The Bid Package Contractor must submit the names of all subcontractors and their respective work on Document 
00435 - Subcontractors List Form for those subcontractors who will perform any portion of work, including labor, 
rendering of service, or specially fabricating and installing a portion of the work in excess of one half of one percent 
(0.5%) of the total Bid amount.   

 
9. SBE FORMS.  Within 48 hours of the bid due date and time, Bid Package Contractor must provide the forms required 

to comply with the SBE program, Forms 1, 2, 3, 4, & 5 found in Section 01375.  For Bid Package Contractors who meet 
the stated SBE participation goal set for the Bid Package, copies of SBE certifications are due. 

 
10. REQUIRED NON-COLLUSION AFFIDAVIT.  Bid Package Contractor must submit with their bid Document 00450 

- Non-collusion Affidavit.  District and Construction Manager may reject as non-responsive any Bid submitted without 
the Non-collusion Affidavit.  No Bid Package Contractor may make or file or be interested in more than one Bid for the 
same supplies, services or both. 

 
11. REQUIRED CONTRACTOR QUALIFICATION FORM.  Bid Package Contractors must submit with their bid 

Document 00460 - Bid Package Contractor Qualification Form. 
 
12. REQUIRED CONTRACTOR SAFETY FORM.  Bid Package Contractors must submit with their bid 

Document 00465 – Bid Package Contractor Prequalification Safety Questionnaire. 
 
13. SBE PROGRAM.   The District recognizes the unique barriers SBEs face in bidding and contracting on public works 

projects.  The District has posted on its website an enhanced SBE Pilot Program which includes a variety of 
components to reduce the administrative and financial burdens imposed on SBEs.  Qualified SBE firms are encouraged 
to bid as Bid Package Ccontractors for this project.   

 
14. PRE-BID CONFERENCE.    District will conduct a Pre-Bid Conference as stated in the advertisement.  Conference is 

not mandatory for Bid Package Contractors.   However, bidders are encouraged to attend in order to better understand the 
scope and safety requirements of this project.  Interested parties are advised to arrive early to find parking and must sign 
in.  Bidders are encouraged to indicate on the sign-in sheet whether or not their firm is an SBE according to the District’s 
criteria. 

 
15. OTHER REQUIREMENTS PRIOR TO SUBMITTAL OF A BID.  Submission of a Bid signifies the Bidder’s careful 

examination of Bid Documents, Project Site and complete understanding of the nature, extent and location of Work to be 
performed.   

 
16. EXISTING CONDITIONS AND RELATED DATA.  Document 00320 - Existing Conditions and Geotechnical Data 

applies to all supplied existing drawings and geotechnical reports, and all other information supplied regarding existing 
conditions above ground or below ground.  Bid Package Contractors may examine any available existing conditions 
information by giving District reasonable advance notice.   
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17. ADDENDA.  Bid Package Contractors must direct to the Construction Manager (Bovis Lend Lease) all questions about 

the meaning or intent of the Bid Documents.  Bid Package Contractors must submit their questions in writing.  
Construction Manager will issue by formal written Addenda interpretations or clarifications it considers necessary in 
response to such questions.   Construction Manager will send Addenda to the Contractors by fax or overnight courier.  
Large format drawings will be sent via overnight courier.  District may not respond to questions received less than seven 
(7) days before the date for the submittal of Bids.  Only questions answered by formal written Addenda shall be binding.  
Oral and other interpretations or clarifications will be without legal effect. 

 
 a. Construction Manager may also issue Addenda to modify the Bid Documents. 

b. Addenda shall be acknowledged on the Bid Form by number and shall be part of the Contract Documents.  Bid 
Package Contractors may obtain a complete listing of Addenda from Construction Manager.  

 
18. SUBSTITUTIONS.  Bid Package Contractors must base their Bids on products and systems specified in the Bid 

Documents or listed by name in Addenda.   
 

a. Addenda shall list substitutions, if any, approved prior to due date for Bids. 
 
 b. Bid Package Contractors are limited to submission of requests for substitution within 35 days after Notice of Award 

in accordance with requirements specified in Section 00700 General Conditions, Specification Sections 1300 
Submittals, and 1630 Product Options and Substitutions.  Submittals of substitutions shall contain sufficient 
information to assess acceptability of product or system.  Insufficient information shall be grounds for rejection of 
substitution.  After that time District may consider specifications final and may consider substitutions in its sole 
discretion. 

19. WAGE RATES.  Bid PacContractors are required to comply with all applicable prevailing wage requirements and/or 
regulations.  Copies of the general prevailing rates of per diem wages for each craft, classification, or type of worker 
needed to execute the Contract, as determined by Director of the State of California Department of Industrial Relations, 
are on file at Construction Manager’s Offices and are deemed included in the Bid Documents.  Upon request, 
Construction Manager will make available copies to any interested party. 

 
20. PROJECT LABOR AGREEMENT.  The San Francisco County Community College District Board of Trustees has 

approved a Project Labor Agreement for this project.  All Contractors, regardless of tier, must comply with the 
requirements of this agreement which may be obtained from the District’s website: www.ccsf.edu/build  Submission of 
a bid constitutes acceptance of the requirements of the Project Labor Agreement. 

 
21. LABOR COMPLIANCE PROGRAM.  The San Francisco Community College District has implemented a Labor 

Compliance Program in an effort to fulfill the need and intent of monitoring, documenting and reporting the wage rate 
and payment to workers employed in, on, or at the Joint Use Facility Project.  Submission of a bid constitutes 
acceptance of the requirements of the Labor Compliance Program.  

 
22. EVALUATION.  Construction Manager and District may reject any and all Bids and waive any informalities or minor 

irregularities in the Bids.  Construction Manager and District also reserve the right, in their sole discretion, to reject any 
or all Bids and to re-bid.  Construction Manager and District reserve the right to reject any or all nonconforming, non-
responsive, unbalanced or conditional Bids and to reject the Bid of any Bidder if Construction Manager and District 
believe that it would not be in the best interest of Project to make an award to that Bidder, whether because the Bid is not 
responsive or the Bidder is unqualified or has doubtful financial ability or fails to meet any other pertinent standard or 
criteria established by Construction Manager and District.  Construction Manager and District also reserve the right to 
waive informalities, inconsequential deviations or minor irregularities not involving price, time or changes in the Work, to 
the fullest extent permitted by law.  For purposes of this paragraph, an “unbalanced Bid” is one having nominal prices for 
some work items and enhanced prices for other work items. 
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23. ANNOUNCEMENT OF AWARD.  Upon completion of Construction Manager and District’s evaluation of all 
competitive Bids, District shall publicly announce the Notice of Intent to Award the scope of work of each bid package 
for the Project by posting the announcement on the District’s website.  The public announcement of the intent to award 
shall include the name of the Bidder together with that Bidder’s price.  The work of the Bid Package will be added to 
Construction Manager’s contract by change order and Construction Manager will issue to Bidder subcontract documents 
and requirements. 

 
24. POST-NOTICE OF AWARD REQUIREMENTS. 
 

a. Submit the following documents to Construction Manager by 5:00 p.m. of the tenth (10th) calendar day following 
receipt of the Notice of Award from Bovis Lend Lease, Inc.   Execution of contract depends upon approval of these 
documents:  

 
  1) Section 00530 Agreement: To be executed by the successful Bidder.  Submit three (3) copies, each bearing all 

required original signatures. 
 

  2) Construction Performance Bond: To be executed by successful Bidder and surety, in the amount set forth in 
00530 Construction Performance Bond. 

 
  3) Construction Labor and Material Payment Bond: To be executed by successful Bidder and surety, in the 

amount set forth in 00530 Exhibit F. 
   

4) Insurance forms, documents, certificates and endorsements required by Section 00530 Exhibit C of the Bovis 
Lend Lease, Inc. Subcontract. 

 
5) Project Labor Agreement Letter of Assent for each subcontractor regardless of tier per Specification Section 

01395. 
 

6) Signed Labor Compliance Program Form per Specification Section 01385. 
 

7) In Section 01375, SBE Form #6 to be delivered to Construction Manager monthly after award and Form #7 at 
the time of project completion. 

 
b. Construction Manager shall have the right to confirm the performance bond by communicating directly with the 

performance bond surety proposed by the successful Bidder.  Sureties must be satisfactory to the Construction 
Manager.  Corporate sureties on these bonds and on bonds accompanying Bids must be duly licensed to do 
business in the State of California and must have an A.M. Best Company financial rating of A-VIII or better. 

 
 
 
 
25. BID PROTEST. Any Bid protest must be submitted in writing to District (Attention: James Blomquist, Associate Vice 

Chancellor), before 5:00 p.m on the 5th Working Day following the Bid Opening.  District will use reasonable efforts 
to post bid results indicating the apparent low bidder on its website no later than the Business Day after bids are 
received, although any delay or failure to do so will not extend the Bid protest deadline described above. 

 
  a. The initial protest document must contain a complete statement of the basis for the protest. 

 
  b. The protest must refer to the specific portion of the document that forms the basis for the protest. 

 
 c. The protest must include the name, address and telephone number of the person representing the protesting party. 
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d. The party filing the protest must transmit a copy of the initial protest document and any attached documentation 
concurrently to all other parties with a direct financial interest that may be adversely affected by the outcome of the 
protest.  Such parties shall include Construction Manager and all other Bid Package Contractors that appear to have 
a reasonable prospect of receiving an award depending upon the outcome of the protest. 

 
e. The procedure and time limits set forth in this paragraph are mandatory and are the Bidder’s sole and exclusive 

remedy in the event of Bid protest.  The Bidder’s failure to immediately comply with these procedures shall 
constitute a waiver of any right to further pursue the Bid protest, including filing a Government Code Claim or 
instituting legal proceedings.  A Bidder may not rely on a protest submitted by another Bidder, but must timely 
pursue its own protest.  

 
f. District shall evaluate the Bid protest and report its determination to the Bid Package Contractor within 14 calendar 

days of receipt of protest.  
 

g. If Bid Package Contractor appeals the initial determination regarding protest, District will call to order a three-
member appeal panel.  None of the appeal panel members shall have served on the panel that made the initial 
determination.  The Bid Package Contractor or his/her representative is invited to appear in person to bring 
before the appeal panel any additional or new information.  The panel advises the Bid Package Contractor on the 
rationale for the initial finding, and allows the Bid Package Contractor to speak to the issues.  The Bid Package 
Contractor is then released from the meeting and the panel members come to consensus on whether or not the 
protest has merit.  The Bid Package Contractor is faxed notification of the appeal panel's decision within five 
calendar days.  The decision of the panel is final.   

 
26. FAILURE TO EXECUTE AND DELIVER DOCUMENTS.  If the Bidder to whom the subcontract is awarded 

shall for ten (10) calendar days after such award fail or neglect to execute and deliver all required Contract Documents 
and file all required bonds, insurance certificates and other documents, Construction Manager may, in its sole 
discretion, deposit the Bidder’s surety bond, cashier’s check or certified check for collection, and retain the proceeds as 
liquidated damages for the Bidder’s failure to enter into the Contract Documents.  The Bidder agrees that calculating 
the damages Construction Manager may suffer as a result of the Bidder’s failure to execute and deliver all required 
Contract Documents and other required documents would be extremely difficult and impractical and that the amount of 
the Bidder’s required Bid security shall be the agreed and presumed amount of Construction Manager’s damages. 

 
27. DEFINITIONS.  Except as set forth herein, all abbreviations and definition of terms used in these Instructions are set 

forth in Specifications Section 01090 Abbreviations, Symbols and Definitions. 
 
28. OWNERSHIP OF DOCUMENTS.  All materials, including copyrights for original design work, submitted by Bid 

Package Contractors in response to this Invitation to Bid shall become the property of the District. 
 
 
 END OF DOCUMENT 
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 DOCUMENT 00320 
 
 EXISTING CONDITIONS AND AVAILABLE DATA 
 
1.01  GENERAL 
 

This document sets forth the terms and conditions under which the CM/Bid Package Contractor 
may review, study, use or rely upon geotechnical data for, or areas near, the Site, and existing 
conditions information concerning existing conditions at or near the Site.  This document, the 
available geotechnical data, and the supplied existing conditions information are Contract 
Documents. 

 
1.02  REPORTS AND INFORMATION 
 
  A. District, and its consultants have collected documents that provide a general description of 

the Site and conditions of the Work.  These documents may consist of geotechnical reports 
for and around the Site, utility drawings, and information regarding Underground Facilities.   

 
  B. CM/Bid Package Contractors may inspect geotechnical reports and information regarding 

existing conditions that are available for review in District's offices.  CM/Bid Package 
Contractors may obtain copies of such documents upon presentation of the CM/Bid Package 
Contractors payment for the cost of reproduction and handling.   

 
  C. The Project manual may include geotechnical reports and may also include information 

regarding existing conditions.   
 
  D. Geotechnical reports and data, and information regarding existing conditions and 

Underground Facilities at or contiguous to the Site, available for review and provided to the 
CM/Bid Package Contractor are listed in Appendix A, hereby made part of this Section. 

 
 
1.03  USE OF INFORMATION ON EXISTING CONDITIONS 
 

A. Above-Ground Existing Conditions.  Under no circumstances shall District be deemed to 
make a warranty or representation of existing above-ground conditions, as-built conditions, 
or other above-ground actual conditions verifiable by reasonable independent investigation.   
The CM/Bid Package Contractor selected to complete the construction of the Project shall 
verify the information provided. 

. 
  B. Underground Facilities.  District has made an effort to locate Underground Facilities and is 

providing this information to the CM/Bid Package Contractor.  District does not assume 
responsibility for the accuracy, completeness or thoroughness of the Underground Facilities, 
and the CM/Bid Package Contractor is solely responsible for any interpretation or conclusion 
drawn from this information. 

 
1.04  LIMITED RELIANCE PERMITTED ON CERTAIN INFORMATION 
 
  A. Geotechnical Data.  Except as expressly set forth in this Document 00320, District does not 

warrant, and makes no representation regarding, the accuracy, completeness or 
thoroughness of any geotechnical data.   

 
  B. The CM/Bid Package Contractor may rely upon the general accuracy of the "technical data" 

contained in the geotechnical reports and drawings identified above, but only insofar as it 
relates to subsurface conditions.  The term "technical data" in the referenced reports and 
drawings shall be limited as follows:  
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   1. The term "technical data" shall include actual reported depths, reported quantities, 

reported soil types, reported soil conditions, and reported material, equipment or 
structures that were encountered during subsurface exploration.  

 
   2. The term "technical data" shall not include the location of Underground Facilities.  
 
   3. The CM/Bid Package Contractor understands that the District has conducted limited 

investigation and that additional investigation may be needed prior to construction. 
 
   4. The CM/Bid Package Contractor is solely responsible for any interpretation or 

conclusion drawn from any "technical data" or any other data, interpretations, opinions 
or information contained in supplied geotechnical data. 

  
 
 END OF SECTION 
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 DOCUMENT 00320 A 
 
 EXISTING CONDITIONS AND AVAILABLE DATA AVAILABLE UPON REQUEST 
 
 
 
REPORTS AND INFORMATION PROVIDED  
 
The following documents are Contract Documents and are included in this Invitation to Bid and are 
available upon request: 
 

 
Á Geotech Report - Geotechnical and Environmental Evaluation West Reservoir Development City 

College of San Francisco 50 Phelan Ave San Francisco 50 Phelan Avenue San Francisco, CA 
94112 May 25, 2007 Project No. 400943005 

 
Á Seismic Letter from Department of Conservation – California Geological Review.  Second 

Engineering Geology Review for City College of San Francisco dated 12/19/07 
 
Á Storm Water Pollution Prevention Plan – Prepared by BKF Engineers dated February 5, 2005 

 
Á Bovis Safety & Management System (SMS Manual)  

 
Á Bovis Lend Lease  - Falls Mandate Training Manual Reference Materials  

 
 
 
 
 
 
 

END OF SECTION 
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BID FORM – Package 2.1                  Cast-In-Place Concrete / Reinforcement 
 
 
 
FOR: 
 

DISTRICT: 

OCEAN CAMPUS JOINT USE FACILITY, CCSF Project 106A 
 
Facilities Planning and Construction 
CITY COLLEGE OF SAN FRANCISCO 
Deliver to: BOVIS LEND LEASE JOBSITE TRAILER 
RESERVOIR DEVELOPMENT JOBSITE 
50 Phelan Avenue, San Francisco, CA 94112 

 
CONSTRUCTION  Bovis Lend Lease, Inc. 
MANAGER: 71 Stevenson, Street, Suite 800  

San Francisco, CA 94105 
 
 

BID FROM:  

 (Name of Bidder) 

  

 (Address) 

 ___________________, _____________   _________ 
                         (City)                                (State)                 (Zip Code) 

 _______________________         _________________         
 (Telephone Number)                                  (Fax) 

  
License Classification #  ___________ 

 
 

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the 
Bid is submitted.  Failure to do so will result in the Bid being rejected as non-responsive. 

 

1.0 BIDDER’S REPRESENTATIONS 

Bidder, in executing this Bid Form, represents that a) it, and all Subcontractors, regardless of tier, have 
the appropriate current and active Contractor's license required by the State of California and the Bidding 
Documents; b) it has carefully read and examined the Bid Documents for the proposed Work on this 
Project; c) it has examined the site of the proposed Work and all Information Available to Bidders; d) it 
has become familiar with all the conditions related to the proposed Work, including the availability of 
labor, materials, and equipment; e) it agrees to comply with and fulfill all requirements of the Bid 
Documents including but not limited to those of the Project Labor Agreement, the Labor Compliance 
Program and the SBE program.  Bidder hereby offers to furnish all labor, materials, equipment, tools, 
transportation, and services necessary to complete the proposed Work on this Project in accordance with 
the Contract Documents for the sums quoted.  Bidder further agrees that it will not withdraw its Bid within 
120 days after the Bid Deadline, and that, if it is selected as the apparent responsive and responsible low 
Bidder, that it will, within 10 days after receipt of notice of award, sign and deliver to CM/Contractor the 
Agreement in triplicate and furnish to District all items required by the Bidding Documents.  If awarded the 
Contract, Bidder agrees to complete the proposed Work within the number of days identified in the 
Performance Schedule after the date of commencement specified in the Notice to Proceed.   
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2.0 ADDENDA 

Bidder acknowledges that it is Bidder's responsibility to ascertain whether any Addenda have been issued 
and if so, to obtain copies of such Addenda from one of the holders of the Bid Documents listed on the 
Invitation to Bid.  Bidder therefore agrees to be bound by all Addenda that have been issued for this Bid.  
 
Bidder acknowledges receipt of the following addenda (list number and date): 
 

Addendum  ______  Date __________   
Addendum  ______  Date __________   
Addendum  ______  Date __________   
Addendum  ______  Date __________ 
Addendum  ______  Date __________ 
Addendum  ______  Date __________ 
Addendum  ______  Date __________ 
Addendum  ______  Date __________ 

 
 
3.0 CONTRACT SUM 
 
The sum of the Bid Items listed shall include all cost related to the scope of work identified in the 
Bid Documents for this Bid Package. 
 
ITEM BID ITEM DESCRIPTION        Amount in dollars  
A Furnish and Install the complete Cast-In-Place Concrete 

Work as indicated on the Contract Documents. 
    

      
   LUMP SUM BID  $  
B Total cost of Performance and Labor and Materials 

Payment Bonds for work of Item A. 
     

        
    LUMP SUM BID  $  
   
 

BASIS OF AWARD (if awarded) = SUM OF BID ITEMS  
(A + B = TOTAL BID)  $  

 
 
 
Name of the Bonding Company is: 
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3A        ALTERNATES 
 

Alt #  
Description ADD DEDUCT 

1. Add Alternate #1 – add alternate for FSC-certified 
manufactured wood ceilings (see Spec Section 01230)   

2. Deductive Alternate #2 – Photovoltaic System (see Spec 
Section 01230)   

    
 
 

Voluntary Alternates:  (Provide a detailed description of the proposed work.  Attach additional 
sheets if necessary). 
 
NONE  
 
  
 
  

 
 ADD/DEDUCT: $_____0_____ 

 
 
3B UNIT PRICES 
 

NO. UNIT PRICE DESCRIPTION UNIT Amount in dollars 

  1. 
 
NONE 
  $ 

2.   $ 
 

4.0 BASIS FOR DETERMINATION OF APPARENT LOW BID 

Voluntary Alternate(s), if provided, will not impact the determination of the apparent low bidder. 
The basis for determination of the apparent low bidder shall be the sum of all Bid Items, as 
adjusted by SBE Bid Discount if applicable.  The District’s policy is to give a Bid Discount to firms 
whose “Yes” answer to one of the following questions is determined to be valid: 

For Bid Packages where a “SBE participation goal” is stated: 

a. For Bid Packages where a “SBE participation goal” is stated, Bidder hereby attests that he 
meets the goal stated and is eligible for the Bid Discount.  

 Yes  Ã  No Ã 

OR 

b. For Bid Packages where “SBE participation goal” reads “No Goal”, Bidder hereby attests 
that he is eligible for the Bid Discount because Bidder has achieved 25% participation. 
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 Yes  Ã  No Ã 
 
 
5.0  LIST OF SUBCONTRACTORS 

Whether or not Bidder will use Subcontractors for the work included in this Bid, Bidder is required to 
attach a completed List of Subcontractors Form 00435 listing subcontractors whose contract value 
exceeds ½ of 1% of Initial Contract Sum.  If there will be no subcontracts, submit the form and state “NA” 
on the list. 
 
 
 
6.0  CONFIRMATION OF TERMS (please initial your understanding of each item) 
 

1. The Bidder is familiar with BLL’s Safety Program, including, but not limited to, 
               Falls Mandate, pre-task planning, drug testing, and site orientation, 
               and hereby includes all labor, material, and equipment costs necessary  

       to ensure participation and compliance with the Program.                                 _____________ 
 
2. The Bidder is familiar with all minimum insurance requirements for this Project.  

_____________  
 
3.    If successful, the Bidder agrees to execute Bovis’ contract  
       WITHOUT EXCEPTION.                                                                             _____________ 
  
4. The successful Bidder will be required to develop a “site specific” safety plan  
       for this project.                                                                                           ______________ 
 
5. The Bidder has included a completed Pre-qualification form and understands, 

at the discretion of City College of San Francisco and / or Bovis Lend Lease, Inc.,  
that an inability to demonstrate financial stability, previous experience,  
or Safety performance may be cause for disqualification as non-responsive.        
_____________ 
 

6. The Bidder is familiar with the College’s “Small Local Business” and  
       “Small Business” Enterprise programs and understands that failure to comply  
      or offer a “good faith effort” may be cause for disqualification as non-responsive. 
_____________ 
 

7.0 BIDDER INFORMATION 

TYPE OF ORGANIZATION: 

   
(Corporation, Partnership, Individual, Joint Venture, etc.)  

If a corporation, corporation is organized under the laws: 

STATE OF  . 
 (State) 
 

NAME OF PRESIDENT OF THE CORPORATION:  
 
                                                                                                                         
  (Insert Name) 
 
 
NAME OF SECRETARY OF THE CORPORATION: 
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  (Insert Name) 

 

If A PARTNERSHIP, NAMES AND TITLES OF PERSONS SIGNING THE BID ON BEHALF OF BIDDER 
AND ALL GENERAL PARTNERS: 

 PERSONS SIGNING ON BEHALF OF BIDDER: 

  
 (Insert Names and Titles) 

 
 ALL GENERAL PARTNERS: 

   
(Insert Names) 

   
   

CALIFORNIA CONTRACTORS LICENSE(S): 

                                                                                                                          
(Classification)   (License Number)  (Expiration Date) 
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8.0 REQUIRED COMPLETED ATTACHMENTS 
 
The documents listed as required as part of Bid in Section 00210 Instructions to Bidders are 
submitted with and made a part of this Bid. To be considered responsive Contractor shall submit 
the required additional documents following receipt of Bids. 
 
 
 
ATTACHMENT CHECKLIST (please confirm the following are included with your bid) 

 
 
__________ Cash, cashier’s check, certified check, or corporate surety bond 
 
__________ Completed Document 00435 - Subcontractors List Form 
 
__________ Completed Document 00450 - Non-collusion Affidavit 
 
__________ Completed Document 00460 - Bid Package Contractor Qualification Form 
 
__________ Completed Document 00465 - Bid Package Contractor Prequalification Questionnaire 
 
__________ Completed Forms from Spec Section 01375 
 
 
9.0 DECLARATION 
 
 I,        , hereby declare that I am the 

(Printed name) 
 
      of          

(Title)       (Name of Bidder)  

submitting this Bid Form; that I am duly authorized to execute this Bid Form on behalf of Bidder; and that 

all information set forth in this Bid Form and all attachments hereto are, to the best of my knowledge, true, 

accurate, and complete as of its submission date. 

 I declare, under penalty of perjury, that the foregoing is true and correct and that this declaration 

was executed at:      (Name of City if within City, otherwise Name of County), 

State of    , on     . 

 (State)   (Date) 

 

 

 ______________________________ 

(Signature) 

 
 

END OF SECTION 
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SUBCONTRACTOR LIST FORM  BID PACKAGE  _________________________________ 

 
BIDDER             _________________________________ 

 
Pursuant to the provisions of Sections 4100 to 4114 inclusive, of the California Public Contracts Code, and as set 
forth in Instructions to Bidders, the above named Bid Package Contractor hereby designates below the names and 
locations of the place of business of each Subcontractor.  Please check one of the boxes and sign below:    
 
             We are not using any Subcontractors. 
 
             All of our Subcontractors that are performing at least 1/2 of 1% of the Work are listed  
     below, including for additive Alternates, if any. 
 
WORK TO BE PERFORMED NAME OF SUBCONTRACTOR LOCATION OF PLACE OF BUSINESS 

   
 
 
 

   
 
 
 

   
 
 
 

   
 
 
 

   
 
 
 

   
 
 
 

   
 
 
 

 
In executing this form, Bidder hereby agrees to provide additional data on subcontractors by the time indicated and 
to demonstrate Good Faith Effort to achieve the District’s SBE goals in accordance with Instructions to Bidders. 
 
 
______________________________________________ 
Signed 

END OF SECTION 
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NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER 
AND SUBMITTED WITH BID 

 
 
 
 
State of California ) 
County of San Francisco, )    ss. 
 ) 
 
____________________(name of signatory), being first duly sworn, deposes and says that he or she 
is_____________(title) of ______________________________(company name) the party making the 
foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the 
bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has 
not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or 
indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder 
or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 
bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, 
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or 
divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate a 
collusive or sham bid. 
 
 
______________________________________  
Signature 
 
______________________________________  
Date 
 
______________________________________  
Project Title 
 
 
 
 
 
Public Contract Code, Section 7106 
 
 
 
 

END OF SECTION 
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SECTION 00460 
BID PACKAGE CONTRACTOR'S QUALIFICATION STATEMENT 

 
 
1. "Responsible" and "Responsive" Bids.  The following definitions of "responsible” and "responsive" 

apply to construction projects to be awarded by the City College of San Francisco School District 
(District) and Bovis Lend Lease, Inc (Bovis) 

 
 Responsible - A bidding party possessing the skill, judgment, integrity and financial ability necessary 

to timely perform and complete the contract being bid. 
 
 Responsive - A bid which meets all of the specifications set forth in the request for bids. 
 
 
2. The District and Bovis retain the right to consider the following factors in determining whether a 

bidder can be expected to perform satisfactorily on a particular project: 
 

a. Whether the Bid package contractor or his subcontractors are duly licensed to undertake the 
work involved. 

b. Whether the Bid package contractor or his subcontractors has defaulted on a contract within the 
two-year period immediately prior to filing of the STATEMENT or update thereof. 

c. Whether the Bid package contractor or his subcontractors has been found to be in violation of 
Apprenticeship requirements under a State Business and Professions Code or Labor Code within 
the two-year period immediately prior to filing of the STATEMENT or update thereof. 

d. Whether the Bid package contractor or his subcontractors has been found guilty of failure to pay 
required prevailing wages on a public contract within the two-year period immediately prior to 
filing of the STATEMENT or update thereof. 

e. Whether the Bid package contractor or his subcontractors has been found to be in violation of 
SBE Program requirements by the City of San Francisco and/or the City College of San 
Francisco School District Contract Compliance Programs within the two-year or five-year period 
immediately prior to filing of the STATEMENT or update thereof. 

f. Whether the Bid package contractor or his subcontractors has been formally found to be a non-
responsible bidder by a public agency within the two-year period immediately prior to filing of the 
STATEMENT or update thereof, and the reasons for such finding. 

g. Whether the Bid package contractor’s EMR and record of accidents indicates that Bid package 
contractor’s safety program is adequate for this Project as defined in 00730 Additional 
Subcontractor Conditions.  

h. Representative projects constructed by the Bid package contractor within the five-year period 
immediately prior to filing of the STATEMENT or update thereof.  (Note:  This information may 
include experience by the bid package contractor or principal who will be responsible for the 
work.  A new bid package contractor will not be penalized if the list of projects is a brief one.) 

i. Whether the Bid package contractor has adequate financial capacity to fulfill the requirements of 
this Project in compliance with the Contract Documents. 
 

THE ABOVE HAS BEEN READ BY THE PARTICIPANT AND HAS BEEN CONSIDERED IN THE 
COMPLETION OF THE BID PACKAGE CONTRACTOR'S QUALIFICATION STATEMENT 
DOCUMENTS, SIGNATURE ACKNOWLEDGING THE ABOVE HAS BEEN READ AND UNDERSTOOD: 
 
 
________________________________________________________________________ 
Name of Company/Corporation President 
 
 
 
________________________________________________________________________ 
Signature of Authorized Official who will prepare 
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certified payroll, apprenticeship and employment documents. 
 
The following information is provided in response to points 2a. through 2i.   Where there is no information 
applicable, "None" or "No" should be entered.  In each case where there is more than one reason to a 
"Yes" response, detail each such basis or case. 

 
2a.  Contractor's License Number(s) _________________________________________ 
 
 Class(es) of License(s)  _______________________________________________ 
 
 Valid Through  ______________________________________________________ 
 
2b. Has the bid package contractor defaulted on a construction contract within the two-year period 

immediately prior to filing of the STATEMENT?  ______________  If the answer is "Yes", attach 
a sheet giving the following information:  Name of owner, title of project, contract amount, location 
of project, date of contract, date of default, and name of bonding company. 

 
2c. Has the bid package contractor or his sub-contractor been found by an appropriate authority to be 

in violation of Apprenticeship requirements under a State Business and Professions Code or 
Labor Code within the two-year period immediately prior to filing of the STATEMENT? 
_______________  If the answer is "Yes", attach a sheet giving the following information: Date(s) 
of the findings(s), name(s) of the authority(ies), name(s) and  locations(s) of project(s) involved, 
name(s) of owner(s), sanction(s) imposed. 

 
2d. Has the bid package contractor or his sub-contractor been found guilty of failure to pay required 

prevailing wages on a public contract within the two-year period immediately prior to filing of this 
STATEMENT?  _______________  If the answer is "Yes", attach a sheet giving the following 
information:  Name of Project(s), name of owner(s), name(s) of authority(ies) making the 
finding(s), date(s) of the finding(s), sanction(s) imposed. 

 
2e. Has the bid package contractor or his sub-contractor been found by the City of San Francisco 

and/or the City College of San Francisco School District Contract Compliance Programs to be in 
violation of SBE requirements within the two-year or five-year period immediately prior to filing 
this STATEMENT? ___________  If the answer is "Yes", attach a sheet giving the following 
information:  Date(s) of finding(s), name(s) of the project(s), project owner(s), and sanctions(s) 
imposed. 

 
2f. Has the bid package contractor been formally found to be a non-responsible bidder by a public 

agency within the two-year period immediately prior to the filing of this STATEMENT? 
______________  If the answer is "Yes", attach a sheet giving the following information:  Name 
of body(ies)  making the finding(s), name(s) of the project(s) involved, reasons  stated for making 
the finding(s), date of finding. 

 
2g. Has the bid package contractor completed Form 00465 Bid Package Contractor Safety Form? ---

----------- 
 
 
 

END OF FORM 



City College of San Francisco, Ocean Campus
Balboa Reservoir Development Joint Use Facility
CCSF Project No:  106A
Bovis Lend Lease Project No.: 62981100

Today's Date

Company Information and Contact
Company Name
Address
City
State
Zip
Telephone
Fax
Contact Person
Contact Telephone
Contact E-mail

Company Ownership
Type of Company
President
Place of Incorporation
Date of Inception
Years in CA
Year in Bay Area

Financial Information
Banking Institution
Referrence Contact
Reference Telephone
Years with Bank

Bonding Information
Bonding Company
Reference Contact
Reference Telephone
Bond Rating
Bond Category
Bond (AM Best) Rating must be "A" or higher.  Lower Rating is grounds for Bid Disqualification.
Bond (Financial Size) Category must be "VIII" or higher.  Lower Rating is grounds for Bid Disqualification.

Please complete the prequalification form in its entirety, along with providing any necessary attachments.  Missing or 
incomplete information may be grounds for disqualification.  All information is confidential.

All questions indicated with a grading scale will be used to qualify the bidder as responsive to the Response for Proposal,
as they relate to the topics of financial strength, previous experience, and safety performance.  All other grading 
requirements are determined elsewhere in this bid package.

Bid Package Contractor Prequalification Questionnaire - Financial

October 20, 2008 00465 - Form 1 of 4
Bid Package Contractor Prequalification

Questionaire



City College of San Francisco, Ocean Campus
Balboa Reservoir Development Joint Use Facility
CCSF Project No:  106A
Bovis Lend Lease Project No.: 62981100

Project Experience Score
1.

Largest Project Ever Completed
>=Bid Package Estimate x 2 = 3 
pts,>= Bid Package Estimate x 
1.5 = 2 pts, >=Bid Package 
Estimate x 1 = 1 pts

2. Largest Project Completed in the 
Last 3 Years
>=Bid Package Estimate x 2 = 4, 
>=Bid Package Estimate x 1.5 = 
3, >=Bid Package Estimate x 1 = 
2

3. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point

4. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point

5. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point

6. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point

7. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point

8. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point Plus 1 Point Bonus

9. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point Plus 1 Point Bonus

10. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point Plus 1 Point Bonus

11. Similar Project Within the Last 3 
Years of at least 50% Value of 
Bid Package Estimate
1 Point Plus 1 Point Bonus

Total Score
Must be > 8

See Next Tab

Bid Package Contractor Prequalification Questionnaire - Experience

Name Date Completed Contract Amount

October 20, 2008 00465 - Form 2 of 4
Bid Package Contractor Prequalification

Questionnaire



City College of San Francisco, Ocean Campus
Balboa Reservoir Development Joint Use Facility
CCSF Project No:  106A
Bovis Lend Lease Project No.: 62981100

Date:

Company:

Safety Contact:

Telephone:

e-mail:

OSHA 300 SAFETY INFORMATION

please provide information for previous three calendar years. 2007 2006 2005
Number of OSHA Recordable Injury Cases
OSHA Recordable Incident Rate
Number of Lost Time Accidents / Illnesses
Lost Time Accident / Illness Rate
Total Days Away from Work due to Injury / Illness
Total Employee Hours Worked
Number of Fatalities

actual copies of OSHA logs may be required upon request.

OSHA NON-COMPLIANCE CITATIONS

please list the number of OSHA non-compliance citations upheld in the last three years

description 2007 2006 2005

attach additional sheet if needed

See Next Tab

(Number of 
Incidents x 200,000) 
/ Number of 
Employee Hours 
Worked = Incident 
Rate

Bid Package Contractor Prequalification Questionnaire - Safety

October 20, 2008 00465 - Form 3 of 4
Bid Package Contractor Prequalification

Questionnaire



City College of San Francisco, Ocean Campus
Balboa Reservoir Development Joint Use Facility
CCSF Project No:  106A
Bovis Lend Lease Project No.: 62981100

1. What is your Company's current Experience Modifier Rate?

<0.80 = 6, <1.0 = 5, <1.05 = 4, <1.10 = 3,  <1.25 = 2,    >1.25 = Disqualified

Successful bidders with current EMR's in excess of 1.05 may be required to provide 
additional risk mitigation measures such as, but not limited to, supervisor training, site 
inspections, crew meetings, daily reports, or other measures beyond BLL's standard 
safety program in order to ensure compliance and provide a safe work environment. initials

The scope of such measures will be mutually agreed and the cost will be incorporated 
into the successful bidder's base bid.

2.
What is your Company's Experience Modifier Rate for the previous year? (2007)

<0.80 = 6, <1.0 = 5, <1.05 = 4, <1.10 = 3,  <1.25 = 2,     >1.25 = Disqualified
3. What is your Company's Experience Modifier Rate for the previous year? (2006)

<0.80 = 5, <1.0 = 4, <1.05 = 3, <1.10 = 2,  <1.25 = 1, >1.25 = 0
4. What is your Company's Experience Modifier Rate for the previous year? (2005)

<0.80 = 5, <1.0 = 4, <1.05 = 3, <1.10 = 2, <1.25 = 1, >1.25 = 0
5. Does your company have a written safety program?

Yes = 3   No = 0
6. Does your company provide safety orientations for new employees?

Yes = 2   No = 0
7. Does your company have a safety incentive program?

Yes = 2   No = 0
8.

Does your company perform accident/ incident investigations, which identify root causes?
Yes = 2   No = 0

9 Are any of your employees that are  not classified as full-time safety professionals 
required to complete OSHA safety Courses?
OSHA 30 Hour - OSHA 10 Hour = 1
OSHA 500 - OSHA 501 = 2

10. Does your company conduct valid drivers license record verifications for all employees 
who operate a company vehicle on the job?
Yes = 1   No = 0

11. Are accident / incident reports distributed to senior management?
Yes = 2   No = 0

12. Does your company have a pre-hire alcohol / illegal substance screening program?
Yes = 3   No = 0

13.
Does your company have a post-accident alcohol / illegal substance screening program?
Yes = 3   No = 0

14.
Can you provide evidence of previous pre-task planning on your projects?
Yes = 2   No = 0

15.
Can you provide evidence of site specific safety plans on your projects?
Yes = 3  No = 0

16. Can you provide evidence of project safety inspections?
Daily = 5, Weekly = 3, Monthly =1

17. Can you provide evidence of MSDS recordkeeping on previous projects?
Yes = 2   No = 0

Note:  All scores are considered "or equal to" Total Score
must be > 30

Bid Package Contractor Prequalification Questionnaire - Safety

October 20, 2008 00465 - Form 4 of 4
Bid Package Contractor Prequalification

Questionnaire
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AGREEMENT 
 
 

BOARD OF TRUSTEES RESOLUTION NO. 070524-B9 
 

THIS AGREEMENT is made as of the 1st day of June, 2007, by and between BOVIS LEND LEASE, INC. (the 
“Contractor”), and the BOARD OF TRUSTEES of the SAN FRANCISCO COMMUNITY COLLEGE DISTRICT, 
(the “District”) under and by virtue of the authority granted to it as such by the Laws of the State of California 
(California Education Code Section 81130, et seq.), for and on behalf of the District for the Balboa Reservoir 
Site Development, Academic Joint Use Facility, and the 
Advanced Bio/Stem Cell Technology Learning Center. 
 

The District’s address for notices is: James Blomquist                                            
Associate Vice Chancellor 
Facilities Management 
City College of San Francisco 
50 Phelan Avenue, S142 
San Francisco, CA 94112 
 

The Contractor‘s address for notices is: Bovis Lend Lease, Inc. 
 71 Stevenson St.  Suite 800 
 San Francisco, CA 94105 
 
The address for the Project is: 
 
 

 
City College of San Francisco 
50 Phelan Avenue, S142 
San Francisco, CA 94112  
 

District's Representative is: Winifred Kwofie 
Project Manager 
 

whose address for notices is: Facilities Planning & Construction 
City College of San Francisco 
50 Phelan Avenue, S142 
San Francisco, CA 94112 
 

Contract Documents for the  
Work Prepared by: 

BKF Engineers – Site Development 
RHAA – Landscape Architects 
VBN/Pfau – Joint Use Facility 
Gensler – Advance Bio/Stem Cell Technology        
     Center 

District and Contractor hereby agree as follows: 

ARTICLE 1 WORK 

Contractor shall provide all work required by the Contract Documents (the “Work”).  Contractor agrees to 
do additional Work arising from changes ordered by the District pursuant to Article 7 of the General 
Conditions or Contract Amendments ordered by the District pursuant to Article 16 of the General 
Conditions. The Work will be performed in Phases identified as follows: 

 



BALBOA RESERVOIR SITE DEVELOPMENT 
ACADEMIC JOINT USE FACILITY 
ADVANCED BIO/STEM CELL TECHNOLOGY LEARNING CENTER                                                                                             
San Francisco Community College District 
 

 
February 2008                                                      00520-2 Agreement 
 
 

Phase 1 – Pre-Construction Services 
 
The project scope includes preconstruction services for the work known as the sitework, the Joint Use 
Facility, and the Advanced Technology Facility.  Preconstruction includes at least one detailed estimate, 
estimate updates based on subsequent design milestones, value engineering evaluations, 
“constructability” reviews, and the attendance of periodic design and coordination meetings during the 
preconstruction phase of each project.  Bid package advertisement, bid package assembly, bid analysis 
and recommendation, and the assembly of the GMP are part of Phase 2 
 
Phase 2 – Construction 

The project scope includes the project management and construction of the sitework, Joint Use Facility, 
and the Advanced Technology Facility.  Phase 2 will be added to this agreement by change order 

ARTICLE 2 OPTION 

The District may require the performance of the Work under Phase 2 by exercising its option, in writing, 
directing the Contractor to proceed with performance under Phase 2 and prior to the development and/or 
acceptance of the GMP. The Option for Phase 2 may be exercised at any time after the Notice to 
Proceed is issued for Phase 1, but no earlier than the Phase 1 duration less the Design/Construction 
Overlap Duration, nor later than sixty days after the completion of Phase 1.  

ARTICLE 3 CONTRACT DOCUMENTS 

“Contract Documents” means the Announcement to Pre-Qualified Bidders, Instructions to Bidders,  
Supplementary Instructions to Bidders, Bid Form, this Agreement, General Conditions, Supplementary 
Conditions and Special Conditions, Exhibits, Division 0 and 1 of the Project Manual, Technical 
Specifications, List of Drawings, Drawings, Addenda, Notice to Proceed, Change Orders, Contract 
Amendments, Notice of Completion, any documents incorporated by reference into the foregoing 
documents and all other documents identified in this Agreement together which form the contract 
between District and Contractor for the Work.  The contract constitutes the complete agreement between 
District and Contractor and supersedes any previous agreements or understandings. 

ARTICLE 4 CONTRACT SUM 

Subject to the provisions of the Contract Documents, District shall pay to  Contractor for the performance 
of the Pre-Construction Services, the sum of Three Hundred Seven Thousand Five Hundred Dollars 
($307,500) (the “Initial Contract Sum”).  Contractor’s Fee for construction phase services shall be 3.4% of 
the direct cost of the work and general conditions based on the award of projects up to the total of 
$250,000,000.  Once the scope of work hereunder has been completed, or the Agreement dissolved, the 
Fee will be adjusted to 3.6% on all completed work if the total cost is less than $120,000,000; 3.8% if the 
total cost is less than $80,000,000; and 4% if the total cost is less than $40,000,000.The Initial Contract 
Sum may be increased if the District exercises the option for Phase 2 

Option Sum - Phase 2 – Will be determined upon completion of the GMP.  The scope includes 
construction phase of sitework, including, soil import and compaction, thermal piping, site walks and 
roads, landscaping, irrigation.  The Joint Use Facility includes foundations and steel structure, exterior 
metal panels and glass systems, a “green” roof, and a natural ventilation system.  The Advanced 
Technology system scope is currently undetermined. 

Any Anticipated Contract Values or Anticipated Maximum Contract Values indicated in this agreement do 
not constitute a guarantee by the District of future work under contract and CM at Risk’s right of recovery 
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shall be limited to the Contract Sum as indicated by this agreement or by change order to this Agreement 
only. 

ARTICLE 5 CONTRACT TIME 

Phase 1 - Contractor shall commence the Work for Phase 1 on the date specified in the Notice to 
Proceed for Phase 1 and fully complete the work within the time indicated on the approved contract 
schedule, the “Contract Time”.  

Phase 2 – The Contractor shall commence the Work for Phase 2 on the date specified in the Notice to 
Proceed for Phase 2 and fully complete the Work for Phase 2 within number of days to be determined 
upon completion of the GMP or the acceptance of the contract schedule, whichever comes first.  Upon 
issuance of the Notice to Proceed for Phase 2, the Contract Time will be revised to be number of days 
calculated from the date specified on the Phase 1 Notice to Proceed, as modified by change order, to the 
date of the Notice to Proceed for Phase 2 plus the number of days allotted herein for the completion of 
Phase 2.  

For purposes of assessing Liquidated Damages, “Contract Time” is defined as the duration from the 
Notice to Proceed through the issuance of a Certificate of Substantial Completion by the District.  This 
Certificate allows for the inclusion of minor punchlist items or direct work that has not been completed, but 
in no way hinders the occupancy of the project. 

By signing this agreement, Contractor represents to District that the contract time for each Phase is 
reasonable for completion of the work for that Phase and that Contractor will complete the Work within 
the Contract Time, as may be revised per the terms of this Agreement. 

ARTICLE 6 LIQUIDATED DAMAGES 

The District and the Contractor agree that time is of the essence in this agreement in all things and that 
the District will suffer financial loss if the work is not completed within the time specified, plus any time 
extensions allowed in accordance with the General Conditions and incorporated by Change Order.  If 
Contractor fails to complete the Work within the Contract Time, Contractor shall pay to District, as 
liquidated damages and not as a penalty, the amounts indicated below for each calendar day that expires 
without achieving Substantial Completion after the time allowed in the Agreement in excess of a 21-day 
grace period until Substantial Completion of the Work is achieved.  The maximum amount of liquidated 
damages for which Contractor shall be liable shall be limited to 50% of the Contractor’s Fee.   
 
With this provision for Liquidated Damages in this agreement, District hereby waives all rights to recovery 
of consequential damages that may arise from any delay in the project’s completion, including but not 
limited to rental expenses, losses of use, income, profit, financing, business and reputation, and for loss 
of management or employee productivity or of the services of such people.  District and Contractor agree 
that if the Work is not completed within the Contract Time, District's damages would be extremely difficult 
or impracticable to determine and that the aforesaid amount is a reasonable estimate of and a reasonable 
sum for such damages.  District may deduct any liquidated damages due from Contractor from any 
amounts otherwise due to Contractor under the Contract Documents.  This provision shall not limit any 
right or remedy of District in the event of any other default of Contractor other than failing to complete the 
Work within the Contract Time.  This Article 6 will only apply if the District exercises its Option for Phase 
2.  This Article 6 shall survive termination of this Agreement. 
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Contractor shall pay the Liquidated damages daily rate for Phase 2 - $3,000 for each calendar day 
beyond the grace period that expires without achieving Substantial Completion after the time allowed in 
the Agreement. 

 

       ARTICLE 7 COMPENSABLE DELAY 

If Contractor is entitled to an increase in the Contract Sum as a result of a Compensable Delay, 
determined pursuant to Articles 7 and 8 of the General Conditions, the Contract Sum will be increased by 
a fixed  daily sum to be determined upon establishment of the GMP for extended general conditions costs 
for each day for which such compensation is payable. 

This Article 7 will only apply if the District exercises its Option for Phase 2, and only to the extent that 
Contractor fulfills requisites proving entitlement to Compensable Delay damages.  

ARTICLE 8 DUE AUTHORIZATION 

The person or persons signing this Agreement on behalf of Contractor hereby represent and warrant to 
District that this Agreement is duly authorized, signed, and delivered by Contractor. 

ARTICLE 9 PHASE 1 TERMINATION 

District may terminate the Phase 1 Work for convenience any time upon 5 days written notice.  In the 
event of such termination of the Phase 1 Work for convenience, the District shall pay Contractor the 
reasonable value of Contractor’s Work up to the effective date of termination plus reasonable close-out 
costs, not to exceed the Contract Sum for Phase 1. 

Article 13.4 of the General Conditions shall not apply to any termination of the Phase 1 Work for 
convenience; Article 13.4 only shall apply to termination for convenience of the Phase 2 Work. 

ARTICLE 10 CONTRACTOR’S REPRESENTATIONS 

Without superseding, limiting, or restricting any other representation or warranty set forth elsewhere in the 
Contract Documents, or implied by operation of law, the Contractor makes the following representations 
to District: 

a. Contractor accepts the relationship of trust and confidence with the District established by the 
Contract Documents.  Contractor will cooperate with District.  Notwithstanding the foregoing or 
any other provision of the Contract Documents, Contractor shall not be deemed a trustee or 
fiduciary of the District. 

b. Contractor has made a careful visual examination the site of the Project, to the extent available, 
and the adjacent areas, has suitably investigated the nature and location of the Work and has 
satisfied itself as to the general and local conditions which will be applicable, including but not 
limited to: (a) conditions related to site access and to the transportation, disposal, handling and 
storage of materials; (b) the availability of labor, water, power and roads; (c) normal weather 
conditions; (d) observable physical conditions at the site and existing site conditions including: 
size, utility capacities and connection options of external utilities; (e) the surface conditions of the 
ground and existing structures and (f) the character and availability of the equipment and facilities 
which will be needed prior to and during the performance of Work. 

c. Contractor has suitably reviewed documentation furnished by District in the Information Available 
to Bidders. 
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d. All labor, services, materials, equipment and furnishings incorporated into Work will be of good 
quality, new (unless otherwise required or permitted by the Contract Documents) and free of 
liens, claims and security interests of third parties.  If required by the District, Contractor will 
furnish satisfactory evidence as to the kind and quality of the materials, equipment and 
furnishings. 

e. The Work will be of good quality, free of defects and will conform to the requirements of the 
Contract Documents.  Work not conforming to the requirements of the Contract Documents, 
including substitutions in design or construction not specifically approved or authorized by the 
District in advance, may be considered defective. 

f. It is understood and agreed  that this agreement is entered into in compliance with, and subject 
to, the conditions imposed by Titles 19 and 21 of the California Code of Regulations; the 
California Public Contract Code; and Title 3, Division 7, Part 49, Chapter 1 of the California 
Education Code (Section 81130, et seq., Field Act—Community Colleges). 

g. All Project Construction Cost Estimates provided by the Contractor for the Work based on 
Drawing and Specification submittals produced by the District’s Design Professional will be 
complete and accurate; will incorporate the cost for the means and methods required to complete 
the Work; and will incorporate the cost for all schedule constraints shown in the Contract 
Schedule necessary to complete the work within Contract Time.  The Contractor will access all 
tools, processes, and expertise available to provide a professional and accurate work product. 
However, the Contractor at risk does not warrant or guarantee estimates and schedules except 
as may be included as part of the Guaranteed Maximum Price. 

h. The agreement with the Contractor shall be governed by, construed, interpreted and enforced in 
accordance with the Laws of the State of California.  

i. The requirements of California Labor Code Section 1770, et seq. requiring the payment of the 
general prevailing rate for wages to all workers employed in the work shall be complied with in the 
performance of this contract.  Where the minimum rate of pay for any classification differs 
between State and Federal wage rate determinations, the higher of the rates of pay shall prevail. 
It is hereby stipulated that the Contractor shall forfeit, as a penalty, to the District, twenty five 
dollars ($25.00) for each laborer, workman, or mechanic employed, in the execution of the 
contract, by the Contractor, or by any sub-contractor under the Contractor, upon the work in this 
contract specified, for each calendar day during which such laborer, worker, or mechanic is 
required or permitted to labor more than eight hours in violation of the provisions of Sections 1810 
to 1815, inclusive, of the State Labor Code. 

ARTICLE 11 PRELIMINARY COST ESTIMATES 

11.1.1  When the District has sufficiently identified the Project requirements and the Architect has 
prepared other basic design criteria, the Contractor shall prepare, for the review of the Architect and 
approval of the District, a preliminary cost estimate utilizing area, volume or similar conceptual estimating 
techniques.  
 
11.1.2  When Schematic Design Documents have been prepared by the Architect and approved by the 
District, the Contractor shall prepare, for the review of the Architect and approval of the District, a more 
detailed estimate with supporting data. During the preparation of the Design Development Documents, 
the Contractor shall update and refine this estimate at appropriate intervals agreed to by the District  
Architect and Contractor.  
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11.1.3  When Design Development Documents have been prepared by the Architect and approved by 
the District, the Contractor shall prepare a detailed estimate with supporting data for review by the 
Architect and approval by the District. During the preparation of the Construction Documents, the 
Contractor shall update and refine this estimate at appropriate intervals agreed to by the District, Architect 
and Contractor.  
 
11.1.4  If any estimate submitted to the District exceeds previously approved estimates or the District's 
budget, the Contractor shall make appropriate recommendations to the District and Architect. 
 
 
The Contractor does not warrant or guarantee estimates and schedules except as may be included as 
part of the Guaranteed Maximum Price. The recommendations and advice of the Contractor concerning 
design alternatives shall be subject to the review and approval of the District and the District's 
professional consultants. It is not the Contractor's responsibility to ascertain that the Drawings and 
Specifications are in accordance with applicable laws, statutes, ordinances, building codes, rules and 
regulations. However, if the Contractor recognizes that portions of the Drawings and Specifications are at 
variance therewith, the Contractor shall promptly notify the Architect and District in writing.  
 

ARTICLE 12 GUARANTEED MAXIMUM PRICE PROPOSAL AND CONTRACT TIME 
 
12.1.1  When the Drawings and Specifications are sufficiently complete and when all trade and vendor 
contracts are fully executed, the Contractor shall provide a Guaranteed Maximum Price (“GMP”), which 
shall be the sum of the estimated Cost of the Work and the Contractor's Fee.  As used in this Paragraph, 
the phrase "sufficiently complete" shall mean, as to the applicable portion of the Work, drawings and 
specifications that are ready for competitive bidding and indicate one hundred percent (100%) of the 
design intent, and are adequate to fully delineate all building systems, structures and materials for such 
portion of the Work.  Contractor will require all bidders whose subcontracts are over $300,000.00 to 
furnish performance and payment bonds.  If any low bidder that is proposed to be included in the GMP 
can not provide a bond that is acceptable to Contractor , then Contractor will award the subcontract to a 
bidder that can provide a bond that is acceptable to Contractor and the GMP shall be increased by the 
difference between the price of the rejected bidder and the bidder ultimately approved for this trade item.  
Contractor does not guarantee that any bidder, including the lowest bidder, will meet the bonding criteria.  
Contractor shall not be required to contract with anyone as to whom Contractor has an objection. 
 
12.1.2  Contractor will also require approximately 75% by cost of the subcontracted trades to be bid and 
awarded prior to issuing a GMP.  At a minimum, required trades include mechanical/plumbing, electrical and 
other Division 16 systems, fire sprinkler, structural steel, cast-in-place concrete and reinforcing steel, drywall, 
glazing, elevators, and exterior enclosures. 
 
12.1.3  As the Drawings and Specifications may not be finished at the time the GMP proposal is 
prepared, the Contractor shall provide in the GMP for further development of the Drawings and 
Specifications by the Architect that is consistent with the Contract Documents and reasonably inferable 
there from, along with being consistent with the proposed use of the building and the project’s 
construction budget.  Such further development does not include such things as changes in scope, 
systems, kinds and quality of materials, finishes or equipment, all of which, if required, shall be 
incorporated by Change Order. 
 
12.2 The estimated Cost of the Work shall include the Contractor's contingency, a sum established by 
the Contractor of 3% of the direct work and general conditions to cover costs which are properly 
reimbursable as Cost of the Work but not the basis for a Change Order.  The contingency is included for 
the purpose of defraying unanticipated charges and additional expenses due to errors in estimating both 
time and money, but excludes expenses associated with concealed conditions not reasonably 
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anticipated, design defects or deficiencies, change orders/Scope of Work changes, or overtime generated 
from these exposures, which expenses shall be borne by the District.  Contractor will be required to 
furnish documentation evidencing expenditures charged to the contingency and the reasons therefore, for 
District notification.  Expenditures generated from acts of gross negligence will not be charged to the 
contingency. 
 
12.2.1  Contractor shall have access to the Contractor’s contingency to provide for selective overtime 
work in order to maintain the Project Schedule or to preempt the possibility of a schedule delay. 
 
12.3  The GMP and its basis shall be set forth in Schedule A attached hereto. The GMP shall be 
subject to additions and deductions by a change in the Work as provided in the Contract Documents, and 
the Date of Substantial Completion shall be subject to adjustment as provided in the Contract Documents. 
 
12.4 The District shall authorize and cause the Architect to revise the Drawings and Specifications to 
the extent necessary to reflect the agreed-upon assumptions, qualifications, exclusions, clarifications and 
value engineering contained in Schedule A attached hereto. Such revised Drawings and Specifications 
shall be furnished to the Contractor no later than ten (10) days after GMP approval, or a mutually agreed 
duration based on the scope of the revisions. The Contractor shall promptly notify the Architect and 
District if such revised Drawings and Specifications are inconsistent with the agreed-upon assumptions, 
qualifications, exclusions, clarifications and value engineering.    If the value engineering contained in the 
GMP is not reflected in the Drawings and Specifications, then Contractor will be issued a Scope 
Change/Change Order to adjust the Contract Time and GMP accordingly.  Nothing in this Agreement 
shall be deemed to require, or authorize, or permit Contractor to perform any act which would constitute 
design services, laboratory testing, inspection services, investigations, or the practice of architecture, 
professional engineering, certified public accounting or law.  With the exception of the Guaranteed 
Maximum Price referred to in this Agreement, the recommendations, advice, budgetary information and 
schedules to be furnished by Contractor under this Agreement are for the sole use of District and shall not 
be deemed to be representations, warranties, or guarantees or constitute the performance of licensed 
professional services. 
 
12.5 The Guaranteed Maximum Price shall include in the Cost of the Work only those taxes which are 
enacted at the time the Guaranteed Maximum Price is established. 
 
12.6 If the GMP has been established and a specific bidder among those whose bids are delivered by 
the Contractor to the District and Architect (1) is recommended to the District by the Contractor; (2) is 
qualified to perform that portion of the Work; and (3) has submitted a bid which conforms to the 
requirements of the Contract Documents without reservations or exceptions, but the District requires that 
another bid be accepted, then the Contractor may require that a change in the Work be issued to adjust 
the Contract Time and the GMP by the difference between the bid of the person or entity recommended 
to the District by the Contractor and the amount of the subcontract or other agreement actually signed 
with the person or entity designated by the District. 
 

ARTICLE 13 GUARANTEED MAXIMUM PRICE 
 
13 The sum of the Cost of the Work and the Contractor's Fee are guaranteed by the Contractor not 
to exceed the amount provided in Schedule A, subject to additions and deductions by changes in the 
Work as provided in the Contract Documents. Such maximum sum as adjusted by approved changes in 
the Work is referred to in the Contract Documents as the GMP. Costs which would cause the GMP to be 
exceeded shall be paid by the Contractor without reimbursement by the District. Upon final completion of 
the Work, if the total Cost of the Work plus the Contractor's Fee is less than the GMP, as adjusted in 
accordance with this Agreement, then the difference shall be "savings".  The savings shall be allocated as 
follows:  (a) 75% to District and (b) 25% to Contractor.  District shall pay Contractor's share of the savings 
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as additional compensation promptly after Substantial Completion of the Project; provided, however, that 
savings shall not include any deletions from the scope of Work to be performed under this Agreement. 
 
13.2  District in writing may order changes in the Work consisting of:  additions, deletions, and 
modifications in the Work specified in the Contract Documents upon which the District's approved budget 
for the Project was prepared; work which must be performed in respect of unforeseen conditions; 
changes in the intensity and pace of the Work; uncovering and covering of a portion of the Work, if such 
portion, upon uncovering, is found to be acceptable; and items which are specifically the responsibility of 
District under this Agreement, but are being handled and paid through Contractor as a matter of 
convenience to the District.  Such changes shall be known as "Scope Changes" or "Change Orders".  The 
events described in Section 8.3.1 of the General Conditions shall also result in the issuance of a Scope 
Change if said events lead to an increase in the GMP and/or the Cost of the Work.  The amount of each 
Scope Change shall be the actual cost of the change in Work inclusive of a factor of Five percent (5%) for 
an estimate of additional "general condition items" (as said phrase is generally understood in the 
construction industry), plus applicable fee.  Scope Changes shall also include anticipated expenditures for 
Work and building permits if not explicitly included in the Guaranteed Maximum Price.  Scope Changes 
shall be approved in writing by District promptly upon submission by Contractor, failing which the change 
in the Work shall not proceed.  The GMP shall be increased by the total amount of each and every Scope 
Change.   
 
13.3   Costs to be Reimbursed 
 
13.3.1  LABOR COSTS.  The following labor costs will be reimbursed within the Guaranteed Maximum 
Price: 
 

.1 Wages of construction workers directly employed by the Contractor to perform the 
construction of the Work at the site or, with the District's agreement, at off-site workshops.  

 
.2 Wages or salaries of the following classifications of Contractor's supervisory and 

administrative personnel  who provide services in direct connection with the Project: Project 
Executive, Project Manager, Assistant Project Manager(s), Estimator(s), Scheduler(s), 
General Superintendent(s), Project Superintendent(s), Assistant Superintendent(s), Site 
Safety personnel, Technical Support personnel, Mechanical/Electrical Project Manager(s) 
and Superintendent(s), Project Accountant(s), timekeepers, personnel referred to in Section 
13.1.2.3, EEO personnel, insurance personnel, clerical and data processing personnel, and 
such other classes of personnel as are approved by the District.  For any such personnel 
who devotes at least forty (40) hours to the Project during the payroll week, District will pay 
to Contractor an amount equal to the weekly salary paid to such personnel, plus the agreed 
multiplier as indicated in (.4) below (except if the payroll week includes Benefit Days as 
defined in this section, in which case District shall pay a pro rata portion of such weekly 
salary based on days actually worked).  If any such personnel devotes less than forty (40) 
hours to the Project during the payroll week, District will pay to Contractor an amount equal 
to one-fortieth (1/40) of the weekly salary paid to such personnel, plus the agreed multiplier 
as indicated in (.4) below, multiplied by the number of hours worked on the Project.  Prior to 
the commencement of work, Contractor shall submit a list setting forth the names of 
supervisory and administrative personnel that will provide services on the project and such 
list shall be approved by the District.  Any increase in such staffing shall be approved by the 
District if it would increase the GMP. 

 
Classification Name 
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(If it is intended that the wages or salaries of certain personnel stationed at the Contractor's 
principal office or offices other than the site office shall be included in the Cost of the Work, 
such personnel shall be identified below.) 
 
[To be identified with general conditions] 
  

.3 Wages and salaries of the Contractor's supervisory or administrative personnel engaged, at 
factories, workshops or on the road, in expediting the production or transportation of 
materials or equipment required for the Work, but only for that portion of their time required 
for the Work. 

 
.4 Costs paid or incurred by the Contractor for taxes, insurance, contributions, assessments 

and benefits required by law or collective bargaining agreements, and, for personnel not 
covered by such agreements, customary benefits such as sick leave, medical and health 
benefits, holidays, vacations and pensions, provided that such costs are based on wages 
and salaries included in the Cost of the Work under this Sections.  For persons referred to in 
this section, fringe and employment benefits and statutory charges shall be calculated at the 
rate of 55% of wages or salary for calendar year 2007, which rate shall be subject to annual 
adjustment (if appropriate) by Contractor.  This rate includes vacation days, holidays, sick 
and personal days, authorized time off (collectively referred to as "Benefit Days"), employee 
insurance (including health care, life and disability insurance) and employee incentives 
(including bonuses, retirement plan, tuition reimbursement and training courses).  For 
persons referred to in this section, payroll taxes (FICA, FUTA and SUTA) will be charged at 
required of wages or salary for calendar year 2007, which rate shall be subject to annual 
adjustment (if appropriate) by Contractor. 

 
          
13.3.2 COSTS OF MATERIALS AND EQUIPMENT INCORPORATED IN THE COMPLETED 
             CONSTRUCTION 
 

.1 Costs, including transportation, of materials and equipment incorporated or to be 
incorporated in the completed construction. 

 
 .2  Costs of materials described in the preceding Section in excess of those actually installed 

but required to provide reasonable allowance for waste and for spoilage. Unused excess 
materials, if any, shall be handed over to the District at the completion of the Work. 

 
.3 Costs, including transportation, installation, maintenance, storage, taxes, insurance, repairs, 

unloading and return to point of origin, dismantling and removal of materials, supplies, 
temporary facilities, machinery, equipment, and hand tools not customarily owned by the 
construction workers, which are provided by the Contractor at the site and fully consumed in 
the performance of the Work; and cost less salvage value on such items if not fully 
consumed, whether sold to others or retained by the Contractor. Cost for items previously 
used by the Contractor shall mean fair market value. 

 
.4 Rental charges for temporary facilities, machinery, equipment and hand tools not 

customarily owned by the construction workers, which are provided by the Contractor at the 
site, whether rented from the Contractor or others, and costs of transportation, installation, 
minor repairs and replacements, dismantling and removal thereof, storage, insurance, taxes, 
deposits, unloading and return to point of origin. Rates and quantities of equipment rented 
shall be subject to the District's prior approval. Rental and/or leasing of automobiles 
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(including leased automobiles and vehicle allowances provided by Contractor to those 
employees providing services in connection with the Work and for such time as is devoted to 
the Work) with the prior written consent of the District. 

 
.5 Costs of removal of waste and debris from the site. 

 
.6 Costs associated with Contractor’s Falls Mandate Safety program, including Subcontractor’s 

labor costs to attend safety training and safety awareness programs. 
 

.7 Photographs, costs of telegrams, messengers, facsimile transmissions and long-distance 
telephone calls, postage and express delivery charges, telephone at the site and reasonable 
petty cash expenses of the site office, charges associated with computer/electronic 
management systems and document management systems (including any Web enabled 
systems) used for the Project, heat, light, power, water, sanitary facilities, first aid facilities, 
safety protection, safety personnel and advisors, weather protection, elevator services and 
hoisting and all items ancillary to foregoing. 

 
.8     Cellular telephone expenses for project personnel in full time assignment to the project, or 

other personnel directly involved in the execution of the work based on a pro-rata 
percentage of their charged time.  For convenience, all charges will be reimbursed without 
regard for destination, unless the charges exceed the posted monthly rate for that individual 
instrument. 

 
.9 That portion of the reasonable travel and subsistence expenses of the Contractor's 

personnel incurred while traveling in discharge of duties connected with the Work including 
meetings and travel to yards and fabrication plants. 

 
.10 All other costs identified in the Contractor’s general conditions, or costs that are reasonably 

considered necessary for the execution of the Contractor’s scope of work. 
 
.11   District agrees to bear all costs associated with document reproduction, including  CD’s, 

specifications, and paper prints.  Contractor will be responsible for all printing costs 
associated within the normal course of the work, including submittal reproduction. 

 
 
MISCELLANEOUS COSTS 
 

.1 That portion directly attributable to this Contract of premium charges for insurance and 
bonds.  The premium charges for such insurance are subject to semi-annual adjustment (if 
appropriate) by Contractor and a Scope Change shall be issued for such adjustment. 

   
.2 Sales, use or similar taxes imposed by a governmental authority which are related to the 

Work and for which the Contractor is liable. 
 

.3 It is assumed that building permits will not be required. 
 

.4 Fees of testing laboratories for tests are to be provided by the District except those related 
to nonconforming Work other than that for which payment is permitted by Section 6.1.8.2.  

 
.5 Royalties and license fees paid for the use of a particular design, process or product 

required by the Contract Documents; the cost of defending suits or claims for infringement of 
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patent or other intellectual property rights arising from such requirement by the Contract 
Documents; payments made in accordance with legal judgments against the Contractor 
resulting from such suits or claims and payments of settlements made with the District's 
consent; provided, however, that such costs of legal defenses, judgment and settlements 
shall not be included in the calculation of the Contractor's Fee or the Guaranteed Maximum 
Price and provided that such royalties, fees and costs are not excluded by other provisions 
of the Contract Documents.  

 
.6 Data processing and check preparation costs related to the Work.  

 
.7 Deposits lost for causes other than the Contractor's negligence or failure to fulfill a specific 

responsibility to the District set forth in this Agreement. 
 

.8 Legal, and accounting support costs, other than those arising from disputes between the 
District and Contractor, reasonably incurred by the Contractor in the performance of the 
Work and with the District's written permission, which permission shall not be unreasonably 
withheld. 

 
.9 Expenses incurred in accordance with Contractor's standard personnel policy for relocation 

and temporary living allowances of personnel required for the Work, in case it is necessary 
to relocate such personnel from distant locations.  

 
.10  Compliance with and all other items relating to requirements of insurers and of safety, 

health, occupational, environmental and other laws, regulations, or rulings of governmental 
agencies, but nothing stated in this Agreement shall diminish the responsibility of the 
Subcontractors regarding site safety. 

 
.11 Amounts paid out of the base amount referred to in Section 13.1. 

 
ARTICLE 14  ARCHITECT 

 
The District shall retain an Architect to provide Basic Services, including normal structural, mechanical 
and electrical engineering services, other than cost estimating services.  The District shall authorize and 
cause the Architect to provide those Additional Services requested by the Contractor which must 
necessarily be provided by the Architect for the Preconstruction and Construction Phases of the Work. 
Such services shall be provided in accordance with time schedules agreed to by the District, Architect 
and Contractor.  
 
District further warrants that written Requests for Information (RFI’s) will be processed within 7 calendar 
days, and that submittal processing and return will occur within 14 calendar days.  Durations extending 
past the above may be cause for compensable delays under the terms of this Agreement.  Contractor 
acknowledges that its responsibility includes reasonable interpretation of the drawings and construction 
details and its management staff should make a diligent effort, including review with the District if 
necessary, to resolve questions that typically evolve in the field, prior to issuing RFI’s. 
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THIS AGREEMENT is entered into by District and Contractor as of the date set forth above. 

 
DISTRICT: 
Approval recommended 

 CONTRACTOR: 
 
Bovis Lend Lease 

 
 
By: 

 (Name of Firm) 
 
Corporation 

James Blomquist 
Associate Vice Chancellor 
Office of Facilities Management 

 (Type of Organization) 
 
 
 
By: 

 (Signature) 
 
Bruce Berardi 

BOARD OF TRUSTEES SAN 
FRANCISCO COMMUNITY COLLEGE 
DISTRICT 

 

By: 

 (Printed Name) 
 
Senior Vice President 

 (Title) 

California Contractor's License(s): 
General Building Contractor 

 (Name of License) 
 
B  483550 

 (Classification and License Number) 
 
12/31/2009 

(Signature) 

Peter Goldstein  
Vice Chancellor  
Administration and Finance 

 

 
 

(Expiration Date) 

 

Attach notary acknowledgment for all signatures of Contractor.  If signed by other than the sole proprietor, 
a general partner, or corporate officer, attach original notarized Power of Attorney or Corporate 
Resolution. 
 
Approved as to Form by:     Ronald T. Lee, General Counsel 
 
 
 

END OF AGREEMENT FORM 




