














City College of San Francisco, Ocean Campus
Joint Use Facility CCSF Project No.:

ATTACHMENT A
LABOR COMPLIANCE PROGRAM

' (In accordance wntthCR Sectio

The federal and state labor law r requirements appllcable to the contract are composed of but not
limited to, the following:

1. Payment of Prevailing Wage Rates
The award of a public works contract requires that all workers employed on the project be paid not
less than the specified general prevailing wage rates by the contractor and its subcontractors.

The contractor is responsible for obtaining and complying with all applicable general prevailing
wage rates for trades workers and any rate changes, which may occur during the term of the
contract. Prevailing wage rates and rate changes are to be posted at the job site for workers to
view.

2. Apprentices
It is the duty of the contractor and subcontractors to employ registered apprentices on public

works projects per Labor Code Section 1777.5;
- 3. Penalties

Penalties, including forfeitures and debarment, shall be imposed for contractor/subcontractor
failure to pay prevailing wages, failure to maintain and submit accurate certified payroll records
upon request, failure to employ apprentices, and for failure to pay employees for all hours worked
at the correct prevailing wage rate, in accordance with Labor Code Sections 1775, 1776, 1777.7,
and 1813. :

4. Certified Payroll Records ,
Per Labor Code Section 1776, contractors and subcontractors are required to keep accurate
payroll records which reflect the name, address, social security number, and work classification of
each employee; the straight time and overtime hours worked each day and each week; the fringe
benefits; and the actual per diem wages paid to each journeyperson, apprentice, worker, or other
employee hired in connection with a public works project.

Employee payroll records shall be certified and shall be made available for inspection at all
reasonable hours at the principal office of the contractor/subcontractor, or shall be furnished to
any employee, or to his or her authorized representative on request.

Contractors and subcontractors shall maintain their certified payrolls ona weekly basis and shall
submit said payrolls weekly to the LCO. In the event that there has been no work performed
during a given week, the Certified Payroll Record shall be annotated “No Work” for that week.

5. Kickback Prohibited
Per Labor Code Section 1778, contractors and subcontractors are prohibited from accepting,
taking wages illegally, or extracting “kickback” from employee wages;

6. Acceptance of Fees Prohibited
Contractors and subcontractors are prohibited from extracting any type of fee for registering
individuals for public work (Labor Code Section 1779); or for filling work orders on public works
contracts (Labor Code Section 1780);
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City College of San Francisco, Ocean Campus
Joint Use Facility CCSF Project No.:

7. Listing of Subcontractors
Contractors are required to list all subcontractors hired to perform work on a publlc works project
when that work is equivalent to more than one-haif of one percent of the total effort (Government
Code Section 4100, et seq.);

8. Proper Licensing
Contractors and subcontractors are required to be properly licensed. Penalties will be imposed for
employing workers while unlicensed (Labor Code Section 1021 and Business and Professions
Code Section 7000, et seq. under California Contractors License Law);

9. Unfair Competition Prohibited
Contractors and subcontractors are prohibited from engaging in unfair competition (Business and
Professions Code Sections 17200-17208);

10. Workers’. Compensation Insurance
All contractors and subcontractors are required to be insured against liability for workers’
compensation, or to undertake self-insurance in accordance with the provisions of Labor Code
Section 3700 (Labor Code Section 1861);

In accordance with federal and state laws, and with District policy and contract documents, the
undersigned contractor herein certifies that it will comply with the foregoing fabor law requirements;
and fully understands that failure to comply with these requirements will subject it to the penalties cited
herein.

Print Contractors Company Name

Signature

Title

Date

Project Name

Project Number

Contractor License Number
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City College of San Francisco, Ocean Avenue Campus
Joint Use Facility

SECTION 01395
PROJECT LABOR AGREEMENT

1.01 GENERAL
The Contractor and all subcontract forces are to comply with the requirements set forth in
the San Francisco Community College District’s Project Labor Agreement. It is the
responsibility of the Contractor and the subcontractors to adhere to the requirements set
forth in the Agreement and to comply with its provisions. Any costs for compliance with
the Project Labor Agreement are to be included in the Contractor’s Bid price. The Project
Labor Agreement is included as Appendix A to this Section

A. At its option, the District may require documentation of acceptance of agreement
from subcontractors, regardless of tier, in a format established by the District.

END OF SECTION

LETTER OF ASSENT FOLLOWS ON NEXT PAGE
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City College of San Francisco, Ocean Avenue Campus
Joint Use Facility

Exhibit A

Aqgreed To Letter of Assent

(Note to Contractor and Sub-Contractors: Please submit an original of this Letter of Assent on
your firm’s letterhead stationery.)

Insert Date
The Board of Trustees of the San Francisco Community College District

Re: Project Labor Agreement — Letter of Assent
CCSF - Project 106a
Joint Use Facility

Dear Board of Trustees:

The undersigned party confirms that it agrees to be a party to and bound by the Project Labor
Agreement for San Francisco Community College District Capital Improvement Project as such
Agreement may, from time to time, be amended by the parties or interpreted pursuant to its
terms.

By executing this Letter of Assent, the undersigned party subscribes to, adopts and agrees to be
bound by the written terms of the legally established trust agreements specifying the detailed
basis upon which contributions are to be made into, and benefits made out of, such trust funds
and ratifies and accepts the trustees appointed by the parties to such trust funds.

Such obligation to be a party to and bound by this Agreement shall extend to all work covered by said
Agreement undertaken by the undersigned party on the Joint Use Facility Project. The undersigned
party shall require all of its subcontractors, of whatever tied, to become similarly bound for all their
work within the scope of this Agreement by signing an identical Letter of Assent.

This letter shall constitute a subscription agreement, to the extent of the terms of the letter.

CONTRACTOR/SUBCONTRACTOR:

California State License Number:

Name and Signature of
Authorized Person:

(Print Name)

(Title)

(Signature)

(Telephone Number)

(Facsimile Number)
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Joint Use Facility DSA File #38-C1
City College of San Francisco DSA Application #01-109279

Joint Use Facility
Balboa Reservoir Development
Ocean Campus
City College of San Francisco
San Francisco, California

ADDENDUM #1
October 14, 2008

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the
original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda.
This Addendum shall supersede the original Contract Documents and previous Addenda wherein
it contradicts the same and shall take precedence over anything to the contrary therein. All other
conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it
were originally included therein.

Specifications:

AD1.1: Section 00010 Table of Contents
A. Page 2 - revise specification section 01810 name to read “Building
Commissioning.”

AD1.2: Section 01565 LEED Site Waste Management Program
A. Replace specification section 01565 in its entirety.

AD1.3: Section 01810 Commissioning Requirements
A. Replace specification section 01810 in its entirety.
B. Add the following pre-functional checklists to the end of this section:
Chiller Pre-Functional Checklist
Templifier Pre-Functional Checklist
Chilled Water Pump Pre-Functional Checklist
Heating Hot Water Pump Pre-Functional Checklist
Condenser Water Pump Pre-Functional Checklist
Heat Exchanger Pre-Functional Checklist
Hot Water Pump Pre-Functional Checklist
Chilled Water Pump Pre-Functional Checklist
Chilled Water Piping Pre-Functional Checklist
Heating Hot Water Pre-Functional Checklist
Fan Coil Unit Pre-Functional Checklist
Floor Radiant Piping System Pre-Functional Checklist
. Radiant Heating Panel Pre-Functional Checklist
Supply Fan Pre-Functional Checklist
Exhaust Fan Pre-Functional Checklist
Split System A/C Unit Pre-Functional Checklist
Sewer Ejector Pump(s) Pre-Functional Checklist
Emergency Generator Pre-Functional Checklist
C. Add the following to the end of this section:
a. Sample Functional Test Plan

TOQTOS 3T AT OQ@TOQ00
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Joint Use Facility DSA File #38-C1
City College of San Francisco DSA Application #01-109279

AD1.4:

AD1.5:

AD1.6:

AD1.7:

AD1.8:

Section 08915 Aluminum Window Walls
A. Paragraph 2.1-D-2-c: delete item 1 “Photovoltaic Glass Manufacturer” and sub-
items a and b in their entirety.

Section 14212 Hydraulic Elevators
A. Paragraph 2.01-A-14 “Miscellaneous ltems” — add:
1. Card Reader Provisions, Camera Provisions in Car
B. Paragraph 2.01-B-14 “Miscellaneous ltems” — add:
1. Card Reader Provisions, Camera Provisions in Car
C. Paragraph 2.09-B — add:
1. Provide coax cable for camera to be mounted in cab by others.

Section 15010 Basic Mechanical Requirements

A. Section 3.7-C: revise section to read “Provide building commissioning of all
mechanical and plumbing systems. See Section 01810 for requirements and
specific systems to be commissioned.”

Section 15040 Acceptance Testing and Documentation
A. Section 2.4-A: revise section list to read:
1. Air Distribution Systems.
2. Variable Refrigerant Volume Systems.
3. Demand Control Ventilation Systems.
4. Ventilation Systems.
5. Hydronic Control Systems.
6. Hydronic Pump Isolation Controls and Devices.
7. Supply Water Reset Controls.
8. System Programming.
9. Time Clocks.
10. Direct Digital Control System.
11. Heat Exchangers.
12. Radiant Heating and Cooling Systems.
13. Natural Ventilation Systems.

Section 15250 Insulation

A. Section 2.9-E: revise section to read “Adhesive: UL listed waterproof type. Must
meet LEED EQ credits for Low Emitting Materials — Adhesives and Sealants.”

B. Section 2.11-B: revise section to read “Equipment Insulation Compounds:
Provide adhesives, cement, sealers, mastics and protective finishes as
recommended by insulation manufacturer for applications indicated. Adhesives
and sealants must meet LEED EQ credits for Low Emitting Materials —
Adhesives and Sealants.”

C. Section 2.14-A: revise section to read “Cements, adhesives, coatings, sealers,
protective finishes and similar accessories as recommended by insulation
manufacturer for applications indicated. Adhesives and sealants must meet
LEED EQ credits for Low Emitting Materials — Adhesives and Sealants.”

Addendum #1 October 14, 2008



Joint Use Facility
City College of San Francisco

DSA File #38-C1
DSA Application #01-109279

D. Section 3.8: revise Outside Air Section of Table to read:

Item to be Insulated: System Insulation : Duct Size: Insulation
Type: Thickness:

Supply and return ductwork (where 10 All 1"

duct is not specified to be lined).

Supply and return ductwork (exposed 10 All 2"

to weather, in crawl space, and in

unheated attics).

Outside air ducts (where duct is not 10 All 2"

specified to be lined).

HVAC plenums and unit housings not 11 All 2"

preinsulated.

AD1.9:

AD1.10:

AD1.11:

AD1.12:

AD1.13:

AD1.14:

AD1.15:

AD1.16:

Section 15440 Plumbing Fixtures
A. Section 2.12: delete section “Garbage Disposers” in its entirety.

Section 15450 Plumbing Equipment
A. Add this as a new specification section to the Contract Documents, see
attached.

Section 15510 Hydronic Piping Systems

A. Section 2.1-B-1c: Delete section describing underground chilled water piping in
its entirety.

B. Section 2.1-B-2a: revise section to read “Pipe Sizes 2-1/2 Inches and Larger:
Steel, black, Schedule 40 with welded, flanged.”

C. Section 2.1-B-2c: Delete section describing underground heating water piping in
its entirety.

D. Section 2.3-A: revise section to read “Treat with chemicals using a 5 gallon
bypass shot feeder.”

E. Section 2.9-B: revise section to read “Manufacturers: Mueller, Amtrol,
Armstrong, Taco, Bell & Gossett, Wessels, or approved.”

Section 15517 Flat Tube Radiant Panels

A. Add Section 3.5-A: add the following in this new section, “Provide building
commissioning of all mechanical and plumbing systems. See Section 01810 for
requirements and specific systems to be commissioned.”

Section 15518 Floor Radiant Hydronic Piping
A. Replace specification section with the attached revised section.

Section 15540 HVAC Pumps
A. Add this as a new specification section to the Contract Documents, see
attached.

Section 15650 Refrigeration
A. Replace specification section with the attached revised section.

Section 15755 Heat Exchangers
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Joint Use Facility DSA File #38-C1

City College of San Francisco

AD1.17:

AD1.18:

AD1.19:

AD1.20:

AD1.21:

AD1.22:

A.

DSA Application #01-109279

Add Section 3.6-A: add the following in this new section, “Provide building
commissioning of all mechanical and plumbing systems. See Section 01810 for
requirements and specific systems to be commissioned.”

Section 15830 Terminal Heat Transfer Equipment

A.

Replace specification section with the attached revised section.

Section 15860 Fans

A.

Replace specification section with the attached revised section.

Section 15890 Ductwork

A.

Section 1.3B: revise section to read “Submit duct pressure testing reports.
Provide individual reports for each Ventilation, Exhaust, and Fan Coil Unit duct
system. Contractor to provide system commissioning in accordance with the
requirements of 01810 Building Commissioning.”

Section 3.2-A-3: revise section to read “Test supply systems prior to connecting
terminal units, fan coils, or other devides.”

Section 3.2-A-4: revise section to read “Perfor tests in the presence of Owner’s
Representative and Commissioning Agent. Give 48 hours advance notice
before commencement of each test.”

Section 3.2-A-5: revise section to read “Test ductwork systems in sections as
large as possible and record test results accordingly.”

Section 15910 Ductwork Accessories

A.

Add Section 3.23-A: add the following in this new section, “Provide building
commissioning of all mechanical and plumbing systems. See Section 01810 for
requirements and specific systems to be commissioned.”

Section 15940 Air Outlets and Inlets

A.

Replace specification section with the attached revised section.

Section 15990 Testing, Adjusting and Balancing

A.

B.

Addendum #1

Section 3.1-B-6: revise section to read “Dampers are in place and open.
Motorized dampers/louvers open/close when commanded to open/close.”
Section 3.1-B-12: revise section to read “Service and balance valves are open.
Motorized valves open/close/modulate when commanded to
open/close/modulate.”
Section 3.11-N: delete this section in its entirety.
Section 3.17: revise section to read “HEAT EXCHANGER TESTING (FLOOR
RADIANT SYSTEM)”
Section 3.20: revise section to read “REFRIGERANT SYSTEM (VRV
EVAPORATOR)”
Add Section 3.21: add new section to read:
3.21 RADIANT FLOOR SYSTEM
Identification/number.
Location.
Service.
Manufacturer.
Water flow, design and actual.
Water pressure drop, design and actual.
Entering water temperature, design and actual.
Leaving water temperature, design and actual.
Air pressure drop, design and actual.

—IOMMOOwW>»
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Joint Use Facility DSA File #38-C1
City College of San Francisco DSA Application #01-109279

AD1.23:

Drawings:
AD1.24:

AD1.25:

AD1.26:

AD1.27:

AD1.28:

AD1.29:

AD1.30:

G. Section 3.22: renumber old section 3.21 ADJUSTING to read “3.22
ADJUSTING”

H. Section 3.23: renumber old section 3.22 DOMESTIC WATER to read “3.23
DOMESTIC WATER”

Section 15995 Commissioning of HVAC Systems
A. Section 3.1-B: revise section list to read:
1. Floor Radiant System.
2. Pumps.
3. Hydronic Distribution System.
4. Variable Refrigerant Volume System.
5. Ductwork.
6. Exhaust Fans.
7. Variable Speed Drives.
8. Fan Coil Units.
9. Natural Ventilation System.
10. TAB.
11. HVAC Controls.
12. Fire & Smoke Dampers.
13. Equipment Vibration Control.
14. Plumbing Systems.
B. Section 3.2: revise section to read “PREFUNCTIONAL AND FUNCTIONAL
CHECKLISTS”
C. Section 3.2-A thorugh M: delete sections and replace with new Section A to read
“See Section 01810 and related Appendices.”

Sheet G1.01 Drawing Index and Project Directory
A. Delete Sheet L0.0 Accessibility Plan from the Drawing Index

Sheet A3.01 Exterior Elevation — East (see sketch SK-A001)
A. Add concrete tie hole pattern.
B. Revise basement window.

Sheet A3.02 Exterior Elevation — West (see sketch SK-A002)
A. Add concrete tie hole pattern.

Sheet A3.03 Exterior Elevations — North and South (see sketches SK-A003 and SK-
004)
A. Add concrete tie hole pattern.

Sheet A3.04 Miscellaneous Exterior Elevations (see sketches SK-A005, SK-A006,
SK-A007 and SK-A008)
A. Add concrete tie hole pattern.

Sheet A3.21 Building Sections (see sketch SK-A009)
A. Add elevation “PARTIAL SECTION THROUGH STAIR 2”.

Sheet A3.22 Building Sections and Atrium Elevation (see sketch SK-A010)
A. Add concrete tie hole pattern.
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Joint Use Facility DSA File #38-C1
City College of San Francisco DSA Application #01-109279

AD1.31:

AD1.32:

AD1.33:

AD1.34:

AD1.35:

AD1.36:

AD1.37:

AD1.38:

AD1.39:

AD1.40:

AD1.41:

AD1.42:

AD1.43:

Sheet A3.23 Building Sections and Atrium Elevation (see sketches SK-A011 and
SK-A012)

A. Add concrete tie hole pattern.

B. Add “SECTION THROUGH RAMP”.

Sheet A5.51 Interior Elevations Atrium — First Floor (see sketch SK-A013)
A. Add recessed manifold cabinet.

Sheet A5.53 Interior Elevations Atrium — Second Floor (see sketch SK-A014)
A. Add recessed manifold cabinet.

Sheet A5.54 Interior Elevations Atrium — Third Floor (see sketch SK-A015)
A. Add recessed manifold cabinet.

Sheet A8.30 Exterior Window Schedule (see sketch SK-A016)
A. Add window type G2.

Sheet A8.31 Exterior Window Schedule (see sketch SK-A017)
A. For window type AA, add note “AUTO OPERATED SMOKE EVAC SYSTEM
WINDOW, TYPICAL” and add asterisks at automatic windows.

Sheet A8.32 Exterior Window Schedule (see sketch SK-A018)
A. For window type KK, add note “AUTO OPERATED SMOKE EVAC SYSTEM
WINDOW, TYPICAL” and add asterisks at automatic windows.

Sheet A8.33 Exterior Window Schedule (see sketch SK-A019)
A. For window type MM, add note “AUTO OPERATED SMOKE EVAC SYSTEM
WINDOW, TYPICAL” and add asterisks at automatic windows.

Sheet A8.37 Exterior Window and Curtain Wall Details (see sketch SK-A020)
A. Add detail 7.

Sheet S2.01 Basement Foundation Plan

A. Revise Note 1 to read as follows: T.0. SLAB ON GRADE = -2-0414/2" -7°-0"
U.O.N.-S.A.D.

B. Delete Note 2 in its entirety.

C. Revise Note 3 to read as follows: T.O. CONCRETE MAT FOUNDATION = -8-4
122 -8-0" U.O.N.

Sheet MD2.02 — Basement Floor Plan — Mechanical Ductwork (see revised sheet
MD2.02)

Revised duct layout in Room 006 - Design Studio; relocated EF-B-1 & FC-B-1.
Added return grilles and diffuser tags to plan (typical).

Resized ductwork

Added temperature and carbon dioxide sensors to floor plan

Added air flow measuring station to supply fans

moom>

Sheet MD2.03 — Basement — Mechanical Room Enlarged Plan (see revised sheet
MD2.03)
A. Added HWS/R & CHWS/R pipe sizes.

Sheet MD2.11 — Partial First Floor Plan — South — Mechanical Ductwork (see
revised sheet MD2.11)
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City College of San Francisco DSA Application #01-109279
A. Added missing duct sizes.
B. Added return grilles and diffuser tags.
C. Added duct distribution to Elev Machine Rm 128
D. Revised sheet note 5 to include adjustable/motorized louver manufacturer and

omm

model for the natural ventilation
Added temperature and carbon dioxide sensors to floor plan
Added air flow measuring station to supply fans

. Added two fire smoke dampers (FSD) on exterior wall of elevator machine room

(Room 128).

AD1.44: Sheet MD2.12 — Partial First Floor Plan — North — Mechanical Ductwork (see revised
sheet MD2.12)

A. Added missing duct sizes.

B. Added return grilles and diffuser tags to plan (typical).

C. Added FSD-B tags and sizes

D. Revised sheet note 5 to include adjustable/motorized louver manufacturer and
model for the natural ventilation.

E. Relocated carbon dioxide sensors.

AD1.45: Sheet MD2.13 — Mezzanine Floor Plan — Mechanical Ductwork (see revised sheet

MD2.13)

A. Added missing duct sizes.

B. Added return grilles and diffuser tags to plan (typical).

C. Revised note in Diffuser and Return Register Sizing Table to identify branch
duct and diffuser neck sizes.

D. Added air flow measuring station to supply fan

E. Added temperature and carbon dioxide sensors to floor plan

AD1.46: Sheet MD2.21 — Partial Second Floor Plan — South — Mechanical Ductwork (see
revised sheet MD2.21)

mo owp

F.

Added missing duct sizes.

Added return grilles and diffuser tags to plan (typical).

Revised note in Diffuser and Return Register Sizing Table to identify branch
duct and diffuser neck sizes.

Relocated carbon dioxide sensors.

Revised sheet note 5 to include adjustable/motorized louver manufacturer and
model for the natural ventilation.

Added air flow measuring station to supply fan

AD1.47: Sheet MD2.22 — Partial Second Floor Plan — North — Mechanical Ductwork (see
revised sheet MD2.22)

Dow>

Added missing duct sizes.

Added return grilles and diffuser tags to plan (typical).

Relocated carbon dioxide sensors.

Revised sheet note 5 to include adjustable/motorized louver manufacturer and
model for the natural ventilation.

AD1.48: Sheet MD2.31 — Partial Third Floor Plan — South — Mechanical Ductwork (see
revised sheet MD2.31)

A.

B.
C.
D

Addendum #1

Added missing duct sizes.

Added return grilles and diffuser tags to plan (typical).

Revised note in Diffuser and Return Register Sizing Table to identify branch
duct and diffuser neck sizes.

Relocated carbon dioxide sensors.
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AD1.49:

AD1.50:

AD1.51:

AD1.52:

AD1.53:

AD1.54:

AD1.55:

E. Revised sheet note 5 to include adjustable/motorized louver manufacturer and
model for the natural ventilation.

Sheet MD2.32 — Partial Third Floor Plan — North — Mechanical Ductwork (see
revised sheet MD2.32)

Added missing duct sizes.

Added return grilles and diffuser tags to plan (typical).

Relocated carbon dioxide sensors.

Revised sheet note 5 to include adjustable/motorized louver manufacturer and
model for the natural ventilation.

Revised mechanical layout in Rooms 301, 302 and 303 based on Acoustical
report. Includes the recommended additional duct lining and relocation of the
fan coil units.

oSow>»
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Sheet MH2.02 — Basement Floor Plan — Mechanical Hydronics (see revised sheet

MH2.02)

A. Added HWS/R & CHWS/R pipe distribution Rooms 006, 007, 008, 005, 001 and
Men’s & Women’s Toilet Rooms

B. Added pipe sizes.

Sheet MH2.11 — Partial First Floor Plan — South — Mechanical Hydronics (see

revised sheet MH2.11)

A. Added HWS/R pipe distribution Runtal radiant panels in each of the
Administrative Offices.

B. Added a separate radiant piping zone to Atrium area for both heating and
cooling.

C. Revised HWS/R & CHWS/R piping to include pipe sizes.

Sheet MH2.12 — Partial First Floor Plan — North — Mechanical Hydronics (see

revised sheet MH2.12)

A. Added a separate radiant piping zone to Atrium area for both heating and
cooling.

B. Revised HWS/R & CHWS/R piping to include pipe sizes.

Sheet MH2.13 — Mezzanine Floor Plan — Mechanical Hydronics (see revised sheet

MH2.13)

A. Added HWS/R pipe distribution Runtal radiant panels in each of the
Administrative Offices.

B. Added radiant piping zone to interior office spaces Rooms 051 and 061.

C. Revised HWS/R & CHWS/R piping to include pipe sizes.

Sheet MH2.21 — Partial Second Floor Plan — South — Mechanical Hydronics (see

revised sheet MH2.21)

A. Added HWS/R pipe distribution Runtal radiant panels in each of the
Administrative Offices.

B. Added a separate radiant piping zone to Atrium area for both heating and
cooling.

C. Revised HWS/R & CHWS/R piping to include pipe sizes.

Sheet MH2.22 — Partial Second Floor Plan — North — Mechanical Hydronics (see

revised sheet MH2.22)

A. Added a separate radiant piping zone to Atrium area for both heating and
cooling.

B. Revised HWS/R & CHWS/R piping to include pipe sizes.
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AD1.56:

AD1.57:

AD1.58:

AD1.59:

AD1.60:

AD1.61:

AD1.62:

AD1.63:

Sheet MH2.31 — Partial Third Floor Plan — South — Mechanical Hydronics (see

revised sheet MH2.31)

A. Added HWS/R pipe distribution to Runtal radiant panels in each of the
Administrative Offices.

B. Added a separate radiant piping zone to Atrium area for both heating and
cooling.

C. Revised HWS/R & CHWS/R piping to include pipe sizes.

Sheet M3.1 — Riser Diagrams (see revised sheet M3.1)
A. Revised air riser diagrams to include main exhaust duct sizes.
B. Revised Radiant Piping System Diagram. in each of the Administrative.

Sheet M3.2 — Piping Diagrams (see revised sheet M3.2)

A. Completed Hydronic Piping Diagram for the Radiant Floor System.

B. Main and branch hydronic piping sizes shown on diagram.

C. Provided Refrigerant Piping Diagram for the DAIKIN AC System serving various
IDF, Electrical and Elevator Machine Rooms. Pipe sizes and lengths shown on
diagram.

Sheet M4.1 & M4.2 — Schedules (see revised sheets M4.1 and M4.2)

Revised Heat Exchanger schedule. New selection.

Revised Split-System AC Schdule. New DAIKIN system condensing unit (CU-1
& CU-2).

Revised FSD tag from FSD-1 to FSD-A and FSD-2 to FSD-B.

Revised exhaust fan EF-W1 capacity from 3,140 CFM to 3,600 CFM

Revised exhaust fan selection for EF-W2.

Revised Pump Schedule. Change CHP-1 model number from PACO 4012A LF
to PACO 25957.

Added Hot Water Heating Coil Schedule.

Added Supply Diffuser and Return Grille Schedule.

mmoo w»

o

Sheet M6.3 — Mechanical Details (see revised sheet M6.3)
A. Added Detail 9/M6.3. — Motorized Louver Detalil

Sheet M6.7 — Mechanical Details (see revised sheet M6.7)
A. Removed Details 1/M6.7, 2/M6.7, 4/M6.7, and 6/M6.7.
B. Added Detail 9/M6.7.

Sheet P0.1 — Plumbing Symbols and Abbreviations (see sketch SK-P001)
A. Revised Gen Note No. 10
B. Added Sheet Note 13

Sheet P2.02 — Basement Floor Plan — North — Plumbing (see sketches SK-P002
and SK-P003)

Provided 3/4" CD/Mechanical drawing

Deleted HB @ Column 3/E

Revised location of FD/new Timmons layout

Note 15 not used

Added note 22

moow>
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AD1.64: Sheet P2.11 — Partial First Floor Plan — South — Plumbing (see sketches SK-P004
and SK-P005)
A. Provided 3/4" CD/Mechanical drawing
B. Added sheet notes 23 and 24
C. Provide 3/4” CW with HB at Column 3/M.6

AD1.65: Sheet P2.12 — Partial First Floor Plan — North — Plumbing (see sketch SK-P006)
A. Provided 3/4" CD/Mechanical drawing
B. Added sheet notes 19 and 20
C. Provided 12" CW piping with 12" 13 FD-1 for irrigation.

AD1.66: Sheet P2.21 — Partial Second Floor Plan — South — Plumbing (see sketch SK-P007)
A. Provided 3/4" CD/Mechanical drawing
B. Added sheet notes 26 and 27

AD1.67: Sheet P2.22 — Partial Second Floor Plan — North — Plumbing (see sketch SK-P008)
A. Provided 3/4" CD/Mechanical drawing
B. Revised sheet note 8, 13 and added 17, 18

AD1.68: Sheet P2.31 — Partial Third Floor Plan — South — Plumbing (see sketch SK-P009)
A. Provided 3/4" CD/Mechanical drawing and revised plumbing tag S-1 to S-4 at
Room #308.
B. Revised sheet note 17, 21 and added 23

AD1.69: Sheet P2.32 — Partial Third Floor Plan — North — Plumbing (see sketch SK-P010)
A. Provided 112" CW riser and added note 16

AD1.70: Sheet P2.42 — Partial Roof Plan — North — Plumbing (see sketch SK-P011)
A. Provided 12" stub-out for irrigation and added note 5

AD1.71: Sheet P4.01 — Plumbing Schedules (see sketches SK-P012, SK-P013 and SK-
P014)

Added S-4 on plumbing schedule

Added L-2

Revised shower head to EF-100-1.5 on SH-1

Revised L-1 faucet 333-336 COLE CP to 333-665 W/E-2805 PSHCP

Revised WC-1 Model 2257.103 to 3351.128 and WES-111 dual flush valve to

Zurn Zems — 6200 PEV-15

Revised WC-3 Madera to Baby Devoro and WES-111 Dual Flush 7Crown —

111-1.2

Added Note 4 on schedule

Added WMB-1 on schedule

Revised FD-2 Model Z-1727 to Z-525

Deleted GDP-1

Added brass quick connector on HB-1

Added brass quick connector on HB-2

. Added brass quick connector on HB-3

Change voltage on EWH 1, 2, & 4 from 208V to 480V

moom>

m

ZZrXCT IO

AD1.72: Sheet P5.01 — Enlarge Floor Plan — Plumbing (see sketches SK-P014 and SK-
P015)
A. Revised sheet note 6
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AD1.73:

AD1.74:

AD1.75:

AD1.76:

AD1.77:

AD1.78:

AD1.79:

AD1.80:

AD1.81:

B. Added HB on partial plans 1 & 2/P5.01 and revised 2” CW to 3” riser

Sheet P5.02 — Enlarged Floor Plan — Plumbing (see sketches SK-P016, SK-P017,
SK-P018 and SK-P019)

A. Revised sheet notes Tag 33 to 11 on 2/P5.02

B. Added TPV-1 on 3/P5.02

C. Revise sheet note 33 to 11 partial plan on 2/P5.02

D. Revised 2" CW riser to 2'2” partial plan on 4/P5.02

Sheet P6.01 — Plumbing Details (see sketch SK-P020)
A. Revised DET 11/P6.01

Sheet P6.02 — Plumbing Details (see sketch SK-P021)
A. Revised DET 1/P6.02 and DET 5/A6.02

Sheet T3.01 Basement Electronic Security Device Plan (see sketch SK-T001)
A. Add camera conduits.
B. Add “REX” and “EL” devices in several doors.

Sheet T3.11 First Floor Electronic Security Device Plan (see sketches SK-T002, SK-
T0O03 and SK-T004)

A. Add camera conduits.

B. Add “REX” and “EL” devices in several doors.

Sheet T3.12 Mezzanine Electronic Security Device Plan (see sketch SK-T005)
A. Add camera conduits.
B. Add “REX” and “EL” devices in several doors.

Sheet T3.21 Second Floor Electronic Security Device Plan (see sketch SK-T006)
A. Add camera conduits.

Sheet T3.31 Third Floor Electronic Security Device Plan (see sketch SK-T007)
A. Add camera conduits.

Sheet T9.3 Access Control and Intrusion Detection Details (see sketch SK-T008)
A. Add camera mounting detail.

Attachments:

Specifications

Section 01565 LEED Site Waste Management Program — 6 pages
Section 01810 Building Commissioning — 14 pages
Pre-Functional Checklists — 36 pages

Sample Functional Test Plan — 22 pages

Section 15450 Plumbing Equipment — 4 pages

Section 15518 Floor Radiant Hydronic Piping — 10 pages
Section 15540 HVAC Pumps — 4 pages

Section 15650 Refrigeration — 9 pages

. Section 15830 Terminal Heat Transfer Equipment — 4 pages
0. Section 15860 Fans — 5 pages

1. Section 15940 Air Outlets and Inlets — 5 pages

S0 NoaA~LN

Architectural Sketches Dated 10/14/08

1. SK-A001 — Concrete Tie Hole Pattern; Ref. Dwg. A3.01
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8.

9.

10.
11.
12.
13.
14.
15.
16.
17.
18.
19.
20.

SK-A002 — West Elevation Retaining Wall Concrete Tie Hole Patterns; Ref. Dwg.
A3.02

SK-A003 — Concrete Tie Hole Pattern North Retaining Wall; Ref. Dwg. A3.03
SK-A004 — Concrete Tie Hole Pattern South Retaining Wall; Ref. Dwg. A3.03
SK-A005 — Trash Enclosure Retaining Wall Concrete Tie Hole Pattern; Ref. Dwg.
A3.04

SK-A006 — Transformer Enclosure Retaining Wall Concrete Tie Hole Pattern;
Ref. Dwg. A3.04

SK-A007 — Play Yard Enclosure Retaining Wall Concrete Tie Hole Pattern; Ref.
Dwg. A3.04

SK-A008 — Play Yard Enclsoure Retaining Wall Concrete Tie Hole Pattern; Ref.
Dwg. A3.04

SK-A009 — Stair 2 North Interior Elevation Concrete Tie Hole Pattern; Ref. Dwg.
A3.21

SK-A010 — West Ramp Wall Concrete Tie Hole Pattern; Ref. Dwg. A3.22
SK-A011 — East Side of Stair 6 Concrete Tie Hole Pattern; Ref. Dwg. A3.23
SK-A012 — East Side of Ramp Concrete Tie Hole Pattern; Ref. Dwg. A3.23
SK-A013 — Interior Elevations Atrium First Floor; Ref. Dwg. A5.51

SK-A014 — Interior Elevations Atrium Second Floor; Ref. Dwg. A5.53

SK-A015 — Interior Elevations Atrium Third Floor; Ref. Dwg. A5.54

SK-A016 — Window Type G2 ; Ref. Dwg. A8.30

SK-A017 — Exterior Window Schedule Type AA Window; Ref. Dwg. A8.31
SK-A018 — Exterior Window Schedule Type KK Window; Ref. Dwg. A8.32
SK-A019 — Exterior Window Schedule Type MM Window; Ref. Dwg. A8.33
SK-A020 — Ext. Win. And Curtain Wall Details Operable Louver in Window; Ref.
Dwg. A8.37

Mechanical Sheets Dated 10/14/08

CoNoa~wN -

MD2.02 — Basement Floor Plan — Mechanical Ductwork

MD2.03 — Basement Mechanical Room Enlarged Plan

MD2.11 — Partial First Floor Plan — South — Mechanical Ductwork
MD2.12 — Partial First Floor Plan — North — Mechanical Ductwork
MD2.13 — Mezzanine Floor Plan — North — Mechanical Ductwork
MD2.21 — Partial Second Floor Plan — South — Mechanical Ductwork
MD2.22 — Partial Second Floor Plan — North — Mechanical Ductwork
MD2.31 — Partial Third Floor Plan — South — Mechanical Ductwork
MD2.32 — Partial Third Floor Plan — Noorth — Mechanical Ductwork

. MH2.02 — Basement Floor Plan — Mechanical Hydronics

. MH2.11 — Partial First Floor Plan — South — Mechanical Hydronics

. MH2.12 — Partial First Floor Plan — North — Mechanical Hydronics

. MH2.13 — Mezzanine Floor Plan — Mechanical Hydronics

. MH2.21 — Partial Second Floor Plan — South — Mechanical Hydronics
. MH2.22 — Partial Second Floor Plan — North — Mechanical Hydronics
. MH2.31 — Partial Third Floor Plan — South — Mechanical Hydronics

. M3.1 — Riser Digrams

. M3.2 — Piping Diagrams

. M4.1 — Schedules

. M4.2 — Schedules

. M6.3 — Mechanical Details

. M6.7 — Mechanical Details

Plumbing Sketches Dated 10/14/08

1.
2.

Addendum #1

SK-P001 — Plumbing Symbols and Abbreviations; Ref. Dwg. P0.1
SK-P002 — Basement Floor Plan North — Plumbing; Ref. Dwg. P2.02
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SK-P003 — Basement Floor Plan North — Plumbing; Ref. Dwg. P2.02
SK-P004 — Partial First Floor Plan South — Plumbing; Ref. Dwg. P2.11
SK-P005 — Partial First Floor Plan South — Plumbing; Ref. Dwg. P2.11
SK-P006 — Partial First Floor Plan North — Plumbing; Ref. Dwg. P2.12
SK-P007 — Partial Second Floor Plan South — Plumbing; Ref. Dwg. P2.21
SK-P008 — Partial Second Floor Plan North — Plumbing; Ref. Dwg. P2.22
SK-P009 — Partial Third Floor Plan South — Plumbing; Ref. Dwg. P2.31

. SK-P010 — Partial Third Floor Plan North — Plumbing; Ref. Dwg. P2.32
. SK-P011 — Partial Roof Plan North — Plumbing; Ref. Dwg. P2.42
. SK-P012 — Plumbing Schedules; Ref. Dwg. P4.01

. SK-P013 — Plumbing Schedules; Ref. Dwg. P4.01

. SK-P013A — Plumbing Schedules; Ref. Dwg. P4.01

. SK-P014 — Enlarged Floor Plan Plumbing; Ref. Dwg. P5.01

. SK-P015 — Enlarged Floor Plan Plumbing; Ref. Dwg. P5.01

. SK-P016 — Enlarged Floor Plan Plumbing; Ref. Dwg. P5.02

. SK-P017 — Enlarged Floor Plan Plumbing; Ref. Dwg. P5.02

. SK-P018 — Enlarged Floor Plan Plumbing; Ref. Dwg. P5.02

. SK-P019 — Enlarged Floor Plan Plumbing; Ref. Dwg. P5.02

. SK-P020 — Plumbing Details; Ref. Dwg. P6.01

. SK-P021 — Plumbing Details; Ref. Dwg. P6.02

Telecommunications Sketches Dated 10/14/08

NN~

Addendum #1

SK-T001 — Basement Electronic Security Device Plan; Ref. Dwg. T3.01
SK-T002 — First Floor Electronic Security Device Plan; Ref. Dwg. T3.11
SK-T003 — First Floor Electronic Security Device Plan; Ref. Dwg. T3.11
SK-T004 — First Floor Electronic Security Device Plan; Ref. Dwg. T3.11
SK-T005 — Mezzanine Electronic Security Device Plan; Ref. Dwg. T3.12
SK-T006 — Second Floor Electronic Security Device Plan; Ref. Dwg. T3.21
SK-T007 — Third Floor Electronic Security Device Plan; Ref. Dwg. T3.31
SK-T008 — Access Control and Intrusion Dtection Details — Ref. Dwg. T9.3

End of Addendum #1
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Joint Use Facility
City College of San Francisco
Ocean Campus
Balboa Reservoir Development
San Francisco, California

ADDENDUM #2
October 22, 2008

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the
original Contract Documents, Project Manual, Drawings, Specifications and subsequent
Addenda. This Addendum shall supersede the original Contract Documents and previous
Addenda wherein it contradicts the same and shall take precedence over anything to the contrary
therein. All other conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it
were originally included therein.

Specifications:

Volume 1

AD2.01: General: All technical sections in Divisions 2 through 14
A. Deleted the following paragraph in Part 1 — General — Quality Assurance,
where occurs:
“LEED Experience: Subcontractors and suppliers to have not less than two
years experience in identifiable LEED certified projects or shall have
verified LEED training.”

AD2.02: Section 00010 Table of Contents
A. Revised name of Section 07556 to read “Roof Membrane”.
B. Add “16200 Grid-Interactive Photovoltaic Systems (Design-Build)”.

AD2.03: Section 01230 Alternates
A. Replaced section in its entirety.

AD2.04: Section 01350 LEED Special Environmental Requirements
A. Replaced section in its entirety.
B. Added LEED checklist to the end of this section.

AD2.05: Section 02795 Synthetic Play Surface
A. Section 2.1-E: Deleted this section in its entirety.

AD2.06: Section 02825 Custom Steel Fence
A. Section 2.1-K: Deleted this section in its entirety.

AD2.07: Section 02840 Living Roof Irrigation System
A. Replaced section in its entirety.

ADZ2.08: Section 02911 Living Roof Assembly
A. Replaced section in its entirety.
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AD2.09: Section 02912 Living Roof Growing Medium Preparation

A.

Replaced section in its entirety.

AD2.10: Section 02913 Living Roof Planting

A.

Replaced section in its entirety.

AD2.11: Section 06105 Miscellaneous Rough Carpentry

A.
B.

Section 1.3-B: Deleted this section in its entirety.
Section 1.4-E: Deleted this section in its entirety.

AD2.12: Section 06200 Finish Carpentry

A.
B.

Section 1.2-D-2: Deleted this section in its entirety.
Section 1.3-B: Deleted this section in its entirety.

AD2.13: Section 07556 Green Roof System

A.

Replaced section in its entirety with Section 07556 Roof Membrane.

AD2.14: Section 08915 Aluminum Window Walls

A.

Section 2.1-C-3: “Automatic Window Operators” —added sub item:
a. Clearline Inc / Power Range 24 VDC electric actuator with power
supply and window attachments, or equal.

AD2.15: Section 09260 Gypsum Board Assemblies

A.

Added Section 2.2-E: LEED Recycled Content: Where available provide
materials with post-consumer and pre-consumer recycled content to
achieve maximum LEED credits.

Added Section 2.2-F: LEED Regionally Manufactured, Extravted,
Harvested, or Recovered Materials: Where possible obtain materials that
qgualify for LEED credits for regional materials obtained within 500 miles
of Project.

Added Section 2.2-G: LEED Total Volatile Organic Compounds (TVOC)
and Toxic Substances: Provide materials with volatile organic compound
emissions and toxic substances such as urea-formaldehyde complying
with LEED requirements to reduce indoor air contaminants.

AD2.16: Section 09510 Acoustical Ceilings

A.

Addendum #2

Added Section 2.1-D: LEED Recycled Content: Where available provide
materials with post-consumer and pre-consumer recycled content to
achieve maximum LEED credits.

Added Section 2.1-E: LEED Regionally Manufactured, Extracted,
Harvested, or Recovered Materials: Where possible obtain materials that
qgualify for LEED credits for regional materials obtained within 500 miles
of Project.

Added Section 2.1-F: LEED Total Volatile Organic Compounds (TVOC) and
Toxic Substances: Provide materials with volatile organic compound
emissions and toxic substances such as urea-formaldehyde complying
with LEED requirements to reduce indoor air contaminants.
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AD2.17: Section 10440 Sighage

A.

Section 2.2-A-3: “Dimensional Letter Signage” — revised to read: “Provide
12" stainless steel individual letters as indicated.”

AD2.18: Section 14212 Hydraulic Elevators

A.

Volume 2

Section 2.10-B-1: Revised to read: “Fabricate walls of 14-gauge stainless
steel #4 finish from floor to canopy; 8-0" high. Canopy 12 gauge
reinforced.”

Section 2.10-B-6: Revised to read: “Interior Panels: Provide removable
panels of 3/4-inch biofiber composite (same as casework); align joints
with ceiling grid.”

Section 2.10-B-10: Revised to read: “Provide 2.5mm linoleum sheet
flooring in color as selected by Architect.”

Section 2.10-C-1: Revised to read: “Fabricate walls of 14-gauge stainless
steel #4 finish by Rigidized Metals Corporation from floor to canopy; 10’-
0” high. Canopy 12 gauge reinforced. Connect lighting to Test Switch
located in Service Cabinet to operate as follows. When Test Switch is
depressed, all lights shall extinguish with the exception of two (2) cab
lights nearest the car operating panel. Minimum illumination at the car
controls, threshold and the landing when the car and landing doors are
open shall not be less than 5 foot-candles.”

Section 2.10-C-8: Revised to read: “Provide 2.5mm linoleum sheet flooring
in color as selected by Architect.”

Added Section 2.10-C-9: Added section to read: “Interior Panels: Provide
removable panels of 3/4-inch biofiber composite (same as casework);
align joints with ceiling grid.”

Added Section 2.10-C-10: Added section to read: “Base and Metal Trim:
Provide 4-inch base below removable panels, vertical joints between
panels and other metal fabricated from stainless steel #4 finish.”

Added Section 2.10-C-11: Added section to read: Ceiling and Lighting:
Provide a suspended aluminum frame and tee bar ceiling grid with
fluorescent light fixtures to provide uniform illumination of lay-in panels
and 25 foot-candles at handrail height. Lay-in panels shall be
manufacturer’'s standard milk-white acrylic plastic.”

AD2.19: Section 15330 Fire Protection Sprinkler Systems

A.

Replaced section in its entirety.

AD2.20: Section 15860 Fans

A.

Replaced section in its entirety.

AD2.21: Section 16000 Electrical

A.

Page 1 — Delete transient voltage surge suppressor (TVSS) to all 120/208V
power panels.

AD2. 22: Section 16010 General Provisions

A.

B.

Addendum #2

Page 2 — “Miscellaneous Item”.

1. Replace “RUSD” to read “CCSF”.
Page 3 — “Miscellaneous Item”.

1. Replace “CAD 2000" to “CAD 2007”
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C. Page 6 —“Miscellaneous Item”.
1. Replace “RUSD” to read “CCSF”.

AD2. 23: Section 16050 Basic Construction Materials and Methods
A. Page 2 —“Miscellaneous Item”.
1. Replace single pole sentry switch voltage rating to 277V.
B. Page 7 —“Miscellaneous ltem”.
1. Delete %2 conduit size.
C. Page 8 — “Miscellaneous Item”.
1. Add 277/480 volts conductors color code.
D. Page 9 —“Miscellaneous ltem”.
1. Replace “RUSD” to read “CCSF”.

AD2.24: Section 16060 Grounding
A. Page 3 —“Miscellaneous Item”.
1. Replace “RUSD” to read “CCSF”.

AD2.25: Section 16120 Conductors and Cables
B. Page 2 —“Miscellaneous ltem”.
1. Delete service entrance cable type “USE”.

AD2. 26: Section 16130 Raceways and Boxes
A. Page 2 —“Miscellaneous Item”.
1. Delete surface raceway under product data.
B. Page 3 - “Miscellaneous ltem”.
1. Delete paragraph 2.1.4 “Surface Metal Raceways”
C. Page 4 —“Miscellaneous Item”.
1. Delete paragraph 2.5 “Surface Raceways”.

AD2. 27: Section 16200 Grid-Interactive Photovoltaic Systems (Design-Build)
A. Added section

AD2. 28: Section 16206 Automatic Transfer Switch
A. Added entire section.

AD2. 29: Section 16210 Diesel Engine Generator System
A. Replace section in its entirety.

AD2. 30: Section 16420 Service Entrance and Main Switchboard
A. Page 1-"“Miscellaneous Iltem”.
1. Revise paragraph 2.2A to read, Operating voltage: 277/480V,
3phase, 4-wire, WYE

AD2. 31: Section 16470 Panelboards

A. Page 1-"“Miscellaneous Iltem”.
1. Add “277/480 volt” in paragraph 2.2B.

B. Page 2 —“Miscellaneous ltem”.
1. Delete “120/208 volt” in paragraph 2.2F.
2. Delete “TVSS” in paragraph 2.2l.
3. Delete  “Minimum interruption capacity, 42,000 amperes

symmetrical” in paragraph 2.3F.
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AD2. 32:

AD2. 33:

AD2. 34:

Volume 3

AD2. 35:

AD2. 36:

AD2. 37:

AD2. 38:

AD2. 39:

AD2. 40:

C. Page 3 -"“Miscellaneous Item”.
1. Delete paragraph 2.3l.

Section 16500 Lighting
A. Page 1-"“Miscellaneous Iltem”.
1. Replace ‘ballast voltage to 277V’ in paragraph 1.3C.2.

Section 16525 Exterior Lighting
A. Replace section in its entirety.

Section 16721 Fire Detection and Alarm System
A. Revise FACP model to read: “NFS-3030".

Section 15010 Basic Mechanical Requirements
A. Added section 15010.3.E to read as follows:
“E. Commissioning:
1. In additional to the testing and adjustment requirements stated
above, contractor will provide testing of all designated systems as
outlined in section 01810, Building Commissioning.”

Section 15100 Valves
A. Added section 15010.2.5.A.16, which adds pressure independent control
valves. The section reads as listed below:

2 %" inches and larger: Flow Design Inc,

KTM3DP
Flanged per ANSI 150;

rated static pressure of
360 psi and differential
pressure of 230 psi; plug
to be stainless steel and
EPDM with EPDM gaskets
and diaphragms

Section 15170 Motors and Drives

A. Added sentence to end of 15170.3.2.A to read as follows: “See
Commissioning requirements, specification section 01810, Building
Commissioning.”

Section 15540 HVAC Pumps
A. Added section 15540.3.4.E to read as follows: “See Commissioning
requirements, specification section 01810, Building Commissioning.”

Section 15680 Water Chillers
A. Revised Section to be specific for frictionless chiller. See Attached
specification.

Section 15690 Templifiers - Heat Pump Water Heaters
A. Revised Section 15690.3.3.A. to read:
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“Provide systems demonstration under provisions of Section 01700
and per the requirements of section 01810, Building
Commissioning.”

AD2. 41: Section 15791 Ground Loop Heat Exchanger
A. Added new section to address HDPE condenser water pipe serving the
ground loop vaults. See attached specification.

AD2. 42: Section 15950 Building Automation System

A. Under Related Work, Section 15950.1.D. was added to read as follows,
“Section 01810 Building Commissioning”

B. Revised Section 15950.2.15.H.10 to read “A clipart library of HYAC and
automation symbols shall be provided including valves, motors, chillers,
standard piping diagrams andsymbols. The user shall have the ability to
add custom symbols to the clipart library.”

C. Removed section 15950.3.2.

Drawings:

Volume 1

AD2. 43: Sheet A2.11 (sketches SK-A036 and SK-A037)
A. Added floor receptables at Rooms 123, 124, and 136.

AD2. 44: Sheet A2.21 (sketch SK-A038)
A. Added floor receptables at Room 225.

AD2. 45; Sheet A2.31 (sketch SK-A039)
A. Added floor receptables at Room 322.

AD2. 46: Sheet A6.01 (sketches SK-A021 and SK-A022)
A. Added light fixture tags.
B. Revised light fixtures at Stairs 1 and 2.
C. Added tag at Room 014 for exposed ceiling.

AD2. 47: Sheet A6.11 (sketches SK-A023 and SK-A024)
A. Added light fixture tags.
B. Revised light fixtures at Stairs 2 and 3.
C. Revised lighting layout and added dimensions at exterior soffits on west
side of building.

AD2. 48: Sheet A6.12 (sketches SK-A025 and SK-A026)
A. Added light fixture tags.
B. Revised light fixtures at Stairs 1 and 2.
C. Add light fixtures and added dimensions at exterior soffit adjacent to
Room 113.

AD2. 49: Sheet A6.13 (sketch SK-A027)

A. Added light fixture tags.
B. Revised light fixtures at Stair 3.
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AD2. 50:

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

51:

52:

53:

54.

55:

56:

57:

58:

59:

Sheet A6.21 (sketches SK-A028 and SK-A029)

A. Added light fixture tags.

B. Revised light fixtures at Stairs 2 and 3.

C. Revised ceiling grid layout in Rooms 227, 228 and 229.

Sheet A6.22 (sketches SK-A030 and SK-A031)

A. Added light fixture tags.

B. Revised light fixtures at Stairs 1 and 2.

C. Added dimensions at exterior soffit adjacent to Stair 2.

Sheet A6.31 (sketches SK-A032 and SK-A033)

A. Added light fixture tags.

B. Revised light fixtures at Stairs 2 and 3.

C. Added suspended gyp board ceiling at Room 338.

Sheet A6.32 (sketches SK-A034 and SK-A035)
A. Added light fixture tags.
B. Revised light fixtures at Stairs 1 and 2.

Sheet A7.01 (sketch SK-A040)
A. Added light fixtures at Stair Section 7.

Sheet A7.02 (sketches SK-A041 and SK-A042)
A. Added light fixtures at Stair Section 6.
B. Added Stair Section 9.

Sheet A7.03 (sketch SK-A043)
A. Added light fixtures at Stair Section 4.

Sheet A7.21 Elevator Plans & Sections

A. Detail 12: Added note to read “HYDRAULIC PIPING FOR ELEVATOR 1
SHALL RUN ABOVE THE CEILING. HYDRAULIC PIPING FOR
ELEVATORS 2 AND 3 SHALL RUN UNDERGROUND.”

Sheet A7.23 Elevator Details
A. Details 4 and 8: Revised size of steel angle to be 7" x 6-1/2" x 3/8".

Sheet A8.01 (sketches SK-A044, SK-A045, SK-A046, SK-A047 and SK-A048)

A. Atdetail 1, revised dimensions and added note LIGHTWEIGHT LIVING
ROOF SUBSOIL.

B. At detail 2, revised aluminum edging size and added notes PERFORATED
ALUMINUM EDGING, LIVING ROOF GROWING MEDIA, and LIGHTWEIGHT
LIVING ROOF SUBSOIL.

C. At detail 3, revised note to read “PERFORATED ALUMINUM EDGING, SEE
5/A8.01."

D. At detail 5, revised note to read “PERFORATED ALUMINUM EDGE
RESTRAINT TYP BETWEEN STONE AND PLANTING” and revised note to
read “STONE BALLAST / VEGETATION FREE ZONE.”

E. At detail 8, revised arrow for note LIMIT OF STONE BALLAST in plan and
added inspection box in section.
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AD2. 60: Sheet A8.37 (sketch SK-A049)
A. At detail 7, revised location of motorized actuator.
AD2. 61: Sheet A9.01 Partition Schedule
A. General Notes: Added note to read: 3. BOTTOM TRACK SHALL MATCH
GAUGE OF STUD. TOP TRACK SHALL MATCH GAUGE OF STUD, 18
GAUGE MINIMUM.
AD?2. 62: Sheet A9.02 Partition Details
A. Detail 6: Deleted note that reads “METAL TRACK TO BE 2 GAUGES
HEAVIER THAN WALL STUDS” and replaced with note that reads “METAL
TRACK.”
AD2. 63: Sheet S3.2 Concrete Details
A. At detail 2, revised window opening.
AD?2. 64: Sheet S8.1 West Wall Exterior Framing Elevation
A. Revised all instances of stud designation “600S162-43" to read “600S162-
54.
AD?2. 65: Sheet S8.2 East Wall Exterior Framing Elevation
A. Revised all instances of stud designation “600S162-43" to read “600S162-
54.
AD2. 66: Sheet S8.3 North and South Walls Exterior Framing Elevations
A. Revised all instances of stud designation “600S162-43" to read “600S162-
54.
Volume 2
AD2. 67: Sheet M0.1 — Mechanical Symbols, Abbreviation & Index (sketch SK-M060)
A. Revised General Mechanical Note #1.
B. Revised General Mechanical Note #3; changed detail reference number.
AD?2. 68: Sheet MD2.02 — Basement Floor Plan — Mech Ductwork (sketch SK-M061)
A. Added refrigerant piping to AC B-1 & AC B-2.
B. Added sheet note #5.
AD2. 69: Sheet MD2.11 — Partial First Floor Plan — South — Mech Ductwork
(sketch SK-M062)
A. Added refrigerant piping to AC 1-2, AC 1-3 & AC 1-4.
B. Added sheet note #8.
AD2. 70: Sheet MD2.12 — Partial First Floor Plan — North — Mech Ductwork

(sketch SK-M063)
A. Added refrigerant piping to AC 1-2, AC 1-3 & AC 1-4.
B. Added sheet note #7.
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AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

71:

72:

73:

74:

75:

76:

7.

78:

79:

80:

Sheet MD2.13 — Mezzanine Floor Plan — North — Mech Ductwork

(sketch SK-M064)

A. Added refrigerant pipe routing from 1* Floor through Mezzanine up to 2"
Floor.

B. Added sheet note #3.

Sheet MD2.21 — Partial Second Floor Plan — South — Mech Ductwork
(sketch SK-MO065)

A. Added refrigerant piping to AC 2-2.

B. Added sheet note #7.

Sheet MD2.22 — Partial Second Floor Plan — North — Mech Ductwork
(sketch SK-MO066)

A. Added refrigerant piping to AC 2-1.

B. Added sheet note #7.

Sheet MD2.31 — Partial Third Floor Plan — South — Mech Ductwork
(sketch SK-M067)

A. Added refrigerant piping to AC 3-2.

B. Added sheet note #7.

Sheet MD2.32 — Partial Third Floor Plan — North — Mech Ductwork
(sketch SK-M068)

A. Added refrigerant piping to AC 3-1.

B. Added sheet note #7.

Sheet MD2.41 — Partial Roof Plan — North — Mech Ductwork (sketch SK-M069)
A. Added duct penetration detail reference to 5/M6.6.
B. Added refrigerant piping to CU-2.

Sheet MD2.42 — Partial Roof Plan — South — Mech Ductwork (sketch SK-M070)
A. Added duct penetration detail reference to 5/M6.6.

B. Added refrigerant piping to CU-1.

C. Added elevator vent louver

Sheet MH2.11 — Partial First Floor Plan — South—Mech Hydronics

(sketches SK-M071 &SK-M072)

Added CHWS/R piping to Room 120 for future HVAC upgrades.

Added CHWS/R piping to Room 124 for future HVAC upgrades.

Revised sheet note #6 to show CHWS/R pipe size.

Revised HWS/R pipe distribution to Runtal radiators for the admin spaces.

OCOow>»

Sheet MH2.22 — Partial Second Floor Plan — North — Mech Hydronics
A. Added radiant manifold schedule
B. Added pipe riser to serve rooms 301, 302, 303. (sketch SK-MQ73)

Sheet MH2.31 — Partial Third Floor Plan — South — Mech Hydronics
A. Added a separate radiant piping to Room 323. (sketch SK-M074)
B. Added heating coil HC 3-1 to plan. (sketch SK-M074)

C. Added radiant manifold schedule (sketch SK-M075)
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AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

AD2.

81:

82:

83:

84:

85:

86:

87:

88:

89:

90:

91:

92:

93:

94

95:

Sheet MH2.32 — Partial Third Floor Plan — South — Mech Hydronics
A. Added Hydronic piping to fan coils (sketch SK-M076)
B. Added radiant manifold schedule (sketch SK-M077)

Sheet M3.01 — Riser Diagrams (sketches SK-M078 & SK-M079)
A. Revised duct sizes and air volumes.

Sheet M4.02 — Schedules (sketch SK-M080)
A. Added Expansion Tank selection to Schedule.
B. Revised flow air temp parameters and flow rates.

Sheet M6.03 — Mechanical Details (sketch SK-M081)
A. Revised Detail 9/M6.3. — Motorized Louver Detail

Sheet M7.02 — Mechanical Controls (sketch SK-M082)
A. Add Detail 5/M7.2. — Motorized Louver Detail

Sheet P2.02 Basement Floor Plan — North — Plumbing (sketch SK-P022)
A. Revised waste size 3" to 4” on separate discharge piping.

Sheet P2.11 Partial First Floor Plan — South — Plumbing (sketch SK-P023)
A. Added fixture tab No. (HB-2) on Note 11.

Sheet P2.12 Partial First Floor Plan — North — Plumbing (sketch SK-P024)
A. Revised WC-3 to WC-4 at family restroom #114.
B. Added Note No. 22.

Sheet P2.21 Partial Second Floor Plan — South — Plumbing (sketch SK-P025)
A. Added pipe size with Note No. 7 on plan.
B. Revised EWH-1to EWH-1A on Note No. 19.

Sheet P2.42 Partial Roof Plan — North — Plumbing (sketch SK-P026)
A. Added HB-2 on Note No. 1.

Sheet P4.01 Plumbing Schedules (sketch SK-P027)
A. Added WC-4 on fixture schedule.

Sheet P5.01 Enlarged Floor Plan — Plumbing (sketch SK-P028)

A. Revised WC-2 to WC-4 at Room #010, #011 and revised waste layouts with
WCO.

B. Revised WC-2to WC-4 at Room #207.

C. Revised WC-2 to WC-4 at Room #308.

Sheet P5.02 Enlarged Floor Plan — Plumbing (sketch SK-P029)
A. Revised WC-2 to WC-4 at Room #132.

Sheet P6.01 Plumbing Details (sketch SK-P030)
A. Added 4” waste size on DET 11/P6.01.

Sheet P6.02 Plumbing Details (sketch SK-P031)
A. Added DET 7 & 8/P6.02
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AD2. 96: Sheet FP0.01 Cover Sheet (sketch SK-FP001)
A. Revise Fire Protection Symbols List.

AD2. 97: Sheet FP2.02 Basement Floor Plan — Fire Protection
(sketches SK-FP002 & SK-FP003)
A. Revise sprinkler head types.
B. Add sheet note.

AD2. 98: Sheet FP2.11 Partial First Floor Plan - South — Fire Protection
(sketches SK-FP004 & SK-FP005)
A. Revise sprinkler heads.
B. Revise sheet notes.

AD2. 99: Sheet FP2.12 Partial First Floor Plan - North — Fire Protection
(sketches SK-FP006 & SK-FP007)
A. Revise sprinkler heads.
B. Revise sheet notes.

AD2.100: Sheet FP2.13 Mezzanine Floor Plan — Fire Protection (sketch SK-FP008)
A. Revise sprinkler heads.

AD2.101: Sheet FP2.21 Partial Second Floor Plan - South — Fire Protection
(sketches SK-FP009 & SK-FP010)
A. Revise sprinkler heads.
B. Revise sheet notes.

AD2.102: Sheet FP2.22 Partial Second Floor Plan - North — Fire Protection
(sketches SK-FP011 & SK-FP012)
A. Revise sprinkler heads.
B. Revise sheet notes.

ADZ2.103: Sheet FP2.31 Partial Third Floor Plan - South — Fire Protection
(sketches SK-FP013 & SK-FP014)
A. Revise sprinkler heads.

AD2.104: Sheet FP2.32 Partial Third Floor Plan - North — Fire Protection
(sketch SK-FP015)
A. Revise sprinkler heads.

AD2. 105: Sheet E1.00 Single Line Diagram
A. Replace sheet in its entirety.

AD2.106: Sheet E2.11 — Partial First Floor Lighting Plan - South
A. Replace sheet in its entirety.

AD2. 107: Sheet E2.12 — Partial First Floor Lighting Plan - North
A. Replace sheet in its entirety.

AD2.108: Sheet E2.13 — Mezzanine Floor Lighting Plan
A. Replace sheet in its entirety.
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AD2.109: Sheet E2.21 — Partial Second Floor Lighting Plan - South
A. Replace sheet in its entirety.

AD2. 110: Sheet E2.22 — Partial Second Floor Lighting Plan - North
A. Replace sheet in its entirety.

AD2. 111: Sheet E2.31 — Partial Third Floor Lighting Plan - South
A. Replace sheet in its entirety.

AD2.112: Sheet E2.32 — Partial Third Floor Lighting Plan - North
A. Replace sheet in its entirety.

AD2.113: Sheet E2.41 — Partial Roof Lighting Plan - North
A. Replace sheet in its entirety.

AD2. 114: Sheet E3.02 — Basement Floor Power Plan
A. Replace sheet in its entirety.

AD2. 115: Sheet E3.11 — Partial First Floor Power Plan - South
A. Replace sheet in its entirety.

AD2.116: Sheet E3.12 — Partial First Floor Power Plan - North
A. Replace sheet in its entirety.

AD2.117: Sheet E3.13 — Mezzanine Floor Power Plan
A. Replace sheet in its entirety.

AD2.118: Sheet E3.22 — Partial Second Floor Power g Plan - North
A. Replace sheet in its entirety.

AD2.119: Sheet E3.31 — Partial Third Floor Power Plan - South
A. Replace sheet in its entirety.

AD2.120: Sheet E3.32 — Partial Third Floor Power Plan - North
A. Replace sheet in its entirety.

AD2. 121: Sheet E3.42 — Partial Roof Power Plan - North
A. Replace sheet in its entirety.

AD2.122: Sheet E5.00 — Lighting Fixture Schedule
A. Replace sheet in its entirety.

AD2. 123: Sheet E6.00 — Misc, Motor & Mechanical Equipment Schedule
A. Replace sheet in its entirety.

AD2.124: Sheet E6.01 — Panel Schedules;
A. Replace sheet in its entirety.

AD2.125: Sheet E6.02 — Panel Schedules
B. Replace sheet in its entirety.
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AD2.126: Sheet E6.03 — Panel Schedules
C. Replace sheet in its entirety.
AD2.127: Sheet E6.04 — Panel Schedules
D. Replace sheet in its entirety.
AD2.128: Sheet T2.01 (sketch SK-T009)
A. Revised data/tel devices.
AD2.129: Sheet T2.11 (sketches SK-T010 and SK-T011)
A. Revised data/tel devices.
AD2.130: Sheet T2.12 (sketch SK-T012)
A. Revised data/tel devices.
AD2.131: Sheet T2.21 (sketches SK-T013 and SK-T014)
A. Revised data/tel devices.
AD2.132: Sheet T2.31 (sketch SK-T015)
A. Revised data/tel devices.
AD2.133: Sheet T2.41S (sketches SK-T016, SK-t017, SK-T018 and SK-T019)
A. Revised device schedules.
AD2. 134: Sheet T2.42S (sketch SK-T020)
A. Revised device schedule.
AD2.135: Sheet T2.43S (sketch SK-T021)
A. Revised device schedule.
AD2.136: Sheet T7.01 (sketch SK-T022)
A. Revised keynotes.
AD2. 137: Sheet T8.1 (sketch SK-T023)
A. Revised partial Single Line Diagram.
Volume 3
AD2.138: Sheet CP-M0.2 Mechanical Schedules (sketches SK-CPM-001 and SK-CPM-

002)

A. Deleted one chiller and one templifier as part of Value Engineering to
provide heating and cooling to 5 buildings only. One ground loop pump,
P-1E, was also deleted as shown on drawing.

B. Minimum ground loop inlet temperature to templifiers increased to 58°F,
which also increased unit capacity and efficiency as shown on drawings.

C. Chilled water, heating hot water, and condenser water capacities changed
as aresult of VE lowering plant capacity. All pumps were reselected
based on new flows. Heating hot water pumping is now primary-
secondary. Both primary (P-3A, 3B) and secondary pumps (P-5A, 5B)
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D.

E.

have one duty and one stand-by pump. All pump selctions revised on
drawing.

Added new ground loop pumps, P-4A, 4B, 4C, and 4D to serve templifiers.
Pump selections shown on drawings.

Anchorage schedule updated to show only 3 chillers and 3 templifiers.
New pump number, type, size, weight, and anchorage have been updated
as shown on drawings.

AD2.139: Sheet CP-M1.1 Mechanical Utility Site Plan

A.

B.

Hydronic trench piping was rerouted to coordinate with other site utilities
per CM’s direction as shown on drawing.

10” Condenser water supply and return (CWS&R) from Joint Use Building
to Geothermal Vault A has changed to 12” HDPE due to VE. 10”
Condenser water supply and return (CWS&R) from Joint Use Building to
Geothermal Vault A has changed to 12" HDPE. 10" Condenser water
supply and return (CWS&R) from Joint Use Building to Geothermal Vault
B has changed to 8" HDPE. See drawing for changes.

Expansion loop sizes have been revised to account for new pipe sizes
and distance as shown no drawing.

Valve vault and future connection to Advanced Tech Building has been
moved to the west of the building. New locatiton and pipe routing shown
on drawing.

Geothermal Vault A was moved in the parking lot and condenser water
main serving vault was rerouted to new vault location as shown on
drawing.

Geothermal Field B will be installed at a future date and 8” condenser
water main will be terminated in a vault for future connection.

Utility coordination details located in CCSF Infrastructure package
referenced on drawings.

Added new Sheet Note 5 that reads, “Contractor to provide chilled water
and heating hot water differential pressure sensors in mains before
branch to Performing Arts Center and in main towards Bookstore.
Contractor to field locate and coordinate sensor locations and service
vaults.”

AD2. 140: Sheet CP-M2.0 Mechanical Basement Floor Plan

A.

Addendum #2

Deleted CH-4, T-4, P-1E, and P-3C. Added P-4A, 4B, 4C, 4D, 5A, 5B, and
chemical pot feeder locations. Relocated ET-1, ET-2, ET-3, AS-1, AS-2,
and AS-3. Shifted units T-1, T-2, T-3. All ground loop pumps relocated
between chillers and templifiers. Chilled water pumps on east wall in
front of chillers and heating hot water pumps moved to east wall in front
of templifiers. Revised equipment locations shown on drawing.

Chilled water, heating hot water, and condenser water main sizes and
locations have been revised for the new loads as shown on the drawing.
Refrigerant sensor locations at units , refrigerant detector, and two
monitors, one at each entrance were added to the drawing.

Chilled water supply and return piping to serve Joint Use Building
changed from 4” to 6” diameter. Notation revised on drawing.
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AD2. 141:

AD2. 142:

AD2. 143:

AD2. 144:

AD2. 145:

ADZ2. 146:

Sheet CP-M4.1 Mechanical Sections (sketches SK-CPM-003 and SK-CPM-004)
A. Chilled water, heating hot water, and condenser water headers adjusted

for new pump layout and pipe sizes as shown on drawing.

Sheet CP-M5.5 Mechanical Details (sketches SK-CPM-005 and SK-CPM-
006)
A. Trench sections revised to show 12" diameter HDPE and 8" diameter

HDPE. Revisions shown on drawing.

Sheet CP-M5.7 Mechanical Details (sketch SK-CPM-007)
A. Vault detail revised to show 12" and 8” diameters of HDPE leaving the

central plant. All ball joints and isolation valves were removed from the
HDPE pipe. Revisions noted on drawing.

B. Link-seals/waterproofing at pipe penetrations at vault removed to allow
for motion transmission and seismic separation of the building. Dry well
with grate and gravel added to allow for gravity drainage. Revisions noted
on drawing.

Sheet CP-M6.1 Mechanical Piping Schematic
A. Geothermal field piping revised to show reverse-return headers. Updated

note for Field A to have 25 subfields and field B to have 6 subfields.

B. Ground loop main sizes changed to show 12" diameter and 8” diameter
HDPE pipe.

C. Deleted P-1E and added P-4A, 4B, 4C, and 4D to ground loop.

D. Added two-way valves on ground loop side of chillers and templifiers and
ground-loop bybpass.

E. Chilled water pumps moved to return side and pressure independent
control valve shown in decoupler.

F. Detail references called out at vaults.

G. Heating hot water piping revised to show P-3A and P-3B as primary
pumps and P-5A and P-5B as secondary pumps.

Sheet CP-M7.1 — Mechanical Controls Architecture (sketch SK-CPM-008)
A. Revised controls architecture to show correct number and tagging of
equipment. Revisions noted on drawing.

Sheet CP-M7.21- Chilled Water and Heating Hot Water Controls Schematic

A. Added two-way control valves on ground loop side of chillers and
templifiers.

B. Added bypass valve and flow meter on ground loop.

C. Added pressure independent control valve on chilled water decoupler.

D. Differential pressure sensors (DPS) shown on chilled water and heating
hot water mains to Bookstore.

E. Sequence of Operations for cooling revised for three chillers and to
maintain minimum flow through chillers.
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AD2. 147:

ADZ2. 148:

ADZ2. 149:

AD2. 150:

ADZ2. 151:

ADZ2. 152:
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Sheet CP-M7.22 — Chilled Water and Heating Hot Water Controls Schematic

A. Flow meter added to heating hot water return header.

B. DPS shown at chilled water and heating hot water mains to serve Joint
Use Building.

C. P-3A andP-3B shown as primary heating hot water pumps. P-5A and P-5B
shown as secondary heating hot water pumps. Decoupler pipe added to
heating hot water system.

D. Sequence of Operations for heating revised for three templifiers and
sidecar pumping arrangement in ground loop to templifiers. Maximum
outside air temperature for heating revised to 70°F.

Sheet CP-M7.23 — Chilled Water and Heating Hot Water Controls Schematic

A. Ground loop shows Field A has 25 subfields and Field B has six subfields.

B. Pumps P-4A, 4B, 4C, and 4D added to ground loop to pump ground water
from chillers to templifiers in sidecar arrangement. Ground loop bypass
pipe and valve added as shown on drawing.

C. Added flow meter to ground loop.

D. Sequence of Operations for variable speed pumping through ground loop.

Sheet CP-M7.3 — Refrigeration Leak Detection and Purge Exhaust Controls

(sketch SK-CPM-009)

A. Revised to show three alarm levels for refrigeration detection levels.
Noted refrigeration levels for each alarm level.

Sheet CP-E0.2 — Electrical Schedules and Single-Line Diagram
(sketches SK-CPE-001, SK-CPE-002, SK-CPE-003 and SK-CPE-004)
A. Revised single-line diagram, equipment connection schedule, and panel
#LPH-A to coordinate with revised mechanical equipment capacity.

i. 3000A bus duct revised to 2500A conduit/cable system

ii. Reduced service power transformer from 2500kVA to 2000kVA

iii. Removed mechanical equipment T-4, CH-4, P-1E, P-3C.

iv. Added pumps P-4A, P-4B, P-4C, P-4D, P-5A, and P-5B.

Sheet CP-E2.0 — Electrical Basement Floor Plan (sketch SK-CPE-005)
A. Revised incoming service line, revised power to pumps, and re-circuited
power system.
i. 3000A bus duct revised to 2500A conduit/cable system
ii. Reduced service power transformer from 2500kVA to 2000kVA
iii. Removed mechanical equipment T-4, CH-4, P-1E, P-3C.
iv. Added pumps P-4A, P-4B, P-4C, P-4D, P-5A, and P-5B.

Sheet CP-P2.0 — Plumbing Basement Floor Plan (sketch SK-CPP-001)

A. Relocated drains based on revised equipment and layout. Make-up water
to expansion tanks shown on drawing.
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Attachments:

Specifications

Section 01230 Alternates — 2 pages

Section 01350 LEED Special Environmental Requirements — 10 pages

LEED Checklist — 2 pages

Section 2840 Living Roof Irrigation System — 8 pages

Section 02911 Living Roof Assembly — 8 pages

Section 02912 Living Roof Growing Medium Preparation — 8 pages

Section 02913 Living Roof Planting — 11 pages

Section 07556 Roof Membrane — 6 pages

. Section 15330 Fire Protection Sprinkler System — 8 pages (Volume 2)

0. Section 15860 Fans — 5 pages (Volume 2)

1. Section 16200 Grid-Interactive Photovoltaic Systems (Design-Build) — 8
pages (Volume 2)

12. Section 16206 Automatic Transfer Switch — 7 pages (Volume 2)

13. Section 16210 Diesel Engine Generator System — 16 pages (Volume 2)

14. Section 16525 Exterior Lighting — 5 pages (Volume 2)

15. Section 15680 Water Chillers — 10 pages (Volume 3)

16. Section 15791 Closed-Loop Geothermal Heat Exchangers — 9 pages

(Volume 3)

RpRpoOoo~NoORr~ONE

Architectural Sketches Dated 10/22/08

1. SK-A021 — Basement Reflected Ceiling Plan; Ref. Dwg. A6.01

2. SK-A022 — Basement Reflected Ceiling Plan; Ref. Dwg. A6.01

3. SK-A023 - Partial First Floor Reflected Ceiling Plan — South; Ref. Dwg.
A6.11

4. SK-A024 — Partial First Floor Reflected Ceiling Plan — South; Ref. Dwg.
A6.11

5. SK-A025 - Partial First Floor Reflected Ceiling Plan — North; Ref. Dwg.
A6.12

6. SK-A026 — Partial First Floor Reflected Ceiling Plan — North; Ref. Dwg.
A6.12

7. SK-A027 — Mezzanine Reflected Ceiling Plan; Ref. Dwg. A6.13

8. SK-A028 - Partial Second Floor Reflected Ceiling Plan — South; Ref. Dwg.

9. gli.—zAlozg — Partial Second Floor Reflected Ceiling Plan — South; Ref. Dwg.

10. 2230\1030 — Partial Second Floor Reflected Ceiling Plan — North; Ref. Dwg.

11. éli.—zAz031 — Partial Second Floor Reflected Ceiling Plan — North; Ref. Dwg.

12. 2230\2032 — Partial Third Floor Reflected Ceiling Plan — South; Ref. Dwg.

13. ég—i\l%?, — Partial Third Floor Reflected Ceiling Plan — South; Ref. Dwg.

14. 2211034— Partial Third Floor Reflected Ceiling Plan — North; Ref. Dwg.
A6.32
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15.

16.

17.

18.

19.

20.
21.
22.

23.
24,
25.
26.
27.
28.
29.

SK-A035 — Partial Third Floor Reflected Ceiling Plan — North; Ref. Dwg.
A6.32

SK-A036 — Partial First Floor Power Plan — Floor Receptacles; Ref. Dwg.
A2.11

SK-A037 — Partial First Floor Power Plan — Floor Receptacles; Ref. Dwg.
A2.11

SK-A038 — Partial Second Floor Power Plan — Floor Receptacles; Ref. Dwg.
A2.21

SK-A039 - Partial Third Floor Plan Power Plan — Floor Receptacles; Ref.
Dwg. A2.31

SK-A040 — Stair 1 Lighting Fixture Mounting Heights; Ref. Dwg. 7/A7.01
SK-A041 — Stair 2 Lighting Fixture Mounting Heights; Ref. Dwg. 6/A7.02
SK-A042 — Stair 2 North Elevation Stair Lighting Fixture Mounting Heights;
Ref. Dwg. 9/A7.02

SK-A043 — Stair 3 Lighting Fixture Mounting Heights; Ref. Dwg. 4/A7.03
SK-A044 — Roof Details Typical Green Roof System; Ref. Dwg. 1/A8.01
SK-A045 — Roof Details Green Roof Edge Detail; Ref. Dwg. 2/A8.01
SK-A046 — Roof Deetails Curb at Paver Edge; Ref. Dwg. 3/A8.01

SK-A047 — Roof Details Green Roof at Edge Ballast; Ref. Dwg. 5/A8.01
SK-A048 — Roof Details Roof Overflow Drain Sump; Ref. Dwg. 8/A8.01
SK-A049 — Ext. Win. And Curtain Wall Details Operable Louver in Window;
Ref. Dwg. 7/A8.37

Structural Sketches Dated 10/22/08

1.

SK-S037 — Detail at Basement Window; Ref. Dwg. 2/S3.2

Mechanical Sketches Dated 10/22/08

1
2.
3

4,

10.

11.

12.

13.

Addendum #2

SK-MO060 — Mechanical Symbols, Abbreviations and Index ; Ref. Dwg M0.1
SK-M061 — Basement Floor Plan — Mechanical Ductwork; Ref. Dwg. MD2.02
SK-MO062 — Partial First Floor Plan — South — Mechanical Ductwork; Ref.
Dwg. MD2.11

SK-MO063 — Partial First Floor Plan — North — Mechanical Ductwork; Ref.
Dwg. MD2.12

SK-M064 — Mezzanine Floor Plan — Mechanical Ductwork — Ref. Dwg.
MD2.13

SK-MO065 — Partial Second Floor Plan — South — Mechanical Ductwork; Ref.
Dwg. MD2.21

SK-MO066 — Partial Second Floor Plan — North — Mechanical Ductwork/ Ref.
Dwg. MD2.22

SK-MO067 — Partial Third Floor Plan — South — Mechanical Ductwork; Ref.
Dwg. MD2.31

SK-MO068 — Partial Third Floor Plan — North — Mechanical Ductwork; Ref.
Dwg. MD2.32

SK-MO069 — Partial Roof Plan — South — Mechanical Ductwork; Ref. Dwg.
MD2.41

SK-MO070 — Partial Roof Plan — North — Mechanical Ductwork; Ref. Dwg.
MD2.42

SK-MO071 — Partial First Floor Plan — South — Mechanical Hydronics; Ref.
Dwg. MH2.11

SK-MO072 - Partial First Floor Plan — South — Mechanical Hydronics; Ref.
Dwg. MH2.11
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14. SK-M073 — Partial Second Floor Plan — North — Mechanical Hydronics; Ref.
Dwg. MH2.22

15. SK-M074 — Partial Third Floor Plan — South — Mechanical Hydronics; Ref.
Dwg. MH2.31

16. SK-MO75 - Partial Third Floor Plan — South — Mechanical Hydronics; Ref.
Dwg. MH2.31

17. SK-MO076 — Partial Third Floor Plan — North — Mechanical Hydronics; Ref.
Dwg. MH2.32

18. SK-MOQ77 - Partial Third Floor Plan — North — Mechanical Hydronics; Ref.
Dwg. MH2.32

19. SK-M078 — Riser Diagrams; Ref. Dwg. M3.1

20.
21.
22.
23.

SK-MO079 - Riser Diagrams; Ref. Dwg. M3.1
SK-M080 — Schedules; Ref. Dwg. M4.2
SK-M081 — Mechanical Details; Ref. Dwg. M6.3
SK-MO082 — Mechanical Details; Ref. Dwg. M7.2

Plumbing Sketches Dated 10/22/08

1.
2
3
4
5.
6.
7
8
9.
1

0.

SK-P022 — Basement Floor Plan North — Plumbing; Ref. Dwg. P2.02
SK-P023 — Partial First Floor Plan South — Plumbing; Ref. Dwg. P2.11
SK-P024 — Partial First Floor Plan North — Plumbing; Ref. Dwg. P2.12
SK-P025 — Partial Second Floor Plan South — Plumbing; Ref. Dwg. P2.21
SK-P026 — Partial Roof Plan North — Plumbing; Ref. Dwg. P2.42
SK-P027 — Plumbing Schedules; Ref. Dwg. P4.01

SK-P028 — Enlarged Floor Plan Plumbing; Ref. Dwg. P5.01

SK-P029 — Enlarged Floor Plan Plumbing; Ref. Dwg. P5.02

SK-P030 — Plumbing Details; Ref. Dwg. P6.01

SK-P031 — Plumbing Details; Ref. Dwg. P6.02

Fire Protection Sketches Dated 10/22/08

SK-FP001 — Cover Sheet — Fire Protection; Ref. Dwg. FP0.01

SK-FP002 — Basement Floor Plan — Fire Protection; Ref. Dwg. FP2.02
SK-FP003 — Basement Floor Plan — Fire Protection; Ref. Dwg. FP2.02
SK-FP004 — First Floor Plan South — Fire Protection; Ref. Dwg. FP2.11
SK-FP0O05 — First Floor Plan South — Fire Protection; Ref. Dwg. FP2.11
SK-FP0O06 — First Floor Plan North — Fire Protection; Ref. Dwg. FP2.12
SK-FP0O07 — First Floor Plan North — Fire Protection; Ref. Dwg. FP2.12
SK-FP008 — Mezzanine Floor Plan — Fire Protection; Ref. Dwg. FP2.13
SK-FP009 —Second Floor Plan South— Fire Protection.; Ref. Dwg. FP2.21

. SK-FP010 —Second Floor Plan South— Fire Protection.; Ref. Dwg. FP2.21
. SK-FP011 —Second Floor Plan North— Fire Protection.; Ref. Dwg. FP2.22
. SK-FP012 -Second Floor Plan North— Fire Protection.; Ref. Dwg. FP2.22
. SK-FP013 -Third Floor Plan South— Fire Protection.; Ref. Dwg. FP2.31
. SK-FP014 —Third Floor Plan South— Fire Protection.; Ref. Dwg. FP2.31
. SK-FP015 —Third Floor Plan North— Fire Protection.; Ref. Dwg. FP2.32

Electrical Sheets (full size) Dated 10/22/08 Delta 1 Addendum #2

1.
2.
3.
4,

Addendum #2

E1.00 — Single Line Diagram; Ref. Dwg. E1.00

E2.02 — Basement Floor Lighting Plan; Ref. Dwg. E2.02

E2.11 — Partial First Floor Lighting Plan - South; Ref. Dwg. E2.11
E2.12 — Partial First Floor Lighting Plan - North; Ref. Dwg. E2.12
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E2.13 — Mezzanine Floor Lighting Plan; Ref. Dwg. E2.13

E2.21 — Partial Second Floor Lighting Plan - South; Ref. Dwg. E2.21
E2.22 — Partial Second Floor Lighting Plan - North; Ref. Dwg. E2.22
E2.31 — Partial Third Floor Lighting Plan - South; Ref. Dwg. E2.31
E2.32 — Partial Third Floor Lighting Plan - North; Ref. Dwg. E2.32

. E2.41 — Partial Roof Lighting Plan - North; Ref. Dwg. E2.41

. E3.02 — Basement Floor Power Plan; Ref. Dwg. E3.02

. E3.11 — Partial First Floor Power Plan - South; Ref. Dwg. E3.11

. E3.12 — Partial First Floor Power Plan - North; Ref. Dwg. E3.12

. E3.13 — Mezzanine Floor Power Plan; Ref. Dwg. E3.13

. E3.21 — Partial Second Floor Power Plan - South; Ref. Dwg. E3.21

. E3.22 — Partial Second Floor Power g Plan - North; Ref. Dwg. E3.22
. E3.31 — Partial Third Floor Power Plan - South; Ref. Dwg. E3.31

. E3.32 — Partial Third Floor Power g Plan - North; Ref. Dwg. E3.32

. E3.42 — Partial Roof Power Plan - North; Ref. Dwg. E3.42

. E5.00 — Lighting Fixture Schedule; Ref. Dwg. E5.00

. E6.00 — Misc, Motor & Mechanical Equipment Schedule; Ref. Dwg. E6.00
. E6.01 — Panel Schedules; Ref. Dwg. E6.01

. E6.02 — Panel Schedules; Ref. Dwg. E6.02

. E6.03 — Panel Schedules; Ref. Dwg. E6.03

. E6.04 — Panel Schedules; Ref. Dwg. E6.04

Telecommunications Sketches Dated 10/22/08

ONoTOR~LONE

10.

11.

12.
13.
14.
15.

SK-T009 — Basement Device Plan; Ref. Dwg. T2.01

SK-T010- First Floor Device Plan; Ref. Dwg. T2.11

SK-TO011- First Floor Device Plan; Ref. Dwg. T2.11

SK-T012- Mezzanine Device Plan; Ref. Dwg. T2.12

SK-T013- Second Floor Device Plan; Ref. Dwg. T2.21

SK-T014- Second Floor Device Plan; Ref. Dwg. T2.21

SK-T015- Third Floor Device Plan; Ref. Dwg. T2.31

SK-T016 — Basement First Floor and Mezzanine Device Schedules; Ref.
Dwg. T2.41S

SK-T017 — Basement First Floor and Mezzanine Device Schedules; Ref.
Dwg. T2.41S

SK-T018 — Basement First Floor and Mezzanine Device Schedules; Ref.
Dwg. T2.41S

SK-T019 — Basement First Floor and Mezzanine Device Schedules; Ref.
Dwg. T2.41S

SK-T020 — Second Floor Device Schedules; Ref. Dwg. T2.42S

SK-T021 — Third Floor Device Schedules; Ref. Dwg. T2.43S

SK-T022 — Basement BDF Enlarged Plans and Elevations; Ref. Dwg. T7.01
SK-T023 — Structured Cabling Single Line Diagram; Ref. Dwg. T8.1

Central Plant Mechanical Drawings Dated 10/22/08

ogrwNE

CP-M1.1 — Mechancial Utility Site Plan

CP-M2.0 — Mechancial Basement Floor Plan

CP-M6.1 — Mechanical Piping Schematic

CP-M7.21 — Chilled Water and Heating Hot Water Controls Schematics
CP-M7.22 — Chilled Water and Heating Hot Water Controls Schematics
CP-M7.23 — Chilled Water and Heating Hot Water Controls Schematics

Central Plant Mechanical Sketches Dated 10/22/08

Addendum #2
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CoNouk~wWNE

SK-CPM-001 — Partial Mechanical Schedules; Ref. Dwg. CP-MO0.2
SK-CPM-002 — Partial Mechanical Schedules; Ref. Dwg. CP-M0.2
SK-CPM-003 — Partial Mechanical Sections; Ref. Dwg. CP-M4.1
SK-CPM-004 — Partial Mechanical Sections; Ref. Dwg. CP-M4.1
SK-CPM-005 — Mechanical Details; Ref. Dwg. CP-M5.5

SK-CPM-006 — Mechanical Details; Ref. Dwg. CP-M5.5

SK-CPM-007 — Mechanical Details; Ref. Dwg. CP-M5.7

SK-CPM-008 — Mechanical Controls Architecture; Ref. Dwg. CP-M7.1
SK-CPM-009 — Mechanical Leak Detection and Purge Exhaust Controls;
Ref. Dwg. CP-M7.3

Central Plant Plumbing Sketches Dated 10/22/08

1.

SK-CPP-001 — Partial Plumbing Basement Plan; Ref. Dwg. CP-P2.0

Central Plant Electrical Sketches Dated 10/22/08

1.

2.

3.

Addendum #2

SK-CPE-001 - Partial Electrical Single Line Diagram and Schedules; Ref.
Dwg. CP-E0.2

SK-CPE-002 — Partial Electrical Single Line Diagram and Schedules; Ref.
Dwg. CP-EO0.2

SK-CPE-003 - Partial Electrical Single Line Diagram and Schedules; Ref.
Dwg. CP-E0.2

SK-CPE-004 — Partial Electrical Single Line Diagram and Schedules; Ref.
Dwg. CP-EO0.2

SK-CPE-005 - Partial Electrical Basement Plan; Ref. Dwg. CP-E2.0

End of Addendum #2
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Joint Use Facility
City College of San Francisco
Ocean Campus
Balboa Reservoir Development
San Francisco, California

ADDENDUM #3
October 30, 2008

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the
original Contract Documents, Project Manual, Drawings, Specifications and subsequent
Addenda. This Addendum shall supersede the original Contract Documents and previous
Addenda wherein it contradicts the same and shall take precedence over anything to the contrary
therein. All other conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it
were originally included therein.

Specifications:

AD3.01: Section 03335 Colored Topping Slabs
A. Paragraph 1.4-D: Add paragraph:
“Shop Drawings: Clearly indicate locations of expansion and contraction
control joints, cold joints and details”
B. Paragraph 2.1-D: Add sub item 1: to read
“Color:, to match Davis Color- Dark Gray 8084”

AD3.01: Section 07260 Slab-on-Grade Vapor Retarder
A. Paragraph 2. 2 C: Revise to read

materrals—and—ergamemaﬁer— Lean Concrete Refer to structural drawrngs

for specification.
B. Paragraph 3.2-F Revrse to read

rmnand—e%heeseeme&eﬁmetﬂng—en&keer%ret&rs—peered— Apply 2“ of Iean

concrete as indicated in the structural drawings.

AD3.03: Section 08630 Metal Framed Skylight
A. Paragraph 2.2-B-2: “Insulated Glass”

a. Revise to read “Glazing Type 3 as scheduled, Pre-assembled units
consisting of organically sealed panes of glass hermetically sealed
dehydrated air space with -20 degree F dew point”

B. Paragraph 2.2-B-2-d: InsideLites:

a. Revise to read “Two sheets of Blue green tint float glass laminated with
a film of polyvinyl buteral;safety glass; laminated layers free of air
pockets and foreighn substances.”

b. Retain subitems 1 & 2
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AD3.04:

AD3.05:

Section 08725 Low Energy Door Operators
A. Paragraph 2.1-A-1: “Manufacturers:”
a. Revise to: “Horton Automatics / Series 76606 4800 LE with bottom
access header at match window wall”
b. Delete Note b in its entirety, “LCN/4600-Series—ElectricallyPowered
B. Paragraph 2.1-B: “Control:” - revise to read
“Control: Wikk Industires Inc. / Access Ability 4x4 series, flush wall
mounted push-button control units, or in-ground square stainless steel
tube mounted as indicated in drawings.”

Section 08800 Glazing
A. Paragraph 2.1-A: “Tempered Glass”

a. Revise to read “Glazing Type 7 as scheduled, Select glazing quality,
clear float glass fully tempered, ASTM C1048, Kind FT: nominal
thickness v4”"; safety glass.”

b. Retain sub items: 1 & 2.

B. Paragraph 2.1-B: “Laminated Safety Glass”

a. Revise to read “Glazing Type 4 as scheduled, ASTM C1172, Kind LA,
two sheets of varying thickness clear float glass laminated with polyvinyl
buteral film, safety glass; laminated layers shall be free of air pockets
and foreighn substances.”

b. Sub-paragraph 2: “Glass Thickness”: - revise to read “1/2" nominal,
unless otherwise indicated.”

c. Sub-paragraph 3: “Polyvinyl Buteral Core Thickness”: - revise to read
“Not less than 30 mil; where indicated provide core with transparent &
translucent interlayer.”

d. Retain all other sub items

C. Paragraph 2.1-C: “Glazing Sealants:”
a. Revise to be paragraph D and retain sub items.

D. Paragraph 2.1-D: “Setting Blocks:”
a. Revise to be paragraph E

E. Paragraph 2.1-E: “Glazing Sealants:”
b. Revise to be paragraph F

F. Paragraph 2.1-F: “LEED Recycled Content:”
a. Revise to be paragraph G

G. Paragraph 2.1-G: “LEED Regionally Manufactured, Extracted Harvested, or
Recovered Materials:”
a. Revise to be paragraph H

H. Paragraph 2.1-H: “LEED Total Volatile Organic Compounds (TVOC) and Toxic
Substances:”
a. Revise to be paragraph |
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I. Paragraph 2.1-C: Add new paragraph “Fire Rated Safety Glass” — to read;
Fire Rated Safety Glass: Glazing Type 2 as scheduled, FireLite Plus as
manufactured by Nippon Electric Glass Company, Ltd., and distributed
by Technical Glass Products; or equal. Properties for Premium
(polished) Fire Lite:

Thickness: 5/16".

Weight: 4 Ibs./sq. ft.

Approximate Visible Transmission: 85 percent.

Hardness (Vicker's Scale): 700.

Fire-rating: 20 minute to 3 hours.

Impact Safety Rating: Meets ANSI 297.1 and CPSC 16CFR1201

(cat. I and ).

Positive Pressure Test: UL 10C, UBC 7-2 and 7-4: passes.

8. 5-year limited warranty.”

ogkrwnr

AD3.06: Section 08915 Aluminum Window Walls
A. Paragraph 2.1-B: “Doors Frames & Hardware”
a. Type: - revise to read “Wide stile (nominal 6” side stile and head rail)
with 10” bottom rail.”

A. Paragraph 2.1-D-2: “Insulated Glass”

a. Revise to read “Glazing Type 1 as scheduled, Pre-assembled units
consisting of organically sealed panes of glass hermetically sealed
dehydrated air space with -20 degree F dew point”

b. Retain sub items

A. Paragraph 2.1-D-3: - Add Paragraph 3 to read
a. ‘“Door Glass: Glazing Type 5 as scheduled, Blue green tinted, %" thick
safety glass to match Glass Type 1 listed above. Provide at all entrance
doors in aluminum window wall systems.”

B. Paragraph 2.1-D-4: - Add Paragraph 4 to read
“Opaque Spandral Glass: Glazing Type 6 as scheduled, Pre-assembled units
consisting of organically sealed panes of glass hermetically sealed
dehydrated air space with -20 degree F dew point,

a. Performance Classification: ASTM E774, Class A.

b. System: Manufacturer's standard dual seal system compatible with
glazing system, and including spacers, desicant, and standard corner
construction.

c. Outside Lites: Grey opaque float glass fully tempered, meeting ASTM
C1048, Kind FT: nominal thickness %."; safety glass.

d. Inside Lites Opaque float glass, minimum thickness ¥4"

e. Total Unit Thickness: 1”

AD3.07: Section 09512 Manufactured Wood Ceilings
A. Section 2.1-A-1: Revised section to read:
1. Manufacturers:

a. 9 Wood /1000S Wood Grille.

b. Heward-Manufacturing-Co-Aentwoed Rulon / Panel Grille.

C. Arm s Ao 4 ras/\A, ALO iean A
Ceiling Or equal.

d. Substitutions: Refer to Section 01630.
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AD3.08:

AD3.09:

AD3.10:

AD3.11:

AD3.12:

AD3.13:

B. Section 2.1-A-2: Revised section to read “Wood: Match 9 Wood / 1000S Wood
Grille, BeuglasFir-tHemloek Rift Sawn Red Oak as approved by Architect.”

Section 09656 Sheet Linoleum
A. Section 2.1-2-b: Revised section to read “Thickness (Gage): Nominal +/8~(3-2
mm) 1/10” (2.5 mm).

Section 10440 Sighage
A. Add Section 2.2-G-4: Add section to read “4. Coordinate final room names and
numbers with Owner.”

Section 15040 Acceptance Testing and Documentation
A. Section 3.1-A: Revised section to read:

“Refer to California Title 24, Non-residential manual for specific testing
procedures and documentation requirements. The detailed requirements can
be found at
http://www.energy.ca.govi/title24/2005standards/nonresidential_acm/index.html.
Contractor is responsible for reviewing and complying with these standards.”

Section 15890 Ductwork
A. Section 3.1: Added section BB:

“Duct Pressure Classification is 2-inches w.g. Seal class determination is
based on ASHRAE 90.1-2004 Table 6.4.4.2A and B. Seal Class is "A" for
supply and return ductwork located outdoors, "B" for supply and return ductwork
located in unconditioned space, "C" for supply and return ductwork located in
conditioned spaces. Seal Class is "C" for exhaust air ductwork located
outdoors or in unconditioned space and class "B" for exhaust ductwork located
in conditioned spaces.”

B. Section 3.5: Revised section to read:

“Comply with and submit all records and calculations showing compliance with
LEED EQ Credit 3: Construction IAQ Management Plan (3.1-During

Construction, 3.2 Before Occupancy, Option 1). See-Specification-Section
01734, Comply with requirements in LEED NC version 2.2.”

Section 15940 Air Outlets and Inlets
A. Section 2.2E: Revised in its entirety. See revised specification section.
B. Section 2.3: Revised in its entirety. See revised specification section.

Section 15950 HVAC Instrumentation and Controls
A. Section 1.3: Revised section to read:

1. Alerton (as installed by Syserco)

2. Andover TAC (as installed by Yamas)

3—Automated-Logic
4. Delta (as installed by Trinity)
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Drawings:

AD3.14:

AD3.15:

AD3.16:

AD3.17:

AD3.18:

AD3.19:

AD3.20:

AD3.21:

AD3.22:

AD3.23:

AD3.24:

AD3.25:

Sheet A2.01 Basement Floor Plan
A. At Elevator 1, revise partition types 4C and 4E to read 4J.

Sheet A2.11 Partial First Floor Plan — South

A. At Elevators 2 and 3, revise patrtition type 4E to read 4J.

B. At Elevators 2 and 3, revise partition type 4D to read 4J and add type 1
adjacent to 4J.

Sheet A2.12 Partial First Floor Plan — North
A. At Elevator 1, revise partition types 4C and 4G to read 4J.
B. Add detail reference for removable bollards as shown in sketch SK-A050.

Sheet A2.13 Mezzanine Floor Plan

A. At Elevators 2 and 3, revise patrtition type 4E to read 4J.

B. At Elevators 2 and 3, revise partition type 4D to read 4J and add type 1
adjacent to 4J.

Sheet A2.21 Partial Second Floor Plan — South

A. At Elevators 2 and 3, revise patrtition type 4E to read 4J.

B. At Elevators 2 and 3, revise partition type 4D to read 4J and add type 1
adjacent to 4J.

Sheet A2.22 Partial Second Floor Plan — North
A. At Elevator 1, revise partition types 4C and 4E to read 4J and revise partition
type 4H to read 4l.

Sheet A2.31 Partial Third Floor Plan — South

A. At Elevators 2 and 3, revise patrtition type 4E to read 4J.

B. At Elevators 2 and 3, revise partition type 4D to read 4J and add type 1
adjacent to 4J.

Sheet A2.32 Partial Third Floor Plan — North
A. At Elevator 1, revise partition types 4C and 4G to read 4J and revise partition
type 4H to read 4l.

Sheet A5.13 Interior Elevations First Floor
A. At detail 1A, add detail tag as shown in sketch SK-A054.

Sheet A7.13 Guardrail Details
A. At Detail 7, revise dimensions as shown in sketch SK-A051.
B. Add new Detail 8 Removable Bollard as shown in sketch SK-A052.

Sheet A8.11 Exterior Wall Details
A. Where exterior metal stud framing is noted, revise note to read “METAL STUD
FRAMING, SSD FOR SIZE AND GAUGE.”

Sheet A8.12 Exterior Wall Details
A. Where exterior metal stud framing is noted, revise note to read “METAL STUD
FRAMING, SSD FOR SIZE AND GAUGE.”
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AD3.26:

AD3.27:

AD3.28:

AD3.29:

AD3.30:

AD3.31:

AD3.32:

AD3.33:

AD3.34:

Sheet A8.21 South Canopy Plans, Sections, & Elevations

A. Detail 4; Revise dimensions. (see sketch SK-A069)

B. Detail 5; Revise beam locations and panel dimensions.
(see sketch SK-A068)

C. Detail 6; Revise beam location. (see sketch SK-A069)

Sheet A8.24 Canopy Details
A. Where exterior metal stud framing is noted, revise note to read “METAL STUD
FRAMING, SSD FOR SIZE AND GAUGE.”

Sheet A8.33 Exterior Window Schedule (see sketches SK-A017, SK-A018 and SK-
A019)

A. For window type AA, add 17/A8.36 detail key.

B. For window type KK, add 17/A8.36 detail key.

C. For window type MM, add 17/A8.36 detail key.

Sheet A8.34 Exterior Window and Curtain Wall Details
A. Where exterior metal stud framing is noted, revise note to read “METAL STUD
FRAMING, SSD FOR SIZE AND GAUGE.”

Sheet A8.35 Exterior Window and Curtainwall Details

A. Detail 1; Revise Louver to be 6” with mechanical actuator.
(see sketch SK-A065)

B. Detail 20; Revise Door head tube dimension & Skow smoke evacuation system
window operator at transom.
(see sketch SK-A064)

C. Where exterior metal stud framing is noted, revise note to read “METAL STUD
FRAMING, SSD FOR SIZE AND GAUGE.”

Sheet A8.36 Exterior Window and Curtainwall Details

A. Detail 17; Smoke Evacuation Window Section, add entire detail.
(see sketch SK-A067)

B. Where exterior metal stud framing is noted, revise note to read “METAL STUD
FRAMING, SSD FOR SIZE AND GAUGE.”

Sheet A8.37 Exterior Window and Curtainwall Details

A. Detail 1; Revise Louver to be 6” with mechanical actuator.
(see sketch SK-A066)

B. Where exterior metal stud framing is noted, revise note to read “METAL STUD
FRAMING, SSD FOR SIZE AND GAUGE.”

Sheet A8.41 Exterior Skylight Enlarded Plans & Elevations

Detail 1; Revise glazing note. (see sketch SK-A070)

Detail 2; Revise glazing note . (see sketch SK-A071)

Detail 2; Add sections 4 & 7 / A8.41 keys (see sketch SK-A071)
Detail 4; Add entire detail. (see sketch SK-A072)

Detail 7; Add entire detail. (see sketch SK-AQ073)

moow»

Sheet A9.01 Partition Schedule (see sketch SK-A053)
A. Revise Partition Type 2B
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AD3.35: Sheet A9.21 Door Types and Schedule (see sketch SK-A055)
A. Revise Door Glazing at door types B, C, & D
B. On Hardware Legend, revise hinge type H-2 to read “HAGER BB1199”

AD3.36: Sheet A9.22 Door Frame & Glazing Schedules (see sketches SK-A056 and SK-
A057)
A. Revise Glazing at frame types F2, F3, F4, F5, F6, & F7
B. Revise Glazing at frame types F8, F9, & F10
C. Revise Glazing Schedule.

AD3.37: Sheet A9.23 Door, Frame & Glazing Schedules Continued
(see sketches SK-A058 and SK-A059)
A. Revise Glazing at frame types F11, F12, F13, & F14
B. Revise Glazing at frame types F15, F16, & F17
C. Revise Glazing Schedule.

AD3.38: Sheet A9.31 Interior Window Schedule (see sketch SK-A060)
A. Revise Glazing Schedule. (see sketch SK-A060)
B. Revise Glazing at W5 window. (see sketch SK-A061)
C. Revise Glazing at W6 window. (see sketch SK-A062)
D. Revise Glazing at W11, W12, & W13 windows. (see sketch SK-A063)

AD3.39: Sheet T2.11 First Floor Device Plan
A. Room 121 — Add data outlets with two Cat 5e jacks on the west and south
walls. Stub 1” conduit up to the accessible ceiling space for each outlet.
Homerun plenum cat 5e cables to IDF1.1. Label each outlet.
B. Room 122 - Add a data outlet with two Cat 5e jacks on the south wall. Stub 1”
conduit up to the accessible ceiling space in Room 121. Homerun plenum cat
5e cables to IDF1.1. Label the outlet.

AD3.40: Sheet T2.21 Second Floor Device Plan
A. Room 231 — Move the data outlet 231-DA on the north wall to be at 60" A.F.F.

AD3.41: Sheet T2.31 Third Floor Device Plan
A. Room 320 — Move the data outlet 320-CA on the center of the north wall at 60"
A.F.F.
B. Room 320 — Move the floor data outlet 320-EA to the south wall at 18" A.F.F.
Change the label to read as “320-AA".

AD3.42: Sheet T8.1 Structured Cabling Single Line Diagram
A. Detall 1, IDF1.1 First Floor — Revise the Cat 5e patch panel quantity from “5-48
C5ePP” to read as “6-48 C5ePP”.

AD3.43: Sheet T9.3 Access Control and Intrusion Detection Details
A. Detail 1 — Revise the sentence “ Homerun to MDF Room” to read as “Extend
multiple 2” conduits to an accessible ceiling space”.
B. Detail 2 — Revise the sentence “ Homerun to MDF Rooms” to read as “Extend
multiple 2” conduits to an accessible ceiling space”.

AD3.44: Sheet MD2.41 Partial Roof Plan — South Mechanical Ductwork
A. Add relief air louvers at skylights. (see sketch SM-M083).
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AD3.45: Sheet MD2.42 Partial Roof Plan — North Mechanical Ductwork
A. Add relief air louvers at skylights. (see sketch SM-M084).

AD3.46: Sheet M7.1 Mechanical Controls
A. Detail 1 — Revise detail to add CO2 sensors. (see sketch SM-M085).

Attachments:

Specifications
1. Section 15940 Air Outlets and Inlets

Architectural Sketches Dated 10/30/08

1. SK-A017 - Exterior Window Schedule Type AA Window; Ref. Dwg. A8.31

2. SK-A018 - Exterior Window Schedule Type KK Window; Ref. Dwg. A8.32

3. SK-A019 - Exterior Window Schedule Type MM Window; Ref. Dwg. A8.33

4. SK-A050 — Partial First Floor Plan - North; Ref. Dwg. A2.12

5. SK-A051 — Removable Bollard; Ref. Dwg. 8/A7.13

6. SK-A052 — Pipe Rail Post Base; Ref. Dwg. 7/A7.13

7. SK-A053 - Partition Type 2B ; Ref. Dwg. A9.01

8. SK-A054 — Interior Elevations First Floor; Ref. Dwg. A5.13

9. SK-A055 — Door Types; Ref. Dwg. A9.21

10. SK-A056 — Frame Schedule; Ref. Dwg. A9.22

11. SK-A057 — Glazing Schedule; Ref. Dwg. A9.22

12. SK-A058 — Frame Schedule; Ref. Dwg. A9.23

13. SK-A059 - Glazing Schedule; Ref. Dwg. A9.23

14. SK-A060 — Glazing Schedule; Ref. Dwg. A9.31

15. SK-A061 — Interior Window Schedule; Ref. Dwg. A9.31

16. SK-A062 — Interior Window Schedule; Ref. Dwg. A9.31

17. SK-A063 — Interior Window Schedule; Ref. Dwg. A9.31

18. SK-A064 — Curtainwall Auto Operator Door Head; Ref. Dwg. 20/A8.35

19. SK-A065 — 6” Louver Win. Head @ Corr. Met. Pnl.; Ref. Dwg. 1/A8.35

20. SK-A066 — 6” Louver Win. Head @ Fiber Cem. Pnl.; Ref. Dwg. 2/A8.37

21. SK-A067 — Smoke Evacuation Window Section; Ref. Dwg. 17/A8.36

22. SK-A068 — South Canopy Plan; Ref. Dwg. 5/A8.21

23. SK-A069 — South Canopy Elevs & Section; Ref. Dwg. 3, 4, & 6/A8.21

24. SK-A070 — Typical Skylight Enlarged Plan; Ref. Dwg. 1/A8.41

25. SK-A071 — South Skylight Enlarged Plan; Ref. Dwg. 2/A8.41

26. SK-A072 — South Skylight Section; Ref. Dwg. 4/A8.41

27. SK-A073 — South Skylight Section at East Face; Ref. Dwg. 7/A8.41

28. SK- M083 - Partial Roof Plan — South Mechanical Ductwork; Ref. Dwg.
1/MD2.41

29. SK- M084 — Partial Roof Plan — North Mechanical Ductwork; Ref. Dwg.
1/MD2.42

30. SK- M085 — Mechanical Controls; Ref. Dwg. 1/M7.1

End of Addendum #3
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Joint Use Facility
City College of San Francisco
Ocean Campus
Balboa Reservoir Development
San Francisco, California

ADDENDUM #4
November 13, 2008

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the
original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda.
This Addendum shall supersede the original Contract Documents and previous Addenda wherein
it contradicts the same and shall take precedence over anything to the contrary therein. All other
conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it
were originally included therein.

Specifications:

ADA4.1: Section 01500 Temporary Facilities and Controls
A. Add new section.

AD4.2: Section 08330 Overhead Coiling Doors
A. Add new section.

ADA4.3: Section 09300 Tile
A. Section 2.1-A-2: revise to read “Color, Style and Pattern: As indicated on
Finish Schedule and conforming to Architect approved samples. Floor
tiles — 18” x 18” porcelain. Wall tiles — 3” x 6” glazed ceramic. Price
category equivalent to Dal-Tile category 3 & 4.

AD4.4: Section 09640 Radiant Heated Wood Strip Flooring
A. Add new section.
ADA4.5: Section 09680 Carpet
A. Replace section in its entirety.
Drawings:
ADA4.6: Sheet A2.11 Partial First Floor Plan — South
A. Add one electric hand dryer in room 135.
ADA4.7: Sheet A2.12 Partial First Floor Plan — North
A. Add one electric hand dryer in room 111.
ADA4.8: Sheet A2.22 Partial Second Floor Plan — North

A. Add one electric hand dryer in room 212.
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ADA4.9: Sheet A3.22 Building Sections and Atrium Elevation
A. Add notes and dimension for wood grille panel layout.

AD4.10: Sheet A6.12 Partial First Floor Reflected Ceiling Plan — North
A. Add notes and dimension for wood grille panel layout.

AD4.11: Sheet A9.74 Interior Details
A. Add detail 10 Wood Floor Assembly as indicated in sketch SK-A082.

AD4.12: Sheet A10.00 Room Finish Schedule
A. Atrooms 116,117,118 and 119, revise flooring to type WD-1.

AD4.13: Sheet M4.2 Schedules
A. On fan coil unit schedule, revise model number and flow rates as
indicated in sketch SK-MO086.

AD4.14: Sheet E3.32 Partial Third Floor Power Plan — North
A. Add power for motorized window shades as indicated in sketch SK-E001.

ADA4.15: Sheet E5.01 Lighting Fixture Schedule
A. At fixture L7, revise Manufacturer to read “RSA Lighting
CCADPAR30MH39-BK-TR-96-12-120"
B. At fixture L10, add remark “2. Modify fixture for one lamp.”
C. At fixture L11, add remark “2. Modify fixture for one lamp.”

Attachments:

Specifications
1. Section 01500 Temporary Facilities and Controls — 4 pages
2. Section 08330 Overhead Coiling Doors — 6 pages
3. Section 09640 — Radiant Heated Wood Strip Flooring — 7 pages
4, Section 09680 Carpet — 7 pages

Architectural Sketches Dated 11/13/08
1. SK-A080 - Typical Wood Grille Panel Layout Bldg Section & Atrium Elev. —
West; Ref. Dwg. A3.22
2. SK-A081 - Typical Wood Grille Panel Layout Refl Ceiling Plan — First Floor
North; Ref. Dwg. A6.12
3. SK-A082 — Wood Floor Assembly; Ref. Dwg. A9.74

Mechanical Sketches Dated 10/22/08
1. SK-MO086 — Schedules; Ref. Dwg. M4.2

Electrical Sketches Dated 11/13/08
2. SK-EO001 - Partial Third Floor Power Plan - North; Ref. Dwg. E3.32

End of Addendum #4
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Joint Use Facility
City College of San Francisco
Ocean Campus
Balboa Reservoir Development
San Francisco, California

ADDENDUM #5
November 25, 2008

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the
original Contract Documents, Project Manual, Drawings, Specifications and subsequent
Addenda. This Addendum shall supersede the original Contract Documents and previous
Addenda wherein it contradicts the same and shall take precedence over anything to the contrary
therein. All other conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it
were originally included therein.

Specifications:

AD5.01: Section 00010 Table of Contents
A. On page 4, revise section 12494 name to read “Window Solar Shades”

AD5.02: Section 02911 Living Roof Assembly
A. Paragraph 2.1: “General”
a. Revise paragraph E to be paragraph F.
b. Revise paragraph F to be paragraph E.
c. At new paragraph E, revise sub-paragraph 1to read:
“Crush-proof core and non-woven filter fabric.
- American Hydrotech, Inc., Hydrodrain AL"

AD5.03: Section 03300 Cast-In-Place Concrete
A. Paragraph 1.2: “Related Sections”
a. Revise paragraph A to read, “03380 Integral Concrete
Waterproofing.”
b. Add paragraph B to read, “07260 Slab-on-Grade Vapor Retarder.”

ADb5.04: Section 03380 Integral Concrete Waterproofing
A. Paragraph 1.1-B: “Related Sections”
a. Revise paragraph 1to read, “03300 Cast-In-Place Concrete.”

B. Paragraph 3.2: Installation
a. Add paragraph Cto read:
“Comply with Integral Concrete Waterproofing manufacturers
recommended details at cold joints.”
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AD5.05: Section 07130 Sheet Waterproofing
A. Paragraph 1.1-A: “Summary” revise to read;
“Section Includes: Provide self-adhesive sheet membrane waterproofing
system, including modified bitumen fluid applied waterproofing for
sealing joints and protrusions through waterproofing, protection board,
drainage composite, perimeter drain, with accessories as required for
complete watertight installation.”

B. Paragraph 1.1-B: “Related Sections”
a. Paragraph 2, delete in its entirety.

C. Paragraph 2.2: “Materials”

Revise paragraph C to be paragraph D.

Revise paragraph D to be paragraph E.

Revise paragraph E to be paragraph F.

Revise paragraph F to be paragraph G.

Add new paragraph C to read:

“Liquid Membrane Primer: Bituthene Deck Prep or equal.”

®oooTp

D. Paragraph 3.1: “Preparation”
a. Revise paragraph Hto be paragraph I.
b. Revise paragraph | to be paragraph J.
c. Revise paragraph J to be paragraph K.
d. Add new paragraph Hto read:
“Apply liquid membrane primer at 40 mil rate for horizontal (low
slope) installations.”

E. Paragraph 3.2: “Installation”

a. Revise paragraph B to be paragraph C.

b. Revise paragraph C to be paragraph B.

c. Atnew paragraph B, revise sub-paragraph 1 to read:
“Reinforce external corners, i.e., inside and outside corners, with
a six-inch strip of waterproofing sheet membrane.”

d. Revise paragraph F to be paragraph G.

e. Add new paragraph F to read:
“Seal all exposed lap edges with liguid membrane.”

f. Add new paragraph H to read:
"Immediately protect waterproofing installation after cure of liquid
membrane with drainage composite protection board or required
overburden.”

ADb5.06: Section 07210 Building Insulation
A. Replace section in its entirety.

AD5.07: Section 07265 Building Envelope Underlayment
A. Replace section in its entirety.

AD5.08: Section 07465 Fiber Cement Panels
A. Paragraph 2.2-B-3: add new sub-paragraph to read:
"3. Accessories:
a. Manufacturer’s standard stainless steel L-flashing at horizontal
joints to provide UV protection for building underlayment
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ADS5.09:

ADS5.10:

ADS5.11:

ADS5.12:

AD5.13:

ADS5.14:

ADS5.15:

b. Perforated aluminum closure vents as indicated on drawings.”

Section 07556 Roof Membrane
A. Paragraph 2.2-A-3: add paragraph c. to read:
“Inside and Outside Corner Reinforcement: Uncured sheet neoprene.”

Section 07600 Flashing and Sheet Metal
A. Paragraph 1.1-B: “Related Sections”
a. Add new sub-paragraph 7 to read “Section 08915: Aluminum
window walls”

Section 08330 Overhead Coiling Doors
A. Replace section in its entirety. (Section was previously added to the
Project Manual in Addendum #4)

Section 08915 Aluminum Window Walls
A. Paragraph 1.1-B: “Related Work”
a. Revise sub-paragraph 7 to be 8.
b. Revise sub-paragraph 6 to be 7.
c. Add new sub-paragraph 6 to read “Section 07600: Flashing and
sheet metal”

B. Paragraph 3.1: “Installation”
a. Add new paragraph | to read “I. See section 07600 for aluminum
head, jamb and sill flashingn as detailed on drawings.”

Section 09220 Portland Cement Plaster
A. Paragraph 2.1-C-3: “Expansion Joints”
a. Revise to read “Expansion Joints: Two-piece slip type joints;
commonly referred to as M-Slide.”

Section 09512 Manufactured Wood Ceilings
A. Paragraph 2.1: “Materials”

Revise paragraph C to be paragraph D.

Revise paragraph D to be paragraph E.

Revise paragraph E to be paragraph F.

Revise paragraph F to be paragraph G.

Add new paragraph C to read:
“Black-out Fabric Layer: Provide black-out fabric layer, consisting
of black, nonwoven, nonflammable, sound-absorbent material with
surface-burning characteristics for flame-spread index of 25 or less
and smoke-developed index of 50 or less, as determined by testing
per ASTM E 84. Lay fabric the entire surface of the ceiling above
the grid and bond fabric to grid with nonflammable adhesive.”

®oooTp

Section 12494 Manual Shades
A. Revise section title to read “Window Solar Shades”
B. Replace section in its entirety.
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Drawings:

ADb5.16: Sheet A2.01 Basement Floor Plan
Revise per attached sketch SK-A091.

AD5.17: Sheet A2.41 Partial Roof Plan - South
A. Sheet Notes, Revise detail per attached sketch SK-A092.
B. Revise drawing per attached sketch SK-A093

AD5.18: Sheet A2.42 Partial Roof Plan - North
A. Sheet Notes, Revise detail per attached sketch SK-A094.
B. Revise drawing per attached sketch SK-A095

AD5.19: Sheet A3.31 Wall Sections
A. Detail 1, Revise detail per attached sketch SK-A096.
B. Detail 2, Revise detail per attached sketch SK-A097.

AD5.20: Sheet A3.32 Wall Sections
A. Detail 1, Revise detail per attached sketch SK-A098.
B. Detail 2, Revise detail per attached sketch SK-A099.

ADb5.21: Sheet A3.33 Wall Sections
A. Detail 1, Revise detail per attached sketch SK-A100.
B. Detail 2, Revise detail per attached sketch SK-A101.

ADb5.22: Sheet A3.34 Wall Sections
A. Detail 2, Revise detail per attached sketch SK-A102.

AD5.23: Sheet A3.35 Wall Sections
A. Detail 1, Revise detail per attached sketch SK-A103.

AD5.24: Sheet A3.36 Wall Sections
A. Detail 1, Revise detail per attached sketch SK-A104.

AD5.25: Sheet A4.41 Partial Roof Slab Plan - South
A. Revise drawing per attached sketch SK-A105.
B. Revise drawing per attached sketch SK-A106.

AD5.26: Sheet A4.42 Partial Roof Slab Plan - North
A. Revise drawing per attached sketch SK-A107.
B. Revise drawing per attached sketch SK-A108.

ADS5.27: Sheet A5.00 Typical Mounting Heights
A. At detail 3, revise Electric Hand Dryer model number to Bobrick B700 for
surface mounted and Bobrick B750 for recessed.

ADb5.28: Sheet A5.41 Interior Elevations
A. Details 1 & 2, Revise detail per attached sketch SK-A158.
B. Details 3 & 4, Revise detail per attached sketch SK-A159.
C. Detail 5, Revise detail per attached sketch SK-A160.
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D. Detail 6, Revise detail per attached sketch SK-A161.
E. Detail 7, Revise detail per attached sketch SK-A162.

AD5.29: Sheet A5.42 Interior Elevations

Detail 1, Revise detail per attached sketch SK-A163.
Detail 2, Revise detail per attached sketch SK-A164.
Detail 3, Revise detail per attached sketch SK-A165.
Detail 4, Revise detail per attached sketch SK-A166.

COow>»

AD5.30: Sheet A5.43 Interior Elevations

Details 1 & 2, Revise detail per attached sketchs SK-A167 & SK-A171.
Detail 3, Revise detail per attached sketches SK-A168 & SK-A172.
Detail 4, Revise detail per attached sketches SK-A169 & SK-A173.
Detail 5, Revise detail per attached sketches SK-A170 & SK-A174.

COow>»

ADb5.31: Sheet A6.01 Basement Reflected Ceiling Plan
A. Legend, Revise per attached sketch SK-A175.

ADb5.32: Sheet A6.11 Partial First Floor Reflected Ceiling Plan - South
A. Legend, Revise per attached sketch SK-A175.

ADS5.33: Sheet A6.12 Partial First Floor Reflected Ceiling Plan - North
A. Legend, Revise per attached sketch SK-A175.

AD5.34: Sheet A6.13 Mezzanine Reflected Ceiling Plan
A. Legend, Revise per attached sketch SK-A175.

ADb5.35: Sheet A6.21 Partial Second Floor Reflected Ceiling Plan - South
A. Legend, Revise per attached sketch SK-A175.

ADb5.36: Sheet A6.22 Partial Second Floor Reflected Ceiling Plan - North
A. Legend, Revise per attached sketch SK-A175.

ADb5.37: Sheet A6.31 Partial Third Floor Reflected Ceiling Plan - South
A. Legend, Revise per attached sketch SK-A175.

ADb5.38: Sheet A6.32 Partial Third Floor Reflected Ceiling Plan - North
A. Legend, Revise per attached sketch SK-A175.

ADb5.39: Sheet A6.41 Enlarged Reflected Ceiling Plans
A. Legend, Revise per attached sketch SK-A175.

ADS5.40: Sheet A6.42 Enlarged Reflected Ceiling Plan - North
A. Legend, Revise per attached sketch SK-A175.

AD5.41: Sheet A8.01 Roof Details

Detail 1, Revise detail per attached sketch SK-A114.
Detail 2, Revise detail per attached sketch SK-A115.
Detail 4, Revise detail per attached sketch SK-A116.
Detail 5, Revise detail per attached sketch SK-A117.
Detail 7, Revise detail per attached sketch SK-A118.

moow>»
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AD5.42:

AD5.43:

ADS5.44:

AD5.45:

ADS5.46:

ADS5.47:

ZrRxeTIEM

Detail 9, Revise detail per attached sketch SK-A119.

Detail 11, Revise detail per attached sketch SK-A120.
Detail 12, Revise detail per attached sketch SK-A121.
Detail 15, Revise detail per attached sketch SK-A122.
Detail 16, Revise detail per attached sketch SK-A123.
Detail 18, Revise detail per attached sketch SK-A124.
Detail 19, Revise detail per attached sketch SK-A125.
Detail 20, Revise detail per attached sketch SK-A126.

Sheet A8.02 Roof Details

—IOTMOUO®m»

Detail 1, Revise detail per attached sketch SK-A127.
Detail 2, Revise detail per attached sketch SK-A128.
Detail 3, Revise detail per attached sketch SK-A129.
Detail 5, Revise detail per attached sketch SK-A130.
Detail 9, Revise detail per attached sketch SK-A131.

Detail 11, Revise detail per attached sketch SK-A132.
Detail 12, Revise detail per attached sketch SK-A133.
Detail 13, Revise detail per attached sketch SK-A134.
Detail 17, Revise detail per attached sketch SK-A135.

Sheet A8.11 Exterior Wall Details

GmMmoow>

Detail 1, Revise detail per attached sketch SK-A136.
Detail 6, Revise detail per attached sketch SK-A137.
Detail 7, Revise detail per attached sketch SK-A138.
Detail 8, Revise detail per attached sketch SK-A139.

Detail 11, Revise detail per attached sketch SK-A140.
Detail 12, Revise detail per attached sketch SK-A141.
Detail 18, Revise detail per attached sketch SK-A142.

Sheet A8.12 Exterior Wall Details

moow»

Detail 7, Revise detail per attached sketch SK-A143.

Detail 13, Revise detail per attached sketch SK-A144.
Detail 14, Revise detail per attached sketch SK-A145.
Detail 16, Revise detail per attached sketch SK-A146.
Detail 19, Revise detail per attached sketch SK-A147.

Sheet A8.34 Exterior Window and Curtain Wall Details

A.

Detail 1, Revise detail per attached sketch SK-A148.

Sheet A8.36 Exterior Window and Curtain Wall Details

mTmooOm>»

Detail 1, Revise detail per attached sketch SK-A149.
Detail 2, Revise detail per attached sketch SK-A150.
Detail 4, Revise detail per attached sketch SK-A151.
Detail 5, Revise detail per attached sketch SK-A152.

Detail 13, Revise detail per attached sketch SK-A153.
Detail 15, Revise detail per attached sketch SK-A154.

Sheet A8.38 Exterior Window and Curtain Wall Details

A.
B.
C.

Addendum #5

Detail 2, Revise detail per attached sketch SK-A155.

Detail 10, Revise detail per attached sketch SK-A156.
Detail 20, Revise detail per attached sketch SK-A157.
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Sheet A10.00 Room Finish Schedule

DSA File #38-C1
DSA Application #01-109279

Finish Material Abbreviations, Revise per attached sketch SK-A176.
Sheet Notes & Finish Material Legend Revise per attached Sketch SK-

Al77

Interior Finish Schedule, Revise per sketches attached SK-A178, SK-A179

SK-A180, & SK-A181.

Sheet A8.42 Exterior Skylight Details

A. Detail 2, Revise detail per attached sketch SK-A182.
B. Detail 6, Revise detail per attached sketch SK-A183.
C. Detail 10, Revise detail per attached sketch SK-A184.

ADb5.48:
A.
B.
C.
AD5.49:
Attachments:

Specifications

Section 07210 Building Insulation — 3 pages
Section 07265 Building Envelope Underlayment — 6 pages
Section 08330 Overhead Coiling Doors — 6 pages
Section 12494 Window Solar Shades — 6 pages

Sketches

Architectural Sketches Dated 11/21/08

CoNoOA~WNE

Addendum #5

SK-A091 — Basement Floor Plan; Ref. Dwg. A2.01

SK-A092 — Partial Roof Plan — South; Ref. Dwg. A2.41
SK-A093 — Partial Roof Plan — South; Ref. Dwg. A2.41
SK-A094 — Partial Roof Plan — North: Ref. Dwg. A2.42
SK-A095 — Partial Roof Plan — North; Ref. Dwg. A2.42

SK-A096 — Wall Sections; Ref.
SK-A097 — Wall Sections; Ref.
SK-A098 — Wall Sections; Ref.
SK-A099 — Wall Sections; Ref.
. SK-A100 — Wall Sections; Ref.
. SK-A101 — Wall Sections; Ref.
. SK-A102 — Wall Sections; Ref.
. SK-A103 — Wall Sections; Ref.
. SK-A104 — Wall Sections; Ref.
. SK-A105 - Partial Roof Slab Plan — South; Ref. Dwg. A4.41
. SK-A106 - Partial Roof Slab Plan — South; Ref. Dwg. A4.41
. SK-A107 — Partial Roof Slab Plan — North; Ref. Dwg. A4.42
. SK-A108 — Partial Roof Slab Plan — North; Ref. Dwg. A4.42
. SK-A114 — Roof Details; Ref.
. SK-A115 — Roof Details; Ref.
. SK-A116 — Roof Details; Ref.
. SK-A117 — Roof Details; Ref.
. SK-A118 — Roof Details; Ref.
. SK-A119 — Roof Details; Ref.
. SK-A120 — Roof Details; Ref.

Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.

Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.

1/A3.31
2/A3.31
1/A3.32
2/A3.32
1/A3.33
2/A3.33
2/A3.34
1/A3.35
1/A3.36

1/A8.01
2/A8.01
4/A8.01
5/A8.01
7/A8.01
9/A8.01
11/A8.01
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26.
27.
28.
29.
30.
31.
32.
33.
34.
35.
36.
37.
38.
39.
40.
41.
42.
43.
44,
45,
46.
47.
48.
49.
50.
51.
52.
53.
54.
55.
56.
57.
58.
59.
60.
61.
62.
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SK-A121 — Roof Details; Ref. Dwg. 12/A8.01
SK-A122 — Roof Details; Ref. Dwg. 15/A8.01
SK-A123 — Roof Details; Ref. Dwg. 16/A8.01
SK-A124 — Roof Details; Ref. Dwg. 18/A8.01
SK-A125 — Roof Details; Ref. Dwg. 19/A8.01
SK-A126 — Roof Details; Ref. Dwg. 20/A8.01

SK-A127 — Roof Details; Ref. Dwg. 1/A8.02
SK-A128 — Roof Details; Ref. Dwg. 2/A8.02
SK-A129 — Roof Details; Ref. Dwg. 3/A8.02
SK-A130 — Roof Details; Ref. Dwg. 5/A8.02
SK-A131 — Roof Details; Ref. Dwg. 9/A8.02

SK-A132 — Roof Details; Ref. Dwg. 11/A8.02
SK-A133 — Roof Details; Ref. Dwg. 12/A8.02
SK-A134 — Roof Details; Ref. Dwg. 13/A8.02
SK-A135 — Roof Details; Ref. Dwg. 17/A8.02

SK-A136 — Exterior Wall Details; Ref.
SK-A137 — Exterior Wall Details; Ref.
SK-A138 — Exterior Wall Details; Ref.
SK-A139 — Exterior Wall Details; Ref.
SK-A140 — Exterior Wall Details; Ref.
SK-A141 — Exterior Wall Details; Ref.
SK-A142 — Exterior Wall Details; Ref.
SK-A143 — Exterior Wall Details; Ref.
SK-A144 — Exterior Wall Details; Ref.
SK-A145 — Exterior Wall Details; Ref.
SK-A146 — Exterior Wall Details; Ref.
SK-A147 — Exterior Wall Details; Ref.

Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.
Dwg.

1/A8.11
6/A8.11
7/A8.11
8/A8.11
11/A8.11
12/A8.11
18/A8.11
7/A8.12
13/A8.12
14/A8.12
16/A8.12
19/A8.12

SK-A148 — Exterior Window and Curtain Wall Details; Ref. Dwg. 1/A8.34
SK-A149 — Exterior Window and Curtain Wall Details; Ref. Dwg. 1/A8.36
SK-A150 — Exterior Window and Curtain Wall Details; Ref. Dwg. 2/A8.36
SK-A151 — Exterior Window and Curtain Wall Details; Ref. Dwg. 4/A8.36
SK-A152 — Exterior Window and Curtain Wall Details; Ref. Dwg. 5/A8.36
SK-A153 — Exterior Window and Curtain Wall Details; Ref. Dwg. 13/A8.36
SK-A154 — Exterior Window and Curtain Wall Details; Ref. Dwg. 15/A8.36
SK-A155 — Exterior Window and Curtain Wall Details; Ref. Dwg. 2/A8.38
SK-A156 — Exterior Window and Curtain Wall Details; Ref. Dwg. 10/A8.38
SK-A157 — Exterior Window and Curtain Wall Details; Ref. Dwg. 20/A8.38

Architectural Sketches Dated 11/25/08

63.
64.
65.
66.
67.
68.
69.
70.
71.
72.
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SK-A158 — Interior Elevations Toilet Rooms — First Floor; Ref. Dwg. A5.41
SK-A159 — Interior Elevations Toilet Rooms — First Floor; Ref. Dwg. A5.41
SK-A160 — Interior Elevations Toilet Rooms — First Floor; Ref. Dwg. A5.41
SK-A161 — Interior Elevations Toilet Rooms — First Floor; Ref. Dwg. A5.41
SK-A162 — Interior Elevations Toilet Rooms — First Floor; Ref. Dwg. A5.41
SK-A163 - Interior Elevations Toilet Rooms — Basement; Ref. Dwg. A5.42
SK-A164 — Interior Elevations Toilet Rooms — Basement; Ref. Dwg. A5.42
SK-A165 — Interior Elevations Toilet Rooms — Mezzanine; Ref. Dwg. A5.42
SK-A166 — Interior Elevations Toilet Rooms — Mezzanine; Ref. Dwg. A5.42
SK-A167 — Interior Elevations Toilet Rooms — Second Floor; Ref. Dwg.

A5.43
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73.
74.
75.
76.
77.
78.
79.
80.
81.
82.
83.
84.
85.

86.

SK-A168 — Interior Elevations Toilet Rooms — Second Floor; Ref. Dwg.
A5.43

SK-A169 — Interior Elevations Toilet Rooms — Second Floor; Ref. Dwg.
A5.43

SK-A170 — Interior Elevations Toilet Rooms — Second Floor; Ref. Dwg.
A5.43

SK-A171 — Interior Elevations Toilet Rooms — Third Floor; Ref. Dwg. A5.43
SK-A172 — Interior Elevations Toilet Rooms — Third Floor; Ref. Dwg. A5.43
SK-A173 — Interior Elevations Toilet Rooms — Third Floor; Ref. Dwg. A5.43
SK-A174 — Interior Elevations Toilet Rooms — Third Floor; Ref. Dwg. A5.43
SK-A175 — RCP Legend — Ref. Dwgs. A6 series

SK-A176 — Finish Material Abbreviations — Room Finish Schedule; Ref.
Dwg. A10.00

SK-A177 - Finish Material Legend — Room Finish Schedule; Ref. Dwg.
A10.00

SK-A178 — Interior Finish Schedule - Room Finish Schedule; Ref. Dwg.
A10.00

SK-A179 — Interior Finish Schedule - Room Finish Schedule; Ref. Dwg.
A10.00

SK-A180 — Interior Finish Schedule - Room Finish Schedule; Ref. Dwg.
A10.00

SK-A181 — Interior Finish Schedule - Room Finish Schedule; Ref. Dwg.
A10.00

Architectural Sketches Dated 11/21/08

87.
88.
89.

Addendum #5

SK-A182 — Exterior Skylight Details; Ref. Dwg. 2/A8.42
SK-A183 — Exterior Skylight Details; Ref. Dwg. 6/A8.42
SK-A184 — Exterior Skylight Details; Ref. Dwg. 10/A8.42

End of Addendum #5
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City College of San Francisco DSA Application #01-109279

Joint Use Facility
City College of San Francisco
Ocean Campus
Balboa Reservoir Development
San Francisco, California

ADDENDUM #6
December 19, 2008

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the
original Contract Documents, Project Manual, Drawings, Specifications and subsequent
Addenda. This Addendum shall supersede the original Contract Documents and previous
Addenda wherein it contradicts the same and shall take precedence over anything to the contrary
therein. All other conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it
were originally included therein.

Specifications:

ADG6.01: Section 07410 Metql Wall Panels
A. Paragraph 2.2 A: “Metal Panel System”

a. Revise paragraph 4,”Finish:” to read; Provide Exposed Coil-
Coated Finish: AAMA 620, 2-coat fluoropolymer finish containing
not less than 70 percent PVDF (polyvinylidiene fluoride) resin by
weight in color coat. Prepare, pretreat, and apply coating to
exposed metal surfaces to comply with coating and resin
manufacturers' written instructions.

b. Delete sub paragraph 4 a, Manufacturers: in its entirety

c. Revise sub paragraph 4 b, Color: to read
“Custom color will be required”

d. Delete sub paragraph 4 c 1, in its entirety.

Drawings:

ADG6.02: Sheet A2.12 Partial First Floor Plan - North
A. Revise drawing per attached sketch SK-A188.
B. Revise drawing per attached sketch SK-A189.

ADG6.03: Sheet A2.21 Partial Second Floor Plan - South
A. Revise drawing per attached sketch SK-A190.

ADG6.04: Sheet A2.32 Partial Third Floor Plan - North
A. Revise drawing per attached sketch SK-A191.

ADG6.05: Sheet A3.01 Exterior Elevation - East
A. Revise drawing per attached sketch SK-A192.
B. Revise drawing per attached sketch SK-A193.
C. Revise drawing per attached sketch SK-A194.
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ADG6.06:

Sheet A3.34 Wall Sections
A. Detail 1, Revise detail per attached sketch SK-A195.

ADG6.07: Sheet A4.01 Basement Slab Plan
A. Revise drawing per attached sketch SK-A185.
ADG6.08: Sheet A4.12 Partial First Floor Slab Plan - North
A. Revise drawing per attached sketch SK-A186.
ADG6.09: Sheet A4.22 Partial Second Floor Slab Plan - North
A. Revise drawing per attached sketch SK-A187.
ADG6.10: Sheet A7.02 Stair Section and Plans — Stair 2 & Stair 7
A. Revise drawing per attached sketch SK-A197.
ADG6.11: Sheet A8.21 South Canopy Plan, Sections & Elevations.
A. Addendum # 3 Sketch SK-A069; Replace with attached revised sketch
SK-A069-Rev_121008.
ADG6.12: Sheet A8.32 Exterior Window Schedule
A. Revise drawing per attached sketch SK-A196.
ADG6.13: Sheet A8.36 Exterior Window and Curtain Wall Details
A. Detail 3, Revise detail per attached sketch SK-A198.
B. Detail 4, Revise detail per attached sketch SK-A199.
Attachments:

Architectural Sketches Dated 12/18/08

Sk-A069-Rev_121008 — South Canopy Plan, Sects. & Elevs; Ref. Dwg A8.21
SK-A185 — Basement Slab Plan; Ref. Dwg. A4.01

SK-A186 — Partial First Floor Slab Plan — North; Ref. Dwg. A4.12
SK-A187 — Partial Second Floor Slab Plan — North; Ref. Dwg. A4.22
SK-A188 — Partial First Floor Plan — North; Ref. Dwg. A2.12

SK-A189 — Partial First Floor Plan — North; Ref. Dwg. A2.12

SK-A190 — Partial Second Floor Plan — South; Ref. Dwg. A2.21
SK-A191 - Partial Third Floor Plan — North; Ref. Dwg. A2.32

SK-A192 — Exterior Elevation — East; Ref. Dwg. A3.01

10. SK-A193 — Exterior Elevation — East; Ref. Dwg. A3.01

11. SK-A194 — Exterior Elevation — East; Ref. Dwg. A3.01

12. SK-A195 — Wall Sections; Ref. Dwg. 1/A3.34

13. SK-A196 — Exterior Window Schedule; Ref Type HH Window

14. SK-A197 — Stair Section and Plans — Stair 2 & Stair 7; Ref. Dwg. 6/A7.02
15. SK-A198 — Exterior Window and Curtain Wall Details; Ref. Dwg. 3/A8.36
16. SK-A199 — Exterior Window and Curtain Wall Details; Ref. Dwg. 4/A8.36

©CoNouk~wDE

End of Addendum #6

Addendum #6 December 19, 2008



Joint Use Facility DSA File #38-C1
City College of San Francisco DSA Application #01-109279

Joint Use Facility
City College of San Francisco
Ocean Campus
Balboa Reservoir Development
San Francisco, California

ADDENDUM #7
January 7, 2009

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the
original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda.
This Addendum shall supersede the original Contract Documents and previous Addenda wherein
it contradicts the same and shall take precedence over anything to the contrary therein. All other
conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it
were originally included therein.

Specifications:

AD7.1: Section 14212 Hydraulic Elevators
A. Replace section in its entirety.
Drawings:
AD7.2: Sheet A2.01 — Basement Floor Plan (see sketch SK-A201)
A. Revise partition tags at Building Mechanical Room 009.
AD7.3: Sheet A4.52 - Enlarged Plans- First Floor Basement & Mezzanine
A. At Detail 1, Toilet Rooms — Basement; Revise North South grid line
identification to read “8”
AD7.4: Sheet A8.39 — Miscellaneous Exterior Details
A. At Detail 18, Wind Screen Section, Revise vertical section key at canopy fascia
to read “18/A8.24”
AD7.5: Sheet A8.41 — Exterior Skylight Enlarged Plans & Elevations (see sketch SK-A200)
A. Add new detail 9.
AD7.6: Sheet A10.00 — Room Finish Schedule
A. At Finish Materials Legend, add “RES-4 UNI WALTON 19280 BLACK”
B. Add Sheet Note 7 to read “Elevator cab finishes as indicated in specification
section 14212. Elevator cab flooring to be RES-1.”
AD7.7: Sheet M0.1 — Mechanical Symbols, Abbreviations & Index (see sheet M0.1)
A. Revise General Mechanical Notes #5, 7, 14-16, 18, 19, 20, 24, 26-28 & 30
B. Delete various mechanical symbols from list
AD7.8: Sheet MD2.41 — Partial Roof Plan — South - Mechanical Ductwork (see sheet

MD2.41)
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A. Misc. - Incorporate notes from DSA to CAD format
B. Add “Weather Tight Seal, Typ.” note to plan

AD7.9: Sheet MD2.42 — Partial Roof Plan — North - Mechanical Ductwork (see sheet
MD2.42)
A. Misc. - Incorporate notes from DSA to CAD format
B. Add “Weather Tight Seal, Typ.” note to plan

AD7.10: Sheet MH2.11 — Partial First Floor Plan — South - Mechanical Hydronics (see sheet
MH2.11)
A. Revise Sheet Note 3 to read “Radiant heaters. See sheet M4.2 for schedule.”

AD7.11: Sheet MH2.32 — Partial Third Floor Plan — North - Mechanical Hydronics (see sheet
MH2.32)
A. Add a radiant piping zone in the Atrium area
B. Revisedsheet note as a result of new radiant piping zone addition.

AD7.12: Sheet M6.02 — Mechanical Details (see sheet M6.02)
A. Delete Detail 2/M6.2. — Fan Coil Unit Hanging Detail
B. Delete Detail 4/M6.2. — Inline Fan Detail
C. Misc. - Incorporate notes from DSA to CAD format

AD7.13: Sheet M7.1 — Mechanical Controls (see sheet M7.1)
A. Revise 1/M7.1, 2/M7.1, 4/M7.1, 6/M7.1, 10/M7.1 & 11/M7.1

AD7.14: Sheet M7.2 — Mechanical Controls (see sheet M7.2)
A. Revise 1/M7.2, 2/M7.2 & 5/M7.2

Attachments:
Specifications

1. Section 14212 Hydraulic Elevators — 21 pages
Architectural Sketches

1. SK-A200 — Exterior Skylight Enlarged Plans & Elevs. Typical Skylight Enlarged
Plan; Ref. Dwg. 9/A8.41 (dated 01/06/09)
2. SK-A201 — Basement Floor Plan; Ref. Dwg. A2.01 (dated 01/07/09)

Mechanical Drawings Dated 01/07/09

MO0.1 — Mechanical Symbols, Abbreviations & Index

MD2.41 — Partial Roof Plan — South — Mechanical Ductwork
MD2.42 — Partial Roof Plan — North — Mechanical Ductwork
MH2.32 — Partial Third Floor Plan — North — Mechanical Hydronics
M6.2 — Mechanical Details

M7.1 — Mechanical Controls

M7.2 — Mechanical Controls

Nookwh =

End of Addendum #7
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Joint Use Facility DSA File #38-C1
City College of San Francisco DSA Application #01-109279

Joint Use Facility
City College of San Francisco
Ocean Campus
Balboa Reservoir Development
San Francisco, California

ADDENDUM #8
February 24, 2009

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the
original Contract Documents, Project Manual, Drawings, Specifications and subsequent
Addenda. This Addendum shall supersede the original Contract Documents and previous
Addenda wherein it contradicts the same and shall take precedence over anything to the contrary
therein. All other conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it
were originally included therein.

Specifications:

ADS8.0: Section 07465 Fiber Cement Panels
A. Paragraph 2.2 A 1; Revise to read “ Finish/Color: Match Eternit/Swisspearl
Reflex Champagne 9290".

ADS8.1: Section 12494 Window Solar Shades

A. Section 2.2 A: revise to read, “Shade Operating System: Manual type chain
operated roller shade, (Mecho Shade model M5 w/ M5 bracket & fascia or
equal) or electrically-operated roller shade system with adjustable slip clutch
and standard line voltage switches (Mecho Shade model Electro/3 Double
Shade w/ #21 bracket & fascia and blackout channels or equal)”.

B. Section 2.2 B: revise to read, “Fabric: Standard shades to be Ecoviel series
1550, color #1572 Greystone, Blackout shades to be Equinox Blackout 0100
series, color #0107 Stone

ADS8.2: Section 15950 HVAC Instrumentation and Control
A. Replace section in its entirety.

Drawings:
ADS8.3: Sheet A3.23 — Building Section and Atrium Elevation.
A. At Longitudinal Section East, Revise to show Fire Smoke Damper w/ perforated
metal panel at atrium wall per attached sketch SK-A231.
AD8.4: Sheet A4.01 — Basement Slab Plan
A. Revise depressed slab elevations per attached sketch SK-A202.
AD8.5: Sheet A5.02 — Interior Elevations Basement

A. At Detall 3, Stair 2 Vestibule; Revise West interior elevation per attached
sketch SK-A207.
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City College of San Francisco DSA Application #01-109279
ADB8.6: Sheet A5.43 — Interior Toilet Rooms Second and Third Floors
A. At Detall 1, Revise interior elevations per attached sketch SK-A167.
B. At Detail 2, Revise interior elevations per attached sketch SK-A167.
C. At Detail 3, Revise interior elevations per attached sketch SK-A168.
D. At Detail 4, Revise interior elevations per attached sketch SK-A169.
E. At Detail 5, Revise interior elevations per attached sketch SK-A170.
AD8.7: Sheet A8.30 — Window Schedule
A. At Window Types B1, B2, B3, B4, B5, B6, D1, & D2, Revise to indicate window
shades per attached sketch SK-A208.
B. At Window Types D3, D4, E1, E2, & E3, Revise to indicate window shades per
attached sketch SK-A209.
C. AtWindow Types F1, F2, & F3, Revise to indicate window shades per attached
sketch SK-A210.
D. At Window Types G1 & G2, Revise to indicate window shades per attached
sketch SK-A211.
E. At Window Types H1, H2, & H3, Revise to indicate window shades per attached
sketch SK-A212.
F. At Window Types J1 & J2, Revise to indicate window shades per attached
sketch SK-A213.
G. AtWindow Type K1, Revise to indicate window shades per attached sketch SK-
A214.
H. At Notes, Add General Window Shade Notes per attached sketch SK-A233.
I. At Window Type D2, Revise operable window to be awnings per attached
sketch SK-A229.
AD8.8: Sheet A8.31 — Window Schedule
A. At Window Types L1 & N1, Revise to indicate window shades per attached
sketch SK-A215.
B. At Window Type M1, Revise to indicate window shades per attached sketch
SK-A216.
C. AtWindow Types P1 & R1, Revise to indicate window shades per attached
sketch SK-A217.
D. At Notes, Add General Window Shade Notes per attached sketch SK-A233
AD8.9: Sheet A8.32 — Window Schedule
A. At Window Types CC & DD, Revise to indicate window shades per attached
sketch SK-A218.
B. At Window Type EE, Revise to indicate window shades per attached sketch
SK-A219.
C. AtWindow Type GG, Revise to indicate window shades per attached sketch
SK-A220.
D. At Window Type JJ, Revise to indicate window shades per attached sketch SK-
A221.
E. At Window Type JJ, Revise to add louver in second floor North face per
attached sketch SK-A230.
F. At Notes, Add General Window Shade Notes per attached sketch SK-A233.

Addendum #8
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AD8.10: Sheet A8.33 — Window Schedule
A. At Window Types XX & YY, Revise to indicate window shades per attached
sketch SK-A222.
B. AtWindow Type ZZ, Revise to indicate window shades per attached sketch SK-
A223.
C. At Notes, Add General Window Shade Notes per attached sketch SK-A233.

AD8.11.: Sheet A8.41 — Exterior Skylight Enlarged Plans & Elevs.
A. At Detail 1 — Typical Skylight Enlarged Plan, Add detail reference key per
attached sketch SK-A070.
B. At Detail 2 — South Skylight Enlarged Plan, Add detail reference key per
attached sketch SK-A071.

AD8.12: Sheet A9.71 — Miscellaneous Interior Details.
A. At Detail 15 — Interior Shades at Window, Revise per attached sketch SK-
A231.

AD8.13: Sheet A10.01 — Basement Finish Floor Plan
A. At Finish Materials Legend, Revise per attached sketch SK-A224.

AD8.14: Sheet A10.11 — Partial First Floor Finish Plan - South
A. At Finish Materials Legend, Revise per attached sketch SK-A224.

AD8.15: Sheet A10.12 — Partial First Floor Finish Plan - North
A. At Finish Materials Legend, Revise per attached sketch SK-A224.
B. Revise floor finish at room 116, per attached sketch SK-A225.

AD8.16: Sheet A10.13 — Mezzanine Finish Plan
A. At Finish Materials Legend, Revise per attached sketch SK-A224

AD8.17: Sheet A10.21 — Partial Second Floor Finish Plan - South
A. At Finish Materials Legend, Revise per attached sketch SK-A224.
B. Add room name & number at rooms 216 & 217, per attached sketch SK-A227.
C. Add room name & number at rooms 218 7 219, per attached sketch SK-A226

AD8.18: Sheet A10.22 — Partial Second Floor Finish Plan — North
A. At Finish Materials Legend, Revise per attached sketch SK-A224

AD8.19: Sheet A10.31 — Partial Third Floor Finish Plan - South
A. At Finish Materials Legend, Revise per attached sketch SK-A224.
B. Revise floor finish at room 320, per attached sketch SK-A228.

AD8.20: Sheet A10.32 — Partial Third Floor Finish Plan — North
A. At Finish Materials Legend, Revise per attached sketch SK-A224
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ADS8.21: Sheet MD2.12 — Patrtial First Floor Plan — North- Mechanical Ductwork.
A. Revise ductwork and louvers at Small Café Vending Area 101 per attached
sketch SK-M087
B. At Room 103; Delete one of six motorized damper at window wall noted with
sheet note 5.
C. At Room 104; Delete one of six motorized damper at window wall noted with
sheet note 5.

AD8.22: Sheet MD2.21 — Partial Second Floor Plan — North- Mechanical Ductwork.
A. At Room217; Delete one of six motorized damper at window wall noted with
sheet note 5.

AD8.23: Sheet MD2.32 — Partial Third Floor Plan — North- Mechanical Ductwork.
A. At Room 304; Delete one of six motorized damper at window wall noted with
sheet note 5.
B. At Room 305; Delete one of six motorized damper at window wall noted with
sheet note 5.

AD8.24: Sheet M4.01 — Schedules .
A. Revise mechanical schedules per attached sketch SK-M088

AD8.25: Sheet P2.02— Basement Floor Plan — North- Plumbing .
A. Revise plumbing at Small Café Vending Area 101 per attached sketch SK-P033

AD8.26: Sheet P2.12— Partial First Floor Plan — North- Plumbing .
A. Revise plumbing at ceiling of Media Resource Center 001 per attached sketch
SK-P032

Attachments:
Specifications

1. Section 15950 HVAC Instrumentation and Control — 43 pages
Architectural Sketches

1. SK-A070 (dated 1/12/09) — Exterior Skylight Enlarged Plans & Elevs. — Typical
Skylight Enlarged Plan; Ref Dwg 1/A8.41

2. SK-071 (dated 1/12/09) - Exterior Skylight Enlarged Plans & Elevs. — South
Skylight Enlarged Plan; Ref Dwg 2/A8.41

3. SK-A167 (dated 1/12/09) — Interior Elevations — Toilet Rooms — Second and
Third Floors; Ref Dwg. 1&2 / A5.43

4. SK-A168 (dated 1/12/09) — Interior Elevations — Toilet Rooms — Second and
Third Floors; Ref Dwg. 3/A5.43

5. SK-A169 (dated 1/12/09) — Interior Elevations — Toilet Rooms — Second and
Third Floors; Ref Dwg. 4/A5.43
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

32.

Addendum #8

SK-A170 (dated 1/12/09) — Interior Elevations — Toilet Rooms — Second and
Third Floors; Ref Dwg. 5/A5.43

SK-A202 (dated 01/12/09) — Basement Slab Plan; Ref. Dwg. A4.01

SK-A207 (dated 02/03/09) — Interior Elevations Basement — Stair 2 Vestibule;
Ref. Dwg. 3B/A5.02

SK-A208 (dated 02/05/09) — Exterior Window Schedule — Window Types B1-B6,
D1, D2 With Window Shade Information ; Ref. Dwg. A8.30

SK-A209 (dated 02/05/09) — Exterior Window Schedule — Window Types D3, D4,
E1-E3 With Window Shade Information ; Ref. Dwg. A8.30

SK-A210 (dated 02/05/09) — Exterior Window Schedule — Window Types F1-F3
With Window Shade Information ; Ref. Dwg. A8.30

SK-A211 (dated 02/05/09) — Exterior Window Schedule — Window Types G1, G2
With Window Shade Information ; Ref. Dwg. A8.30

SK-A212 (dated 02/05/09) — Exterior Window Schedule — Window Types H1-H3
With Window Shade Information ; Ref. Dwg. A8.30

SK-A213 (dated 02/05/09) — Exterior Window Schedule — Window Types J1, J2
With Window Shade Information ; Ref. Dwg. A8.30

SK-A214 (dated 02/05/09) — Exterior Window Schedule — Window Type K1 With
Window Shade Information ; Ref. Dwg. A8.30

SK-A215 (dated 02/05/09) — Exterior Window Schedule — Window Types L1, N1
With Window Shade Information ; Ref. Dwg. A8.31

SK-A216 (dated 02/05/09) — Exterior Window Schedule — Window Type M1 With
Window Shade Information ; Ref. Dwg. A8.31

SK-A217 (dated 02/05/09) — Exterior Window Schedule — Window Types P1, R1
With Window Shade Information ; Ref. Dwg. A8.31

SK-A218 (dated 02/05/09) — Exterior Window Schedule — Window Types CC, DD
With Window Shade Information ; Ref. Dwg. A8.32

SK-A219 (dated 02/05/09) — Exterior Window Schedule — Window Type EE With
Window Shade Information ; Ref. Dwg. A8.32

SK-A220 (dated 02/05/09) — Exterior Window Schedule — Window Type GG With
Window Shade Information ; Ref. Dwg. A8.32

SK-A221 (dated 02/05/09) — Exterior Window Schedule — Window Type JJ With
Window Shade Information ; Ref. Dwg. A8.32

SK-A222 (dated 02/05/09) — Exterior Window Schedule — Window Types XX, YY
With Window Shade Information ; Ref. Dwg. A8.33

SK-A223 (dated 02/05/09) — Exterior Window Schedule — Window Type ZZ With
Window Shade Information ; Ref. Dwg. A8.33

SK-A224 (dated 02/05/09) — Finish Plan Legend ; Ref. Dwg. A10 series, A10.01
thru A10.32

SK-A225 (dated 02/05/09) — Partial First Floor Finish Plan — North — Finish Plan
Revision; Ref. Dwg. A10.12

SK-A226 (dated 02/05/09) — Partial Second Floor Finish Plan — South — Finish
Plan Revision; Ref. Dwg. A10.21

SK-A227 (dated 02/05/09) — Partial Second Floor Finish Plan — South — Finish
Plan Revision; Ref. Dwg. A10.21

SK-A228 (dated 02/05/09) — Partial Third Floor Finish Plan — South — Finish Plan
Revision; Ref. Dwg. A10.31

SK-A229 (dated 02/05/09) — Exterior Window Schedule — Revised Window
Types D1, D2; Ref. Dwg. A8.30

SK-A230 (dated 02/05/09) — Exterior Window Schedule — Revised Window Type
JJ; Ref. Dwg. A8.32

SK-A231 (dated 02/05/09) — Building Section and Atrium Elevation — Longitudinal
Section East — Perf Panel @FSD Per Plan; Ref. Dwg. 1/A3.23
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33.

34.

SK-A231 (dated 02/05/09) — Miscellaneous Interior Details — Interior Shades at

Window Wall Ref. Dwg. 15/A9.71

SK-A233 (dated 02/05/09) — Exterior Window Schedule — Window Shade
General Notes; Ref. Dwg. A8.30 series, A8.30 thru A8.33

Mechanical Drawings Dated 01/07/09

1.

2.
3.

Addendum #8

SK-MO087 (dated 02/18/09) — Partial First Floor Plan — North- Mechanical
Ductwork; Ref. Dwg. MD2.12

SK-MO088 (dated 02/18/09) — Schedules; Ref. Dwg. M4.01

SK-P032 (dated 02/18/09) — Partial First Floor Plan — North - Plumbing; Ref.
Dwg. P2.12.

SK-P033 (dated 02/18/09) — Basement Floor Plan — North - Plumbing; Ref. Dwg.
P2.02.

End of Addendum #8
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SAN FRANCISCO COMMUNITY COLLEGE DISTRICT/
CITY COLLEGE OF SAN FRANCISCO
CONSTRUCTION
PROJECT LABOR AGREEMENT

This Project Labor Agreement (hereinafter, the “Agreement”) is entered into this
2004 by and between The San Francisco Community College District, its

successors or assigns, and the construction contractors and subcontractors of whatever tier
directly executing this Agreement or the Letter of Assent (Attachment A), (hereinafter
collectively, the “Contractor” or “Contractors”) and The Building and Construction Trades
Council of San Francisco (hereinafter “Council”), and the signatory craft unions (hereinafter,
collectively the “Union” or “Unions”), with respect to the construction work within the scope of
this Agreement owned by the San Francisco Community College District (hereinafter, the
“District” or “City College”) and financed by the funds authorized pursuant to the General
Obligation Bond Proposition (“Proposition A”), passed by the voters of the District on
November 6, 2001, and designated for the construction or major renovation and/or rehabilitation
of certain facilities within the City College of San Francisco System.

It is understood by the parties to this Agreement that if this Agreement is acceptable to
the District’s Board, it will become the policy of the District that the construction work covered
by this Agreement shall be contracted exclusively to Contractors who agree to be bound by the
terms of this Agreement through execution of it or the Letter of Assent. The District, through its
Designated Representative, on staff or under contract, shall administer this Agreement and shall
monitor compliance with it by all Contractors. For purposes of this Agreement, each Contractor
recognizes and appoints the District Representative as its agent, with full, independent authority
to implement and administer this Agreement and, when and if appropriate or necessary, negotiate
amendments to this Agreement. Together with the Union parties, the District shall be considered
a “negotiating party” of this Agreement.

“Project Manager(s)” and/or “construction manager(s)” may be selected by the District
on one or more campuses to oversee and/or inspect construction activity, as agents of the
District. They will not be engaged in construction work, and their relationship to this
Agreement, if any, will be through the District.

The Unions and all Contractors agree to abide by the terms and conditions of this
Agreement, and that this Agreement, together with the Schedule A’s (pursuant to Article II,
Section 4), represents the complete understanding of the parties. No practice, understanding or
agreement between a Contractor and a Union party which is not specifically set forth in this
Agreement or the applicable Schedule A Agreements will be binding on any other party unless
endorsed in writing by the District Representative.

The Unions agree that this Agreement will be made available to, and will fully apply to,
any successful bidder for Project work who agrees to become bound hereto, without regard to



whether that successful bidder performs work at other sites on either a union or a non-union basis
and without regard to whether employees of such bidder are or are not members of any union.
This Agreement shall not apply to any work of any Contractor other than that on the District’s
construction work as specifically described in Article II of this Agreement (hereinafter the
“Project” or “Project Work™).

The use of the masculine or feminine gender or titles in this Agreement shall be
construed as including both genders and not as gender limitations unless the Agreement clearly
requires a different construction.

ARTICLE I

PURPOSE

The Project is intended to increase the educational opportunities and raise student
achievement through the improvement of academic learning and health and safety conditions on
the campuses of the District by the development of campus facilities for students, faculty and
staff, including but not limited to the construction, furnishing and equipping of classrooms,
laboratories, libraries and related facilities, and the development of current or to be acquired real
property to relieve overcrowding of the facilities on these campuses.

It is critical to the citizens of the District, the taxpayers, the administration, faculty and
students of the District and the State of California that the Project be completed in as timely and
economical a manner as possible; that the Project provide employment opportunities through
outreach, education, and training for students and graduates of City College of San Francisco and
outreach, education and training for students, graduates and residents of City of San Francisco;
and increase business opportunities for all qualified small, local businesses within the District.

It is the purpose and intent of the parties to this Agreement to make every cooperative
effort to achieve the timely, safe, and economical construction of the facilities designated as the
Project, to provide the opportunities envisioned by the City College of San Francisco for the
residents and businesses in the City to participate in the Project, and to enforce compliance with
the established prevailing wages and benefits and working conditions of the craft workers
employed on the Project. The parties recognize that the facilities are to be used for the education
of the people of the City of San Francisco and that it is critical that such facilities be completed
within schedule for the utilization by the faculty and students; and further recognize that a
substantial part of the construction of the Project will be undertaken in or near sites and facilities
being utilized by City College, and that therefore understandings and procedures must be
established to minimize the interference with the ongoing implementation of the educational
mission of the College and to minimize the disruption or interruption of the ongoing activities of
the businesses and residents in the immediate area of the Project work site(s). The parties further
recognize and agree that the Project must be undertaken in a spirit of labor harmony, peace and
stability, with the utilization of skilled labor under fair and safe working conditions, without
disruption or disputes.

In recognition of these special needs of the Project, and to maintain a spirit of harmony,
labor-management peace, and stability during the term of this Project Labor Agreement, the
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parties agree to establish effective and binding methods for the settlement of all
misunderstandings, disputes or grievances; and in recognition of such methods and procedures,
the Unions agree not to engage in any strike, slowdowns or interruption or disruption of work
and the District and the Contractors agree not to engage in any lockout; and, finally, the parties
pledge that they will work together to develop, adopt, and implement processes and procedures
which encourage the participation of the residents and businesses of the City on the Project.

ARTICLE II

SCOPE OF AGREEMENT

This Agreement shall apply and is limited to all construction as described in Section 1 of
this Article performed by those Contractor(s) of whatever tier that have contracts awarded for
such work on or after the effective date of this Agreement, with regard to the construction of the
City College academic and administrative facilities, and any other construction-related activity
necessary to the development of the facilities which, jointly, constitute the Project, and defined
as those facilities designated by the District for construction work pursuant to the terms of the
afore-referenced General Obligation Bond Proposition and listed on Attachment B, as generally
described below.

Section 1.(a)The Project is generally described as and limited to:
(1) development of the new Mission and Chinatown/North Beach campuses;
(11) seismic retrofitting and other improvements at the Evans Campus;

(ii1))  the necessary construction work for the completion of the computer
network and related technology upgrades for the College;

(iv)  construction of the Child Development Center and Student Health
Services Center;

(V) construction of a community health and wellness center;

(vi)  development of the Balboa Reservoir site and infrastructure on the site for
future college expansion;

(vii)  preparation of additional land adjacent to the Ocean Avenue Campus for
future college expansion;

(viii) construction of a community performing, cultural and media art center;

including the prime contracts for such construction and all subcontracts flowing from these
prime contracts, for the above work as described more specifically in parts I, 11, III, V, VI, VII,
VIII and X of the Summary of the Bond Proposition, dated June 6, 2001, and budgeted in excess
of $250,000,000.00.
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(b) It is understood by the parties that the District may at any time and at its sole
discretion determine to build segments of the Project under this Agreement which are not
currently proposed, or to modify or to not build any one or more of the particular segments
proposed to be covered. Should a segment of the project listed on Attachment C be withdrawn,
but subsequently reauthorized for construction, it shall be built pursuant to this Agreement with
mutual consent as provided for in Section I of Article XIX.

Section 2.1tems specifically excluded from the scope of this Agreement include the
following:

(a)Work of non-manual employees, including but not limited to: superintendents;
supervisors above the level of general foreman; staff engineers; inspectors, quality control and
quality assurance personnel (provided, however, that the employees of Contractors or Sub-
contractors to the Contractors performing on-site testing and inspection or surveying in
employment categories ordinarily represented by a signatory union, shall be covered);
timekeepers; mail carriers; clerks, office workers, including messengers, guards, safety
personnel, emergency medical and first aid technicians, and other professional, engineering,
administrative, supervisory and management employees. Superintendents and other non-covered
employees on Project work may, at their option, and with the Agreement of the involved Jointly-
Trusteed Fund(s) contribute to and participate in such Fund(s).

(b) Equipment and machinery owned or controlled and operated by the District;

(c) All off-site manufacture and handling of materials, equipment or machinery not
otherwise covered by Schedule A; provided, however, that lay-down or storage areas or
equipment or material manufacturing (prefabrication) sites dedicated solely to the Project or
Project work, and the movement of materials or goods between locations on the site, are within
the scope of this Agreement;

(d) All employees of the District, District Representative, Construction Managers
and Design Team (including, but not limited to, architects and engineers, or any other consultant
for the District and their sub-consultants, and other employees of professional service
organizations), not performing manual labor within the scope of this Agreement;

(e) Any work performed on or near or leading to or into the site of work covered by
this Agreement and undertaken by state, county, city or other governmental bodies, or their
contractors; or by public utilities or their contractors; and/or by the District or its contractors (for
work which is not within the scope of this Agreement);

(f) Off-site maintenance of leased equipment and on-site supervision of such work;

(g) Work by employees of a manufacturer or vendor necessary to maintain such
manufacturer’s or vendor’s warranty or guarantee, provided, however, that covered employees
who shall be used for such work are operating under the direction of a manufacturer’s
representative and in conformity with manufacturer’s specifications.
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(h) All work by employees of the District or its contractors involved in general
maintenance, emergency repair, and/or cleaning work, except as specifically covered by this
Agreement.

(1) Laboratory work for specialty testing or inspections not ordinarily performed on
the Construction site by employees represented by the Signatory Unions,

Section 3.(a)The District and/or Contractors, as appropriate, have the absolute right
to award contracts or subcontracts on this Project to any Contractor notwithstanding
the existence or nonexistence of any agreements between such contractor and any
union party, provided only that such contractor is willing, ready and able to execute
and comply with this Project Labor Agreement, should such contractor be awarded
work covered by this Agreement. In making such awards of work, the District and
the Contractors recognize the District’s programs and goals to include small, local
business enterprises as contractors or subcontractors on the Project and all parties to
the Agreement should cooperate with the provisions of this Agreement and the
efforts of the parties to provide such opportunities for such businesses.

(b) It is agreed that all contractors and subcontractors, of whatever tier, who have
been awarded contracts for work covered by this Agreement shall be required to accept and to be
bound by the terms and conditions of this Project Labor Agreement, and shall evidence their
acceptance by the execution of the Agreement or of the Letter of Assent, prior to the
commencement of work. A copy of the Agreement or Letter of Assent as executed by each
Contractor and Subcontractor shall be provided to the Council prior to commencement of work
by the Contractor or Subcontractor.

Section 4.(a)The provisions of this Agreement including the Schedule A’s, which
are the local Collective Bargaining Agreements of the signatory unions having
jurisdiction over the work on the Project (as such may be changed from time-to-
time consistent with Article XIX, Section 3) and which are incorporated herein by
reference, shall apply to the work covered by this Agreement, notwithstanding the
provisions of any other local, area and/or National Agreement which may conflict
with or differ from the terms of this Agreement; provided, however, that such does
not apply to the NTL Articles of Agreement or to the Elevator Constructors (except,
in the latter case, as provided in Attachment C) . Where a subject covered by the
provisions of this Agreement is also covered by a Schedule A, the provisions of this
Agreement shall apply. Where a subject is covered by the provisions of a Schedule
A and not covered by this Agreement, the provisions of the Schedule A shall
prevail.

(b) It is understood that this Agreement, together with the referenced Schedule A’s,
constitute an integrated, self-contained, stand-alone agreement, and that by virtue of having
become bound to this Agreement, the Contractor will not be obligated to sign any other local,
area or national collective bargaining agreement as a condition of performing work within the
scope of this Agreement. In addition, it is understood and agreed that all grievances and disputes
involving the interpretation or application of this Agreement, including the Schedule A’s, shall
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be resolved according to procedures set forth in Article VII of this Agreement; provided,
however, that should a dispute involve a single Schedule A and a contractor signatory thereto,
and not involve interpretation or application of this Project Labor Agreement, such dispute shall
be processed and resolved pursuant to the grievance provisions of that Schedule A. Should there
be, however, a dispute in the first instance as to whether the provisions of Article VII of this
Agreement or the grievance procedures of a Schedule A apply, the dispute shall be presented
initially to an arbitrator selected under Article VII for resolution as to the applicable procedures.
Such referral of the dispute as to the applicable procedures should be done by written submission
or conference call among the parties and the arbitrator, and heard and decided in no longer than
twenty (20) days of the designation of the arbitrator. Should the arbitrator hold that Article VII
applies, the parties may, by mutual agreement, submit the substantive issue to the same arbitrator
pursuant to the provisions of Article VII, or, absent mutual agreement, commence processing the
dispute at step 1 of that Article.
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Section 5. This Agreement shall only be binding on the signatory parties hereto, and
shall not apply to the parents, affiliates, subsidiaries, or other ventures of any such

party.

Section 6. This Agreement shall be limited to the construction work within the
scope of this Agreement including, specifically, site preparation and related
demolition work, and other new construction, renovation and repair work related to
new or existing facilities as described in Section 1(a), above. Nothing contained
herein shall be construed to prohibit, restrict, or interfere with the performance of
any other operation, work or function which may be performed or contracted by the
District for its own account on its property or in and around a Project construction
site.

Section 7.1t is understood that the liability of the Contractor and the liability of the
separate unions under this Agreement shall be several and not joint. The Unions
agree that this Agreement does not have the effect of creating any joint employment
status between or among the District or the District Representative and/or any
Contractor.

Section 8. None of the provisions of this Agreement shall be construed to prohibit or
restrict the District or its employees from performing work not covered by this
Agreement on or around the construction site.

Section 9.1t is understood that the District, at its sole option, may terminate, delay
and/or suspend any and all portions of the covered work at any time. Further, the
District may prohibit some or all work on certain days or during certain hours of the
day to accommodate the ongoing operations of the District’s educational facilities
and/or to mitigate the effect of the ongoing Project work on the businesses and
residents in the neighborhood of the Project site; and/or require such other
operational or schedule changes that it may be deemed necessary, in its sole
judgment, to effectively maintain its primary educational mission and to remain a
good neighbor to the residents and businesses in the area of its campuses. Any
operational or schedule changes shall be subject to the wage provisions in the



Schedule A’s. In order to permit the Contractors and Unions to make appropriate
scheduling plans, the District will provide the District Representative, the affected
Contractor(s) and Union(s) with reasonable notice of any changes it requires
pursuant to this Section; provided, however, that if notice is not provided in time to
advise employees not to report for work, show-up pay shall be due pursuant to the
provisions of Article X, Section 8, and provided, further, that such changes shall not
adversely affect the level of pay or premium payments to which the employees are
otherwise entitled pursuant to other provisions of this Agreement.

ARTICLE III

UNION RECOGNITION AND EMPLOYMENT

Section 1.The Contractor recognizes the Union as the sole and exclusive bargaining
representative of all employees working on the Project within the scope of this
Agreement.

Section 2. The Contractor shall have the right to determine the competency of all
employees, the number of employees required and shall have the sole responsibility
for selecting employees to be laid off, consistent with Section 8 and with Article IV,
Section 3, below. The Contractor shall also have the right to reject any applicant
referred by a local Union, subject to any reporting pay required by Article X,
Section 8.

Section 3.(a)To the extent permitted by law, the following shall apply: for
signatory unions now having a job referral system contained in a Schedule A, the
Contractor agrees to comply with such system and it shall be used exclusively by
such Contractor, together with the procedures set forth in (c) and (d) below, as
appropriate. Such job referral system will be operated in a non-discriminatory
manner and in full compliance with all federal, state, and local laws and regulations,
including those which require equal employment opportunities and non-
discrimination. All of the foregoing hiring procedures, including related practices
affecting apprenticeship and training, will be operated so as to facilitate the ability
of the Contractors to meet any and all legally applicable equal employment
opportunity/affirmative action obligations.

(b) The local Unions will exert their utmost efforts to recruit and refer sufficient

numbers of skilled craft workers to fulfill the labor requirements of the Contractor.

(c)(i) Inrecognition of City College’s mission to serve the City of San Francisco

and the City’s support for the District, the parties agree to encourage the training and
employment of construction workers from among the residents of San Francisco. As part of this
program, the contractors agree to request and the signatory unions agree to make a good faith
effort to refer, on a priority basis, consistent with the non-discriminatory referral procedures of
the hall, qualified and available residents of the City of San Francisco for work as journeymen,
apprentices and/or trainees on this Project and/or into such apprenticeship and training programs
as may be operated by or with the agreement of the Unions. This priority shall apply to all
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requests for referrals from a hiring hall, except that, in the case of apprentice referrals,
apprentices who are, or have been students of City College or successfully completed a City
College sponsored construction training courses and programs, pre-apprenticeship and Joint
apprenticeship programs, shall, consistent with and based on State Law and the Department of
Apprenticeship Standards, and only for State approved programs, have preference before non-
City College related apprentices who are residents of San Francisco.

(c)(il) The parties agree that they will cooperate and participate in any special
programs developed by or with the City College of San Francisco to assist its students and/or
residents of the City with educational and training opportunities related to work being
undertaken on the Project and, further, will participate in and make every good faith effort to
ensure the success of employment and/or educational or training programs and of programs
developed by or with the District for the utilization of small and local business enterprises
located within the City.

(c)(iii) The District will monitor the efforts of the Contractors and signatory
unions to meet the goals and purposes of (c)(1) and (ii) above, and through its District
Representative shall maintain the necessary records with regard to referrals, employment and
contracting policies with designated groups. The local union hiring halls and contractor
personnel offices and contracting officials shall cooperate with this obligation.

(d) The parties also recognize and support City College’s commitment to
provide opportunities for participation on the Project to local residents who are regular,
experienced employees (core employees) of contractors and subcontractors awarded work on this
Project and who do not traditionally work under a local collective bargaining agreement(s). In
furtherance of this commitment, the parties agree that such contractors and subcontractors
awarded work on the Project may employ their regular local experienced work force, pursuant to
the procedures described below, where the employees so designated as a “regular, local
experienced employee” meet the following qualifications:

(1) possesses any license required by state or federal law for the
Project work to be performed; and

(1)  has been employed by the Contractor for at least 1000 paid work
hours during the 12 months immediately preceding the Contractor’s start of Project work.

In reference to the Section D (i) and (ii) above and consistent with the intent of C
(1) and (i1), all parties agree to make a good faith effort to refer on a priority basis, consistent
with the non-discriminatory referral procedures of the hall, qualified and available, and bona-fide
residents of the City and County of San Francisco for project work.

As his first employee for Project work, the contractor may directly employ one of
his qualifying regular, local experienced employees. His second employee shall be referred
pursuant to 3(a) above. This alternating procedure shall continue until the Contractor has a
maximum of five (5) of his regular local, experienced employees engaged in Project work. All
additional employees shall be requested and referred pursuant to 3(a) above. On lay-offs, the
Contractor shall reverse the alternating process.
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The Contractor shall notify the appropriate Union of the name and social security

number of each direct hire and each direct hire shall register with the Union’s hiring hall before
commencing Project work. If there is any question regarding an employee’s eligibility under this
Subsection (d), the District Representative, at a Union’s request, shall obtain satisfactory proof of
such from the Contractor.

Section 4. In the event that a Union is unable to fill any requisition for one or more
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employees within forty-eight (48) hours after such requisition is made by a
Contractor, or within twenty-four (24) hours in the case of replacing an employee
terminated under Section 2, above, or for cause, (Saturdays, Sundays, and holidays
excepted), the Contractor may employ applicants meeting the qualifications sought
from any other available source as per the Schedule A. Contactor shall promptly
notify the Union of any applicants hired from other sources. This provision does
NOT affect core employees.

Section 5.In the event that a signatory local union does not have a job referral
system as set forth in Section 3(a) above, the Contractor shall give the union equal
opportunity to refer applicants.

Section 6. The Union security provisions of the applicable Schedule A shall apply to
each employee working within the jurisdiction of that craft under this Agreement;
provided, however, that should such provision(s) require membership in the labor
organization, such may be satisfied by the tendering of periodic dues and fees
uniformly and non-discriminatorily required to the extent allowed by law.

Section 7.Except as provided in Article IV, Section 3, individual seniority should
not be recognized or applied to employees working on the Project provided,
however, that group and/or classification seniority in a Schedule A as of effective
date of this Agreement shall be recognized for purposes of layoff

Section 8. The selection and number of craft foremen and/or general foremen shall
be the responsibility of the Contractor. All foremen shall take orders exclusively
from the designated contractor representatives. Craft foremen shall be designated
as working foremen at the request of the Contractor unless pre-empted by the
Schedule A.

ARTICLE 1V

UNION REPRESENTATION AND STEWARDS

Section 1. Authorized representatives of the Union shall have access to the Project,
provided that they do not interfere with the work of the employees and further
provided that such representatives fully comply with posted visitor, security and
safety rules. It is understood that because of the operational needs of the District,
the limited space at certain Project sites, and issues related to health and safety of
the public, the District may limit visitors to certain times or areas. Nevertheless, the
District and the Contractors recognize the right of access set forth in this Section,



and such shall not be unreasonably withheld from an authorized representative of a
Union.

Section 2.(a)Each signatory local union shall have the right to designate an
experienced working journeyman as a steward for each shift, at each worksite
location under the PLA and shall notify the Contractor in writing of the identity of
the designated steward or stewards prior to the assumption of such person’s duties
as steward. Such designated steward or stewards shall not exercise any supervisory
functions. There will be no non-working steward. Stewards will receive the regular
rate of their respective crafts. Stewards shall be given reasonable time to perform
their duties.

(b) In addition to his/her work as an employee, the steward shall have the right to

receive, but not solicit, complaints or grievances and to discuss and assist in the adjustment of
the same with the employee’s appropriate supervisor. Each steward shall be concerned with the
employees of the steward’s own Contractor and if applicable, subcontractors, and not with the
employees of any other Contractor. The Contractor will not discriminate against the steward in
the proper performance of his/her union duties, including the ability to have a private
conversation with the employee(s) he/she represents.

Section 3. The Contractor agrees to notify the appropriate Union twenty-four (24)
hours prior to the layoff of a steward. If a steward is protected against such layoff
by the provisions of the applicable Schedule A, such provisions shall be recognized
to the extent that the steward possesses the necessary qualifications to perform the
work remaining. In any case in which a steward is discharged or disciplined for just
cause and prohibited from entering or being on the job site, the appropriate Union
shall be notified immediately by the Contractor, and such discharge or discipline
shall not become final (subject to any later filed grievance) until twenty-four (24)
hours after such notice has been given.

Section 4.Personnel of the District will be working in close proximity to the
construction activities. The union agrees that the union representatives, stewards
and individual workers will not interfere with such personnel, or with personnel
employed by any other employer not a party to this Agreement.

ARTICLE V

MANAGEMENT’S RIGHTS

Section 1. (a) The District, the District Representative, Construction Manager(s), and the
Contractor(s) have the sole and exclusive right and authority to oversee and manage
operations including construction on Project work without any limitation unless
expressly so stated by a specific provision of this Agreement or unless specifically pre-
empted by Schedule A. In addition, the Contractor retains the full and exclusive
authority for the management of its operations, including in particular, construction of
the Project. Except as expressly limited by other provisions of this Agreement, the
Contractor retains the right to direct the work force, including, but not limited to, the
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hiring, promotion, transfer, layoff, corrective action or discharge for just cause of its
employees; the determination of the number of employees needed for work on the
Project, provided, however, that the number and classification(s) of the employee(s)
assigned to a particular task shall be undertaken consistent with the assignments/
manning provisions of the applicable Schedule A established for the safety of the
individuals and the maintenance and protection of the equipment they utilize; the
selection of foremen; the assignment and schedule of work; and the requirement of
overtime work, the determination of when it will be worked, and the number of
employees engaged in such work.

(b) In addition to the above enumerated rights of the Contractor and to the
rights of the District as enumerated in this Agreement, the District expressly reserves its
management rights and all rights conferred on it by law. The District’s rights include, but are not
limited to:

(1) Inspect any construction site or facility to ensure that the
Contractor(s) follow applicable safety and other work requirements;

(11) Require the Contractor(s) to establish a different work week or
shift schedule for particular employees as are reasonably required to meet the operational needs
of the Project and particular locations in order to accommodate class schedule(s) where school
may be in session during the periods of construction activity, or otherwise to mitigate adverse
affects of the construction activity on the Community; provided, however, that such changes
shall not adversely affect the wages or premium payments otherwise due the employee(s)
pursuant to other provisions of this Agreement; and subject to Schedule A. All parties agree to
work cooperatively in scheduling work for Mission Campus. Finally, sufficient time must be
given to contractors to prepare for the aforementioned in this paragraph.

There shall be no limitation or restriction by a signatory Union upon a
Contractor’s choice of materials or design, nor, regardless of source or location, upon the full
use and utilization of equipment, machinery, packaging, pre-cast, pre-fabricated, pre-finish, or
pre-assembled materials, tools, or other labor saving devices, consistent with Attachments D-1
through D-4. The on-site installation or application of all items shall be performed by the craft
having jurisdiction over such work as provided for in Schedule A, provided, however, it is
recognized that installation of specialty items may be performed by employees employed under
this Agreement with the participation of other personnel in a supervisory role, or, in limited
circumstances requiring special knowledge of the particular item(s), may be performed by
employees of the vendor or other companies, per understanding in previous Article II, Section 2

(8)

Section 1. The use of new technology, equipment, machinery, tools and/or labor
saving devices and methods of performing work may be initiated by the Contractor
from time-to-time during the Project. The Union agrees that it will not in any way
restrict the implementation of such new devices or work methods. If there is any
disagreement between the contractor and the Union concerning the manner or
implementation of such device or method of work, the implementation shall proceed
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as directed by the Contractor, and the Union shall have the right to grieve and/or
arbitrate the dispute as set forth in Article VII of this Agreement.

ARTICLE VI

WORK STOPPAGES AND LOCKOUTS

Section 1. There shall be no strikes, picketing, work stoppages, slowdowns or other
disruptive activity for any reason (including but not limited to disputes relating to the
negotiation or renegotiation of the local collective bargaining agreements which
serve as the basis for the Schedule As, economic strikes, unfair labor practices
strikes, safety strikes, sympathy strikes, and jurisdictional strikes) by the Union or
employees working under this Agreement against any Contractor covered under this
Agreement or the Project, and there shall be no lockout by the Contractor. Failure of
any Union or employee employed under this Agreement to cross any picket line
established by any Union, signatory or non-signatory to this Agreement, or by any
other organization or individual, where such picket line is directed at the Project or a
Contractor or employer working on the Project, resulting in the failure of one or
more employees employed under this Agreement to engage in Project work as
directed by his Contractor or other disruption of Project Work, is a violation of this
Article. The District Representative and the Union shall take all steps necessary to
obtain compliance with this Article and neither shall be held liable for conduct for
which it is not responsible.

Section 2 All rehabilitation as well as other work not performed under this agreement
as per bond Measure shall not be subject to Section 1 above.

Section 3 (a) If a Contractor contends that any Union has violated this Article, Section 3
of Article VIII, or the provisions of Article XIX, Section 4, it will notify in writing the
Secretary-Treasurer of the Council, the Senior Executive of the involved Union(s), and
the District Representative. The Secretary-Treasurer and the leadership of the involved
Union(s) will immediately instruct, order and use their best efforts to cause the cessation
of any violation of this Article.

(b) If the Union contends that any Contractor has violated this Article, it will notify
the Contractor and the District Representative setting forth the facts which the Union contends
violate the Agreement, at least twenty-four (24) hours prior to invoking the procedures of
Section 4. The District Representative shall promptly order the involved Contractor(s) to cease
any violation of the Article.

Section 4  Any party, including the District, which the parties agree is a party to the
Agreement for purposes of this Article and an intended beneficiary of this Article, or the
District Representative, may institute the following procedure, in lieu of or in addition to
any other action at law or equity, when a breach of Section 1, above, or Section 3 of
Article VIII, or Section 4 of Article XIX is alleged:
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(a) The party invoking this procedure shall notify [[IMPARTIAL
ARBITRATOR], selected by the negotiating parties, whom the parties agree shall be the
permanent arbitrator under this procedure. In the event that the permanent arbitrator is unavailable
at any time, he/she shall appoint an alternate. Notice to the arbitrator shall be by the most
expeditious means available, with notices to the party(ies) alleged to be in violation and to the
Council if it is a union alleged to be in violation. For purposes of this Article, written notice may
be given by telegram, facsimile, hand delivery or overnight mail and will be deemed effective
upon receipt.

(b) Upon receipt of said notice, the arbitrator named above or his/her alternate shall
sit and hold a hearing within twenty-four (24) hours if it is contended that the violation still
exists, but not sooner than twenty-four (24) hours after notice has been dispatched to the
Executive Secretary and the Senior Official(s) as required by Section 3(a), above.

(c) The arbitrator shall notify the parties of the place and time chosen for this
hearing. Said hearing shall be completed in one session, which, with appropriate recesses at the
arbitrator’s discretion, shall not exceed 24 hours unless otherwise agreed upon by all parties. A
failure of any party or parties to attend said hearings shall not delay the hearing of evidence or
the issuance of any award by the arbitrator.

(d) The sole issue at the hearing shall be whether or not a violation of Section 1,
above, of Section 3 of Article VIII, or Section 4 of Article XIX, has in fact occurred. The
arbitrator shall have no authority to consider any matter in justification, explanation or mitigation
of such violation or to award damages (except as set forth in Section 6, below), which issue is
reserved for court proceedings, if any. The award shall be issued in writing within three (3)
hours after the close of the hearing, and may be issued without an opinion. If any party desires a
written opinion, one shall be issued within fifteen (15) days, but its issuance shall not delay
compliance with, or enforcement of, the award. The arbitrator may order cessation of the
violation of the Article and other appropriate relief, and such award shall be served on all parties
by hand or registered mail upon issuance.

(e) Such award shall be final and binding on all parties and may be enforced by any
court of competent jurisdiction upon the filing of this Agreement and all other relevant
documents referred to herein above in the following manner. Written notice of the filing of such
enforcement proceedings shall be given to the other party. In any judicial proceeding to obtain a
temporary order enforcing the arbitrator’s award as issued under Section 4(d) of this Article, all
parties waive the right to a hearing and agree that such proceedings may be ex parte. Such
agreement does not waive any party’s right to participate in a hearing for a final order of
enforcement. The court’s order or orders enforcing the arbitrator’s award shall be served on all
parties by hand or by delivery to their address as shown on this Agreement (for a Union), as
shown on their business contract for work under this Agreement (for a contractor) and to the
representing Union (for an employee), by certified mail by the party(ies) first alleging the
violation.

(f) Any rights created by statute or law governing arbitration proceedings
inconsistent with the above procedure or which interfere with compliance hereto are hereby
waived by the parties to whom they accrue.
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(g) The fees and expenses of the arbitrator shall be equally divided between the

party or parties initiating this procedure and the respondent party or parties.
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Section 5. The District Representative is a party in interest in all proceedings
arising under this Article and Articles VII and VIII and shall be sent
contemporaneous copies of all notifications required by these Articles, and, at its
option, may participate as a full party in any proceeding initiated under these
articles.

Section 6. If the arbitrator determines in accordance with Section 4(d) above that
a work stoppage has occurred, the respondent Union(s) shall, within eight (8) hours
of receipt of the award, direct all the employees they represent on the Project to
immediately return to work. If the craft(s) involved does not return to work by the
beginning of the next regularly scheduled shift following such eight (8) hour period
after receipt of the arbitrator’s award, and the respondent Union(s) have not
complied with their obligation to immediately instruct, order, and use their best
efforts to cause a cessation of the violation and return of the employees they
represent to work, then the respondent Union(s) shall each pay a sum as liquidated
damages to the District, and each shall pay an additional sum per shift for each shift
thereafter on which the craft(s) has not returned to work. Similarly, if the arbitrator
determines in accordance with Section 4(d) above that a lock- out has occurred, the
respondent Contractor(s) shall, within eight (8) hours of receipt of the award, return
all of the affected employees to work on the Project, or otherwise correct the
violation as found by the arbitrator. If the respondent Contractor(s) do not take
such action by the beginning of the next regularly scheduled shift following the
eight (8) hour period, each respondent Contractor shall pay a sum as liquidated
damages to the affected Union(s) (to be apportioned among the affected employees
and the benefit funds to which contributions are made on their behalf, as
appropriate and designated by the Arbitrator) and each shall pay an additional sum
per shift for each shift thereafter in which compliance by the respondent
Contractor(s) has not been completed. The Arbitrator shall retain jurisdiction to
determine compliance with this Section and to establish the appropriate sum of
liquidated damages, which shall not be less than one thousand dollars ($1,000.00)
nor more than fifteen thousand dollars ($15,000), for each shift.

ARTICLE VII

GRIEVANCE AND ARBITRATION PROCEDURE

Section 1. This Project Labor Agreement is intended to provide close cooperation
between management and labor. The District Representative and the San Francisco
Building and Construction Trades Council, AFL-CIO, shall each assign a
representative to this Project for the purpose of assisting the local Unions, together
with the Contractors, to complete the construction of the Project economically,
efficiently, continuously and without interruption, delays and work stoppages.
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Section 2a All disputes involving discipline and/or discharge of employees
working on the project shall be resolved through the grievance and arbitration
provision contained in the Master Collective Bargaining Agreement for the craft of
the affected employee. No employee working on the Projects shall be disciplined
or dismissed without just cause.

Section 2b. Employees may be disciplined or discharged only for just cause.
Grievances involving discharge or discipline of employees may be resolved
through the grievance and arbitration procedures of the applicable Schedule A if
the collective bargaining parties agree to use that procedure in lieu of the
grievance procedure contained in this Agreement.

Section 3a.  All project labor disputes solely involving the application or
interpretation of a master collective bargaining agreement (“Schedule A”) to
which a signatory Contractor\Employer and a signatory Union are parties shall be
resolved pursuant to the resolution procedures of the master collective bargaining
agreement. All disputes relating to the interpretation or application of this Project
Labor Agreement shall be subject to resolution through the grievance and
arbitration procedure set forth herein.

Section 3b.  The parties understand and agree that in the event any dispute
arises out of the meaning, interpretation or application of the provisions of this
Project Labor Agreement, the same shall be settled by means of the procedures set
out herein. No grievance shall be recognized unless the grieving party (Local
Union or District Council on its own behalf, or on behalf of an employee whom it
represents, or a contractor on its own behalf) provides notice in writing to the
signatory party with whom it has a dispute within five (5) days after becoming
aware of the dispute but in no event more than thirty (30) days after it reasonably
should have become aware of the event giving rise to the dispute. The time limits
in Section 3 may be extended by mutual agreement (oral or written) of the parties.

Section 4. Grievances arising out of Section 3a and 3b above shall be settled
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according to the following procedures:

Step 1: Within five (5) business days after the receipt of the
written notice of the grievance, the Business Representative of the
involved Local Union or District Council, or his\her designee, and
the representative of the involved contractor\employer shall confer
and attempt to resolve the grievance. In the event that the
representatives are unable to resolve the dispute within the five (5)
business days after its referral to Step 1, either involved party may
refer the dispute to Step 2.

Step 2: In the event that the representatives are unable to
resolve the dispute within the five (5) business days after its
referral to Step 1, either involved party may submit it within three
(3) business days to the Joint Administrative Committee (which
would be composed of 3 representatives from the SFBCTC; 2
representatives from the College District; and one representative of
the Contractor), which shall meet within five (5) business days
after each referral (or such longer time as is mutually agreed upon
by all representatives on the Joint Administrative Committee), to
confer in an attempt to resolve the grievance. If the dispute is not
resolved within such time (five (5) business days after its referral
or such longer time as mutually agreed upon) it may be referred
within five (5) business days by either party to Step 3.

Step 3: Within five (5) business days after referral of a
dispute to Step 2, the parties shall choose a mutually agreed upon
arbitrator for final and binding arbitration. The arbitrator shall be

selected by the alternate striking method from a list of seven (7)
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Northern California labor arbitrators obtained from the American
Arbitration Association.

The decision of the Arbitrator shall be binding on all parties. The Arbitrator shall have
no authority to change, amend, add to or detract from any of the provisions of the Agreement.
The expense of the Arbitrator shall be borne equally by both parties.

The Arbitrator shall arrange for a hearing on the earliest available date from the date of
his\her selection. A decision shall be given to the parties within five (5) calendar days after
completion of the hearing unless such time is extended by mutual agreement. A written opinion
may be requested by a party from the presiding Arbitrator.

The time limits specified in any step of the Grievance Procedure set forth in Section 4
may be extended by mutual agreement of the parties initiated by the written request of one party
to the other, at the appropriate step of the Grievance Procedure. However, failure to process a
grievance, or failure to respond in writing within the time limits provided above, without a
request for an extension of time, shall be deemed a waiver of such grievance without prejudice,
or without precedent to the processing of and\or resolution of like or similar grievances or
disputes.

In order to encourage the resolution of disputes and grievances at Step 1 of this

Grievance Procedure, the parties agree that such settlements shall not be precedent setting.

ARTICLE VIII

WORK ASSIGNMENTS AND JURISDICTIONAL DISPUTES

Section 1. The assignment of work will be solely the responsibility of the Contractor
performing the work involved; and such work assignments will be in accordance
with the Plan for the Settlement of Jurisdictional Disputes in the Construction
Industry (the “Plan”) or any successor Plan.

Section 2. All jurisdictional disputes between or among Building and Construction
Trades Unions, parties to this Agreement, shall be settled and adjusted according to
the present Plan established by the Building and Construction Trades Department or
any other plan or method of procedure that may be adopted in the future by the
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Building and Construction Trades Department. Decisions rendered shall be final,
binding and conclusive on the Contractors and Unions, parties to this Agreement.

Section 3. All jurisdictional disputes shall be resolved without the occurrence of any
strike, work stoppage, or slowdown of any nature, and the Contractor’s assignment
shall be adhered to until the dispute is resolved. Individuals violating this section
shall be subject to immediate discharge.

Section 4. As provided in Article XVI, each Contractor will conduct a pre-job
conference with the appropriate affected Union(s) prior to commencing work at all
tiers, at which conference all jurisdictional assignments will be announced. The
Council and the District Representative shall be advised in advance of all such
conferences and may participate if they wish.

ARTICLE IX

WAGES AND BENEFITS

Section 1. (a)  All employees covered by this Agreement shall be classified in
accordance with work performed and paid the hourly wage rates for those
classifications pursuant to the applicable Schedule A.

(b) Should there be an issue or dispute as to whether the provisions of the
Prevailing Wage Law and/or regulations applicable to this Project are being followed by a
Contractor, the District, through a Certified Labor Compliance Program, shall promptly have
such matter investigated and resolved pursuant to the provisions of the Program and the
prevailing wage laws and regulations.

Section 2. (a)  Contractor shall pay contributions to the established employee
benefits funds in the amounts designated in the appropriate Schedule A on behalf of
all covered employees and make all employee-authorized deductions in the amounts
designated in the appropriate Schedule A; provided, however, that the Contractor
and the Union agree that only such bona fide employee benefits as accrue to the
direct benefit of the employees (such as pension and annuity, health and welfare,
vacation, apprenticeship, training funds, etc.) shall be included in this requirement
and required to be paid by the Contractor on this Project. Bona fide jointly-trusteed
benefit plans or authorized employee deduction programs established or negotiated
under the applicable Schedule A or by the parties to this Agreement during the life
of this Agreement may be added, subject to the limitations upon such negotiated
changes contained in Article XIX, Section 3 of this Agreement. This provision,
however, does not prohibit contractors signatory to the local collective bargaining
agreements of the signatory unions from making contributions to other funds as set
forth in those local agreements.

(b) The Contractor adopts and agrees to be bound by the written terms of the
applicable, legally established, trust agreement(s) specifying the detailed basis on which
payments are to be made into, and benefits paid out of, such Trust Funds for his employees. The
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Contractor authorizes the parties to such Trust Funds to appoint Trustees and successor Trustees
to administer the Trust Funds and hereby ratifies and accepts the Trustees so appointed as if
made by the Contractor.

(c) At all times while working under this Agreement, the Contractor is obligated to
make compensation and benefit payments to or on behalf of the employee in a total amount no
less than required by the applicable prevailing wage.

(d) Each Contractor and subcontractor shall be required to certify in writing that it
has paid all wage and benefit contributions due and owing prior to receipt of its final payment
and/or retention. Further, upon timely notification by a Union to the District Representative, the
District Representative shall work with the prime Contractor or subcontractor who is delinquent
in payments of benefit contributions or wages to assure that proper wage and benefit payments
are made, to the extent of withholding otherwise due payments owed such Contractor or Sub-
Contractor until such payments have been made or otherwise guaranteed.

Section 3. All employees covered by this Agreement shall be paid no later than the
end of their work shift each Friday, and shall be paid by check. No more than three
(3) days’ wages may be withheld in any pay period. Any employee who is
discharged or laid off shall be entitled to receive all accrued wages immediately
upon discharge or layoff.

Section 4. Wage premiums, including but not limited to pay based on height of
work, hazard pay, scaffold pay, and special skill shall not be applicable to work
under this Agreement, except to the extent provided for in any applicable prevailing
wage determination and/or pre-empted by Schedule A.

ARTICLE X

HOURS OF WORK, OVERTIME, SHIFTS AND HOLIDAY

Except for areas where Schedule A addresses the following subjects, the following
provisions shall apply:

Section 1. Work Day and Work Week. Eight (8) hours per day between the hours
of 6:00 A.M. and 6:00 P.M., plus one-half (1/2) hour unpaid lunch, approximately
mid-way through the shift, shall constitute the standard work day. Forty (40) hours
per week shall constitute a regular week’s work. The normal work week will start
on Monday and conclude on Friday; with the pay week starting on Monday and
concluding on Sunday. The foregoing provisions of this Article are applicable
unless otherwise provided in the applicable prevailing wage determination, or unless
changes are permitted by law and such are agreed upon by the parties. Nothing
herein shall be construed as guaranteeing any employee eight (8) hours per day or
forty (40) hours per week, or a Monday through Friday work schedule.

Section 2. Starting Times. Employees shall be at their place of work at the starting
time and shall remain at their place of work (as designated by the Contractor)
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performing their assigned functions until quitting time as per the existing practices of
individual crafts. Sufficient time shall be allowed for clean-up pursuant to the
applicable Schedule A or craft practice. The parties reaffirm their policy of a fair
day’s work for a fair day’s wage. There shall be no pay for time not worked unless
the employee is otherwise engaged at the direction of the Contractor.

Section 3. Overtime. Overtime shall be paid in accordance with the requirements of
the applicable Prevailing Wage Determination and/or the applicable Schedule A
Agreements. There will be no restriction on the Contractor’s scheduling of overtime
or the non-discriminatory designation of employees who will work. There shall be
no pyramiding of overtime pay (payment of more than one form of overtime
compensation for the same hour) under any circumstances.

Section 4. (a)  Shifts. Shift work may be performed at the option of the
Contractor(s) in a manner consistent with the Schedule A(s).

(b) Because of operational necessities, the second and/or third shifts may, at the

District’s direction, be scheduled without the preceding shift(s) having been worked, provided,
however, that such changes shall not adversely affect the wages or premium payments otherwise
due the employees pursuant to other provisions of this Agreement. It is recognized that the
District’s operations and/or mitigation obligations may require restructuring of normal work
schedules. Except in an emergency or as specified in the District’s bid specifications, Contractor
shall give the affected union(s) at least three (3) days notice of schedule changes.

Section 5. Holidays. Holidays for such craft shall be those recognized in the
applicable Schedule A.

Section 6. (a)  Reporting Pay. Reporting pay for each craft shall be that contained
in the applicable Schedule A. Whenever reporting pay is provided for employees,
they will be required to remain at the Project site available for work for such time as
they receive pay, unless released earlier by the principal supervisor of the
Contractor(s) or his designated representative. Each employee shall furnish his/her
Contractor with his/her current address and telephone number, and shall promptly
report any changes in each to the Contractor.

(b) When an employee leaves the job or work location of his own volition or is

discharged for cause or is not working as a result of the Contractor’s invocation of Article XII,
Section 3, the employee shall be paid only for the actual time worked.
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Section 7. Call Out Pay. When an employee has completed his scheduled shift and
is “called out” to perform special work of a casual, incidental or irregular nature, he
shall receive pay at the appropriate overtime rate for actual hours worked with a
minimum guarantee of the wage equivalent of four (4) hours’ pay at the employee’s
straight time rate. This does not apply to time worked as an extension (before or
after) of the employee’s normal shift.
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(b) Rest Period. The Contractors shall allow the employees to take appropriate
rest periods at their work location in a manner consistent with any applicable law and/or
regulation.

ARTICLE XI

APPRENTICES

Section 1.(a) The parties recognize the need to maintain continuing support of
programs designed to develop adequate numbers of competent workers in the
construction industry, and the obligation to capitalize on the availability of the local
workforce within the community served by the City College of San Francisco and
to recruit and encourage the participation of City College students and graduates
and residents of the City of San Francisco in the construction industry. To these
ends, the parties will support the construction training courses, programs, pre-
apprenticeship and joint apprenticeship programs in which they participate and
which are certified by the State of California, and will facilitate and encourage
CCSF students and graduates and residents of the City of San Francisco to
commence and progress in such apprenticeship programs.

(b) Each contractor or subcontractor performing work covered by this Agreement
shall employ on its regular workforce at least one (1) employee or eligible CCSF Trainee who is
enrolled and participating in an approved construction training course, program, pre-apprenticeship
and/or Joint Apprenticeship Program serving the local residence area as soon as such contractor or
subcontractor has the minimum number of employees as is established by the Department of
Apprenticeship standard regulations for the participation of apprentices. Such Apprenticeships
Program must have been approved by the State of California, Division of Apprenticeships
Standards and shall have graduated ten (10) apprentices annually for at least the past five (5) years.
This requirement applies to any craft for which the state of California, Division of Apprenticeship
Standards, has approved an Apprenticeship Program. A properly indentured apprentice must be
employed under the regulations of the craft or trade at which the work he or she is indentured and
shall be employed only for work of the craft or trade in which he or she is registered. The
referenced graduation requirement is applicable to any craft or trade not recognized by the State of
California, Division of Apprenticeships Standards, as an apprenticeable occupation for more than
nine (9) years prior to the effective date of this Agreement. If an apprentice is not available for
referral to a Contractor when such Contractor’s required to employ an apprentice pursuant to this
subsection, the Contractor shall maintain an open request for such referral as long as its obligations
to employ the apprentice exists. The requirement of this subsection does not relieve the Contractor
and signatory Unions of the obligations contained in the remainder of this article.

Section 2. The Unions agree to cooperate with the Contractor in furnishing
apprentices as requested up to the maximum percentage permitted by the Schedule
A or applicable joint apprenticeship committee. The apprentice ratio for each craft
shall be in compliance, at a minimum, with the applicable provision(s) of the Labor
Code relating to utilization of apprentices. To encourage the training and utilization
of apprentices, the District shall encourage all contractors to employ apprentices
when work is available for which they are qualified.
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Section 3.1n recognition of City College’s desire to have District-trained students
employed on its Project, a subcommittee of the Labor Management Committee
established pursuant to Article XVII shall be established, jointly chaired by a
designee of the District Representative and a designee of the Council, to work with
representatives of each signatory craft’s apprenticeship committee and of City
College to establish appropriate criteria and procedures for recognition by the joint
apprenticeship committees of the educational and work experience possessed by
students and/or graduates of City College towards qualifying for advanced levels in
the apprenticeship programs under the direction of such joint apprenticeship
committees. Further, the sub-committee shall work to expand construction training
courses, programs, pre-apprenticeship, and Joint Apprenticeship programs for
CCSF-related individuals and for residents of San Francisco, and to develop
procedures providing preference for graduates of such programs into the Joint
Apprenticeship programs of the signatory Unions.

The signatory unions recognize the importance to the District of providing City College
students and graduates for the opportunity to participate both in the Signatory Unions’
Apprenticeship Programs and work on the Project under this Agreement, and will cooperate fully
and encouraging the establishment of such recognition by the Joint Apprenticeship Committees
in which they participate. The subcommittee shall meet as necessary, at the call the joint chairs,
to expeditiously facilitate the goals detailed above as soon as this Agreement becomes effective.

Section 4.The District Representative shall prepare quarterly reports on apprentice
utilization and the training and employment of City College’s students and
graduates, and local residents for the District. The sub-committee may review such
reports and make any recommendation for improvement, if necessary, including
increasing the availability of skilled Trades, and the employment of local residents,
at-risk or disadvantaged individuals or other individuals who should be assisted
with appropriate training for qualification for apprenticeship programs.

ARTICLE XII

SECURITY, SAFETY, PROTECTION OF PERSON AND PROPERTY

Section 1. (a) In accordance with the requirements of the Occupational Safety
and Health Act, it shall be the exclusive responsibility of each Contractor on the job
site to ensure safe working conditions for its employees and their compliance with
any safety rules contained herein or established by the District, its representatives,
and/or the Contractor. It is understood that the employees have an individual
obligation to use diligent care to perform their work in a safe manner and to protect
themselves and the property of the Contractor and the District.

(b) Employees shall be bound by the reasonable safety, security and visitor rules
established by the Contractor, the District, and/or its representatives. These rules will be published
and posted in conspicuous places throughout the work site. An employee’s failure to satisfy his
obligations under this Section will subject him to corrective action.
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(c) The parties to this Agreement shall, through the Committee(s) establish to

pursuant Article XVII, review, suggest and advise with regard to the Safety and Health programs
implemented on this project.

(d) Substance abuse testing procedures contained in the Schedule A’s shall be

applicable to work on the Project, pursuant to their terms.
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Section 2. The inspection of incoming shipments of equipment, machinery and
construction materials of every kind shall be performed by an appropriate Inspector
of Record, if required pursuant to California law, or otherwise at the discretion of
the Contractor by individuals of its choice.

Section 3. A Contractor may suspend all or a portion of the job to protect the life
and safety of an employee. In such cases, employees will be compensated only for
the actual time worked; provided, however, that where the contractor requests
employees to remain at the site and available for work, the employees will be
compensated for the standby time at their basic hourly rate of pay.

Section 4. The Contractor shall provide adequate supplies of drinking water and
sanitary facilities for all employees.

Section 5.Should the District institute an Owner Controlled Insurance Program
(OCIP), and further, as part of that Program, request that medical care delivery
and/or ADR programs be instituted under this Agreement pursuant to Section
3201.5 of the Labor Code, the representatives of the Council will meet with the
District Representative and negotiate in good faith the appropriate concepts for such
provisions and develop for approval by all parties the details of such program for
implementation on the project.

ARTICLE XIII

NON-DISCRIMINATION

Section 1.The Contractor and Union agree that they will not discriminate against
any employee or applicant for employment because of race, color, ethnic group
identification, national origin, ancestry, religion, gender, age, marital status,
disability or AIDS/HIV status, medical conditions, sexual orientation, gender
identify, domestic partner status or status as a Vietnam-era veteran , and shall
provide equal employment opportunity for all persons in all job categories of
employment based only upon job-related bona fide occupational qualifications. The
Unions shall cooperate with the Contractors’ obligations to insure that applicants
are employed, and that employees are treated during employment, without regard to
such status. Relevant employment actions shall include, but not be limited to the
following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. Any complaints
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regarding the application of this provision shall be brought to the immediate
attention of the involved Contractor for consideration and resolution.

Section 2.1t is recognized that Federal, state or city governments or the District may
have certain policies and commitments for the utilization of small, local business
enterprises. Further, it is recognized that the District is reviewing and revising its
established SLBE program to encourage participation in Project Work by those
organizations in the Program, and that new commitments, not inconsistent with this
Agreement, may be formulated and implemented by the District in its SLBE
Program and/or as part of its implementation of AB1084. The parties shall jointly
endeavor to ensure that these commitments are fully met and that any provisions of
this Agreement which may appear to interfere with the utilization of such business
enterprises which are qualified for work on the Project shall be carefully reviewed
and adjustments made as may be appropriate and agreed upon among the parties to
ensure full compliance with the spirit and the letter of the governments’ or the
District’s policies and commitments.

ARTICLE XIV

TRAVEL AND SUBSISTENCE

Section 1. Travel expenses, travel time, subsistence allowance and/or zone rates shall be
applicable to work under this Agreement as per Schedule A.

Section 2. Because there may be limited available parking space within the immediate
vicinity of Project work sites, the District may require, through its representatives, that
parking be restricted to (or prohibited in) certain designated areas during some or all of a
work day. Parking reimbursement procedures established under applicable Schedule
A’s shall apply to this Project. The availability of parking will be discussed by the
District Representative at both the pre-bid and pre-job conferences.

1-WA/1872823.6

ARTICLE XV

WORKING CONDITIONS

Section 1. The District and/or its representatives shall establish such reasonable
Project rules as are deemed appropriate and not inconsistent with this Agreement.
These rules will be explained at the pre-job conference and posted at Project sites
by the Contractor and may be amended thereafter as necessary. Failure to observe
these rules and regulations by any employee may be grounds for corrective action,
including discharge.

Section 2. Unless expressly permitted otherwise by the District or its representative,
all employees working for Contractors signatory to this Agreement are prohibited
from utilization of the public areas of District facilities, including without
limitation, sanitary facilities, eating facilities and non-public parking areas.
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ARTICLE XVI
PRE-JOB CONFERENCES

Consistent with Article VIII, Section 4, all work assignments shall be disclosed by the
General Contractor and Sub-Contractors at a pre-job conference prior to signing of contract. The
Contractor shall notify the District Representative at least two weeks before starting work under
this Agreement, and the District Representative shall coordinate the scheduling of the pre-job
conference with the Council, the Contractor(s) and the affected Union(s). Prime contractors are
responsible either to provide the appropriate information to the affected Union(s) with regard to
the assignments of work to be made by their subcontractors, and that such subcontractors directly
provide such information within 48 hours or two working days, whichever comes first. The
employing contractor (or subcontractor), however, will remain responsible for making the
appropriate assignment(s) as required by this Agreement. Should there be any formal
jurisdictional dispute raised under Article VIII, the District Representative shall be notified
promptly. At the pre-job, the District Representative will review the District’s employment and
contracting programs and goals with the participants. Parking availability will also be reviewed
with the Contractor and Unions at the pre-job conference.

ARTICLE XVII
LABOR/MANAGEMENT COOPERATION

Section 1. The parties to this Agreement will form a joint committee consisting of
representatives selected by the Council and the District Representative, to be
chaired jointly by a representative of each. The purpose of the Committee shall be
to promote harmonious and stable labor-management relations on this Project, to
insure effective and constructive communication between labor and management
parties and to advance the proficiency of individuals working in the industry.

Section 2. The Committee shall meet on a schedule determined by the Committee or
at the call of the joint chairs to discuss the administration of the Agreement, the
progress of the Project, labor/management problems that may arise, and any other
matters consistent with this Agreement. Substantive grievances or disputes arising
under Articles VI, VII and/or VIII, or the Schedule A(s) shall not be reviewed or
discussed by this Committee, but shall be processed pursuant to the provisions of
the appropriate Article.

The District Representative shall be responsible for the scheduling of the meetings, the
preparation of the agenda topics for the meetings with input from the Unions, the Contractors
and the District. Notice of the date, time and place of the meeting shall be given to the
Committee members at least three (3) days prior to the meeting. The District shall be notified of
the meetings and invited to send a representative(s) to participate.

Section 3. The Committee may form sub-committees to consider and advise the full
Committee with regard to safety and health issues affecting the Project, and similar
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issues affecting the overall Project, including any workers compensation program
initiated under this Agreement.

ARTICLE XVIII

SAVINGS AND SEPARABILITY

Section 1. All parties recognize that this Agreement and all employment pursuant to
it is subject to all applicable federal and state laws and regulation, and nothing
herein is intended to relieve any party or individual of their obligations under such
laws and regulations. Further, it is not the intention of either the Contractor or
Union parties to violate any laws governing the subject matter of this Agreement.

Section 2. The parties hereto agree that in the event any provisions of the
Agreements are finally held or determined to be illegal or void as being in
contravention of any applicable law, the remainder of the Agreement shall remain
in full force and effect unless the part or parts so found to be void are wholly
inseparable from the remaining portions of this Agreement. Further, the Contractor
and Union agree that if and when any provisions of this Agreement are finally held
or determined to be illegal or void by the court of competent jurisdiction, the parties
will promptly enter into negotiations concerning the substance affected by such
decision for the purpose of achieving conformity with the requirements or any
applicable law and the intent of the parties hereto.

Section 3. The parties recognize the right of the District to withdraw, at its absolute
discretion, the utilization of this Agreement as part of any bid specification should a
court of competent jurisdiction issue any order, or any applicable statute be invoked
which contains any self-applying provision, either of which could result,
temporarily or permanently, in delay of the bidding, awarding, and/or construction
work on the Project. Notwithstanding such an action by the City, or such court
order or statutory provision, the Parties agree that the Agreement shall remain in
full force and effect on the Project, to the maximum extent legally possible.

Section 4. The occurrence of events covered by Section 1 and/or Section 2 above
shall not be construed to waive the prohibitions of Article VI as they apply to
ongoing Project work covered by this Agreement, unless such occurrence nullifies
the intent of the parties in entering into this Agreement. Any dispute regarding the
application of this Section shall be resolved pursuant to the provisions of Article
VII, prior to any work disruption.

ARTICLE XIX
DURATION OF THE AGREEMENT

Section 1.Duration. This Project Labor Agreement shall be effective on
, and shall continue in full force and effect until all work
under Article IT of the Agreement has been completed. This Agreement may be
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extended by mutual consent of the District and the Unions for any further
construction program initiated pursuant to the receipt of revenues under Proposition
A as well as all future Local Bond Measures passed for the purposes of performing
construction relevant to the types of craftwork performed by the affiliates of the San
Francisco Building and Construction Trades Council.

Section 2.(a)Turnover. Construction of any phase, portion, section or segment of
the Project shall be deemed complete when such phase, portion, section or segments
has been turned over to the District by the Contractor and the District has accepted
such phase, portion, section or segment. As areas and systems of the Project are
inspected and construction tested and/or approved by the District’s representatives
and accepted by the District or third parties with the approval of the District, the
Agreement shall have no further force or effect on such items or areas, except when
the Contractor is directed by the District or its representatives to engage in repairs
or modifications required by its contract(s) with the District or the District
Representative.

(b) Notice. Notice of each final acceptance received by the Contractor will be
provided to the San Francisco Building Trades Council with a description of what portion,
segment, etc. has been accepted. Final acceptance may be subject to a “punch” list, and in such
case, the Agreement will continue to apply to each such item on the list until it is completed to the
satisfaction of the District and Notice of Acceptance is given by the District or its representative to
the Contractor. At the request of the Union, complete information describing any “punch” list
work, as well as any additional work required of a Contractor at the direction of the District
pursuant to Section 2(a) above, involving otherwise turned-over or completed facilities which have
been accepted by the District, will be available from the District Representative.

(¢) Termination. Final termination of all obligations, rights and liabilities and
disagreements shall occur upon receipt by the Union of a notice from the District Representative or
District saying that no work remains within the scope of this Agreement.

Section 3.Schedule A’s incorporated as part of this Project Agreement shall
continue in full force and effect until the contractor and/or union parties to the
Collective Bargaining Agreement which are the basis for such Schedule A’s notify
the District Representative of mutually agreed upon changes in such Agreements
and their effective date(s).

The parties agree to recognize and implement such changes on their effective dates,
provided, however, that any provisions negotiated in said collective bargaining agreements will
not apply to work covered by this Agreement if such provisions are less favorable to the
contractor under the Agreement than those uniformly required of contractors for construction
work normally covered by those Agreements; nor shall any provision be recognized or applied if
it may be construed to apply exclusively or predominantly to work covered by this Agreement.
Any disagreement between the parties over the incorporation into a Schedule A of any such
provision agreed upon in the negotiation of the local collective bargaining agreement which
serves as the basis for the Schedule A shall be resolved under the procedures established in
Article VIIL
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Section 4. The Union agrees that there will be no strikes, work stoppages, sympathy
strikes, picketing, slowdowns, or any other disruptive activity affecting the Project
by any union involved in the negotiation of such local collective bargaining
agreements and the resulting Schedule As, nor shall there be any lock-out on this
Project affecting the Union during the course of such negotiations.

In witness whereof, the parties have caused this Agreement to be executed and
effective as of the day and year first above written:

For the San Francisco Community College For the Unions:
District:

San Francisco Building and Construction
Trades Council
Title:

For the Affiliated District Councils and/or
Locals:
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Attachment A
Letter of Assent

To be signed by all Contractors awarded work covered by the Project Labor Agreement prior to
commencement of work.

[Contractor Letterhead]

City College of San Francisco

San Francisco, CA

Attn:

Re:  San Francisco Community College District/City College of San Francisco Construction
Project Labor Agreement-Letter of Assent

Dear Sir:

This is to confirm that [Name of Company] agrees to be party to and bound by
The City College of San Francisco Project Labor Agreement effective [ ], 2004, as such
Agreement may from time-to-time be amended by the negotiating parties or interpreted pursuant
to its terms. Such obligation to be a party and bound by this Agreement shall extend all work
covered by the Agreement undertaken by the Company on the Project pursuant to [Contract No.
or identifying description], and this Company shall require all of its subcontractors of whatever
tier to be similarly bound for all work within the scope of the Agreement by signing an identical
Letter of Assent.

The Contractor specifically agrees and understands its obligation to pay no less
than the prevailing wage required by California law and to meet its benefit obligations in a
manner consistent with Article XI, Section 2. Specifically, by executing this Letter of Assent,
the undersigned parties subscribes to, adopts and agrees to be bound by the written terms of the
legally established trust agreement specifying the detail basis upon which contributions are to be
made into, and benefits made out of, such trust funds and ratifies and accepts the trustees
appointed by the parties to such trust funds.

Sincerely,

[Name of Construction Company]
California State License No.:

1-WA/1872823.6 30



By: [ ]
Name and Title of Authorized Executive

cc: City College of San Francisco

[Copies of this Letter will be available for inspection or copying on request of the Union].
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Attachment B

Elevators Constructors Letter
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Attachment C

List of Project Work
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Attachments D-1 through D-4

Letters to IBEW, SMW, UA, BAC and Carpenters re Pre-Fabrication
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